

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	AGENCY-FURN FIELD LABORATORY / EACH						
	0205-0102000E	2007Q3	1	1.00	\$15,000	\$15,000.00	\$11,500.00
			1	1.00	\$15,000	\$15,000.00	\$11,500.00
	TEMPORARY SIGNS / SQFT						
	0225-0102000J	2007Q3	2	910.00	\$19,220	\$21.12	\$20.56
		2007Q4	3	6,500.00	\$114,963	\$17.69	\$18.57
		2008Q1	6	5,695.00	\$96,362	\$16.92	\$17.59
		2008Q2	5	5,275.00	\$94,238	\$17.86	\$17.32
		2008Q3	3	2,204.00	\$41,570	\$18.86	\$18.88
		2008Q4	3	2,995.00	\$30,365	\$10.14	\$12.15
		2009Q1	7	6,156.00	\$109,190	\$17.74	\$16.19
		2009Q2	14	11,733.00	\$154,113	\$13.14	\$12.95
			43	41,468.00	\$660,020	\$15.92	\$15.93
	TEMPORARY BARRICADES, TYPE II / EACH						
	0225-0104000E	2008Q1	2	20.00	\$1,650	\$82.50	\$67.50
		2008Q2	2	6.00	\$200	\$33.33	\$52.22
		2009Q2	2	17.00	\$990	\$58.24	\$44.88
			6	43.00	\$2,840	\$66.05	\$56.43
	TEMP BARRICADES, TYPE III / EACH						
	0225-0105000E	2007Q3	2	12.00	\$1,840	\$153.33	\$151.67
		2007Q4	3	30.00	\$3,300	\$110.00	\$142.57
		2008Q1	4	60.00	\$9,310	\$155.17	\$148.50
		2008Q2	5	95.00	\$7,395	\$77.84	\$98.55
		2008Q3	3	24.00	\$2,300	\$95.83	\$125.49
		2008Q4	3	44.00	\$3,092	\$70.27	\$89.11
		2009Q1	7	88.00	\$9,587	\$108.94	\$130.81
		2009Q2	12	154.00	\$17,285	\$112.24	\$95.93
			39	507.00	\$54,109	\$106.72	\$113.58

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TEMP GRD TYPE 2A REFL / FOOT						
	0225-0108000F	2008Q4	1	175.00	\$2,713	\$15.50	\$15.50
			1	175.00	\$2,713	\$15.50	\$15.50
	TEMP GRD TYPE 3 REFLECTORIZED / FOOT						
	0225-0110000F	2008Q4	1	25.00	\$775	\$31.00	\$34.33
			1	25.00	\$775	\$31.00	\$34.33
	TEMP GRD TERMINALS, NON-FLAR / EACH						
	0225-0115000E	2008Q4	1	4.00	\$8,240	\$2,060.00	\$2,053.33
			1	4.00	\$8,240	\$2,060.00	\$2,053.33
	TEMP GUARDRAIL TRANSITION / EACH						
	0225-0117000E	2008Q4	1	2.00	\$4,120	\$2,060.00	\$2,053.33
			1	2.00	\$4,120	\$2,060.00	\$2,053.33
	TEMPORARY BRIDGE CONNECTIONS / EACH						
	0225-0119000E	2007Q4	1	8.00	\$20,000	\$2,500.00	\$1,616.67
		2008Q1	1	5.00	\$7,500	\$1,500.00	\$1,316.67
			2	13.00	\$27,500	\$2,115.38	\$1,501.28
	TEMP CONC BARR REFLECTORIZED / FOOT						
	0225-0126000F	2007Q4	2	14,163.00	\$424,221	\$29.95	\$23.46
		2008Q1	1	24,306.00	\$388,896	\$16.00	\$32.67
		2008Q2	2	14,416.00	\$192,728	\$13.37	\$22.31
		2008Q3	2	2,320.00	\$67,116	\$28.93	\$28.29

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TEMP CONC BARR REFLECTORIZED / FOOT						
	0225-0126000F	2008Q4	1	700.00	\$21,000	\$30.00	\$28.67
		2009Q1	2	2,413.00	\$49,473	\$20.50	\$23.72
		2009Q2	2	29,975.00	\$201,550	\$6.72	\$7.59
			12	88,293.00	\$1,344,984	\$15.23	\$20.59
	TEMP CONC BARR TALL, REFL / FOOT						
	0225-0131000F	2009Q1	1	1,088.00	\$27,200	\$25.00	\$36.55
		2009Q2	1	1,100.00	\$45,100	\$41.00	\$23.00
			2	2,188.00	\$72,300	\$33.04	\$29.74
	MOVING TEMPORARY CONC BARRIER / FOOT						
	0225-0132000F	2007Q3	1	5,000.00	\$40,000	\$8.00	\$4.01
		2007Q4	2	30,278.00	\$206,010	\$6.80	\$4.59
		2008Q1	1	42,237.00	\$147,830	\$3.50	\$3.17
		2008Q2	2	12,168.00	\$62,078	\$5.10	\$4.46
		2008Q3	2	1,350.00	\$9,450	\$7.00	\$6.22
		2008Q4	1	700.00	\$5,600	\$8.00	\$5.33
		2009Q1	2	4,000.00	\$22,800	\$5.70	\$5.66
		2009Q2	2	7,179.00	\$42,056	\$5.86	\$6.08
			13	102,912.00	\$535,822	\$5.21	\$4.14
	TEMPORARY IMPACT ATTENUATOR / EACH						
	0225-0133000E	2007Q4	2	9.00	\$33,600	\$3,733.33	\$3,318.52
		2008Q1	1	7.00	\$31,500	\$4,500.00	\$4,000.00
		2008Q2	2	11.00	\$32,500	\$2,954.55	\$2,203.03
		2008Q3	2	3.00	\$10,600	\$3,533.33	\$3,344.44
		2008Q4	1	4.00	\$16,380	\$4,095.00	\$3,465.00
		2009Q1	1	2.00	\$9,200	\$4,600.00	\$3,629.94
		2009Q2	2	5.00	\$17,320	\$3,464.00	\$3,641.33
			11	41.00	\$151,100	\$3,685.37	\$3,206.34

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TEMP IMP ATTEN NARW SITE SYS / EACH						
	0225-0134000E	2007Q4	2	4.00	\$28,600	\$7,150.00	\$7,054.17
		2008Q1	1	4.00	\$40,000	\$10,000.00	\$8,333.33
		2008Q3	1	4.00	\$23,600	\$5,900.00	\$5,366.67
		2008Q4	1	2.00	\$13,000	\$6,500.00	\$5,500.00
		2009Q1	1	2.00	\$5,000	\$2,500.00	\$3,266.67
			6	16.00	\$110,200	\$6,887.50	\$6,284.38
	MOVING TEMP IMPACT ATTEN / EACH						
	0225-0136000E	2007Q4	2	8.00	\$7,200	\$900.00	\$833.33
		2008Q1	1	25.00	\$15,000	\$600.00	\$533.33
		2008Q2	2	9.00	\$3,800	\$422.22	\$824.07
		2008Q3	2	3.00	\$1,424	\$474.67	\$627.11
		2008Q4	1	2.00	\$2,000	\$1,000.00	\$750.00
		2009Q1	1	2.00	\$1,280	\$640.00	\$713.78
		2009Q2	3	7.00	\$3,966	\$566.57	\$646.00
			12	56.00	\$34,670	\$619.11	\$656.21
	MOV TEMP IMP ATTEN NARW SITE / EACH						
	0225-0137000E	2009Q1	1	2.00	\$2,000	\$1,000.00	\$1,100.00
			1	2.00	\$2,000	\$1,000.00	\$1,100.00
	TEMP IMP ATTEN, TRUCK MOUNTED / EACH						
	0225-0138000E	2007Q4	1	2.00	\$24,000	\$12,000.00	\$13,166.67
		2008Q1	1	1.00	\$12,000	\$12,000.00	\$14,000.00
		2008Q2	2	4.00	\$11,000	\$2,750.00	\$5,726.83
		2008Q3	1	2.00	\$13,000	\$6,500.00	\$10,500.00
		2009Q1	3	5.00	\$22,575	\$4,515.00	\$6,189.71
		2009Q2	2	2.00	\$26,992	\$13,496.00	\$11,165.33
			10	16.00	\$109,567	\$6,847.94	\$8,594.99

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TEMPORARY GLARE SHIELDS / FOOT						
	0225-014000F	2007Q4	1	757.00	\$11,355	\$15.00	\$17.33
		2008Q1	1	8,560.00	\$145,520	\$17.00	\$16.33
		2008Q2	1	2,835.00	\$42,525	\$15.00	\$14.51
		2009Q1	1	200.00	\$3,200	\$16.00	\$17.18
			4	12,352.00	\$202,600	\$16.40	\$15.99
	MOVING TEMP GLARE SHIELDS / FOOT						
	0225-014100F	2007Q4	1	100.00	\$600	\$6.00	\$8.83
		2008Q1	1	2,992.00	\$8,976	\$3.00	\$3.50
		2009Q1	1	200.00	\$900	\$4.50	\$7.42
			3	3,292.00	\$10,476	\$3.18	\$3.90
	REFLECTIVE BARRIER PANELS / EACH						
	0225-0141100E	2007Q4	2	2,646.00	\$37,037	\$14.00	\$18.81
		2008Q1	1	1,450.00	\$31,900	\$22.00	\$21.00
		2008Q2	1	464.00	\$11,600	\$25.00	\$20.00
			4	4,560.00	\$80,537	\$17.66	\$19.63
	REPAIR TEMP IMPACT ATTENUATOR / EACH						
	0225-0141200E	2009Q1	1	2.00	\$8,000	\$4,000.00	\$2,876.15
		2009Q2	2	7.00	\$26,692	\$3,813.14	\$3,099.62
			3	9.00	\$34,692	\$3,854.67	\$3,049.96
	REPAIR TEMP IMP ATTEN, TRUCK MOUNTED / E						
	0225-0141400E	2009Q1	3	3.00	\$18,560	\$6,186.67	\$4,076.49
		2009Q2	1	1.00	\$8,291	\$8,291.00	\$6,764.00
			4	4.00	\$26,851	\$6,712.75	\$4,748.37

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	SURFACE MOUNTED TUBULAR MRK / EACH						
	0225-0142000E	2007Q4	1	61.00	\$4,575	\$75.00	\$60.00
		2009Q2	1	120.00	\$3,960	\$33.00	\$39.33
			2	181.00	\$8,535	\$47.15	\$46.30
	REPL SURFACE MNTD TUBULAR MRK / EACH						
	0225-0143000E	2009Q2	1	60.00	\$1,920	\$32.00	\$50.67
			1	60.00	\$1,920	\$32.00	\$50.67
	TEMPORARY PLASTIC DRUMS / EACH						
	0225-0145000E	2007Q3	2	62.00	\$3,790	\$61.13	\$51.56
		2007Q4	3	459.00	\$21,380	\$46.58	\$58.11
		2008Q1	3	937.00	\$47,030	\$50.19	\$56.87
		2008Q2	5	1,682.00	\$64,015	\$38.06	\$48.49
		2008Q3	3	474.00	\$17,874	\$37.71	\$53.15
		2008Q4	3	155.00	\$4,679	\$30.19	\$36.51
		2009Q1	6	821.00	\$44,400	\$54.08	\$51.86
		2009Q2	10	1,500.00	\$58,490	\$38.99	\$34.17
			35	6,090.00	\$261,658	\$42.97	\$47.52
	TEMPORARY DELINEATORS / EACH						
	0225-0147000E	2007Q3	1	150.00	\$3,750	\$25.00	\$30.00
			1	150.00	\$3,750	\$25.00	\$30.00
	TEMP REFLECTIVE PVMT MARKERS / EACH						
	0225-0148000E	2007Q4	1	2,896.00	\$8,688	\$3.00	\$3.00
		2008Q2	2	2,942.00	\$3,246	\$1.10	\$2.29
		2008Q3	1	853.00	\$4,862	\$5.70	\$5.07
			4	6,691.00	\$16,796	\$2.51	\$2.95

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TEMP FLEXIBLE PVMT MARKERS / EACH						
	0225-0149000E	2007Q3	2	2,613.00	\$3,493	\$1.34	\$1.42
		2008Q1	3	49,040.00	\$44,485	\$0.91	\$1.08
		2008Q2	1	4,625.00	\$4,625	\$1.00	\$1.18
		2008Q4	2	19,579.00	\$16,086	\$0.82	\$0.95
		2009Q1	3	187,895.00	\$145,525	\$0.77	\$1.08
		2009Q2	7	331,602.00	\$262,925	\$0.79	\$0.88
			18	595,354.00	\$477,139	\$0.80	\$0.97
	TEMPORARY REMOVABLE TAPE / FOOT						
	0225-0150000F	2007Q4	1	1,028.00	\$1,542	\$1.50	\$2.17
		2008Q1	1	240.00	\$960	\$4.00	\$2.55
		2008Q2	1	53,806.00	\$67,258	\$1.25	\$1.27
		2008Q3	2	4,266.00	\$7,156	\$1.68	\$1.86
		2008Q4	1	1,450.00	\$3,509	\$2.42	\$1.79
		2009Q1	3	4,900.00	\$12,750	\$2.60	\$1.94
		2009Q2	3	83,290.00	\$102,541	\$1.23	\$1.22
			12	148,980.00	\$195,715	\$1.31	\$1.29
	TEMPORARY NON-REFLECTIVE TAPE / FOOT						
	0225-0152000F	2008Q4	1	1,739.00	\$4,208	\$2.42	\$2.18
		2009Q2	1	1,100.00	\$1,903	\$1.73	\$1.93
			2	2,839.00	\$6,111	\$2.15	\$2.08
	TEMPORARY STRIPING / FOOT						
	0225-0153000F	2007Q3	1	43,500.00	\$10,875	\$0.25	\$0.19
		2007Q4	2	89,770.00	\$15,674	\$0.17	\$0.20
		2008Q1	1	332,318.00	\$33,232	\$0.10	\$0.10
		2008Q3	1	1,212.00	\$1,042	\$0.86	\$1.32
		2008Q4	1	2,461.00	\$1,649	\$0.67	\$0.47

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TEMPORARY STRIPING / FOOT						
	0225-0153000F	2009Q1	2	36,000.00	\$9,000	\$0.25	\$0.23
		2009Q2	1	3,886.00	\$1,477	\$0.38	\$0.28
				9	509,147.00	\$72,948	\$0.14

	STRIPE REMOVAL / FOOT						
	0225-0154000F	2007Q4	2	86,613.00	\$36,471	\$0.42	\$0.47
		2008Q1	1	283,968.00	\$99,389	\$0.35	\$0.35
		2008Q2	1	62,901.00	\$22,015	\$0.35	\$0.40
		2009Q1	2	29,120.00	\$15,248	\$0.52	\$0.54
		2009Q2	1	25,600.00	\$12,800	\$0.50	\$0.49
				7	488,202.00	\$185,923	\$0.38

	LEGEND REMOVAL / SQFT						
	0225-0155100J	2009Q2	1	96.00	\$192	\$2.00	\$2.33
				1	96.00	\$192	\$2.00

	PORTABLE TRAFFIC SIGNAL / EACH						
	0225-0158000E	2008Q3	1	1.00	\$29,707	\$29,707.00	\$38,569.00
		2008Q4	1	1.00	\$38,000	\$38,000.00	\$34,333.33
				2	2.00	\$67,707	\$33,853.50

	SEQUENTIAL ARROW SIGNS / EACH						
	0225-0162000E	2007Q3	1	2.00	\$2,600	\$1,300.00	\$1,300.00
		2007Q4	2	4.00	\$10,000	\$2,500.00	\$3,072.50
		2008Q1	2	5.00	\$12,600	\$2,520.00	\$2,050.00
		2008Q2	4	14.00	\$29,580	\$2,112.86	\$1,913.81
		2008Q3	1	2.00	\$7,000	\$3,500.00	\$4,500.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	SEQUENTIAL ARROW SIGNS / EACH						
	0225-0162000E	2008Q4	2	3.00	\$3,001	\$1,000.33	\$1,094.56
		2009Q1	6	19.00	\$26,500	\$1,394.74	\$1,517.13
		2009Q2	8	25.00	\$40,148	\$1,605.92	\$1,799.13
			26	74.00	\$131,429	\$1,776.07	\$1,865.14
	PORTABLE CHGBLE MESSAGE SIGNS / EACH						
	0225-0164000E	2007Q3	1	4.00	\$50,000	\$12,500.00	\$14,250.00
		2007Q4	3	9.00	\$96,000	\$10,666.67	\$11,109.63
		2008Q1	4	16.00	\$111,800	\$6,987.50	\$8,525.00
		2008Q2	3	10.00	\$31,000	\$3,100.00	\$4,346.67
		2008Q3	3	9.00	\$83,156	\$9,239.56	\$10,487.56
		2008Q4	2	6.00	\$51,000	\$8,500.00	\$6,325.00
		2009Q1	6	18.00	\$55,800	\$3,100.00	\$3,803.05
		2009Q2	9	33.00	\$195,100	\$5,912.12	\$5,755.80
			31	105.00	\$673,856	\$6,417.68	\$6,929.41
	FLAGGERS / HOUR						
	0225-0168000T	2007Q3	2	14,500.00	\$39,000	\$2.69	\$16.84
		2007Q4	3	7,672.00	\$230,256	\$30.01	\$37.88
		2008Q1	6	5,440.00	\$139,960	\$25.73	\$35.27
		2008Q2	3	2,380.00	\$100,400	\$42.18	\$42.34
		2008Q3	2	2,632.00	\$105,516	\$40.09	\$42.06
		2008Q4	2	1,000.00	\$45,000	\$45.00	\$42.83
		2009Q1	6	6,680.00	\$271,040	\$40.57	\$41.77
		2009Q2	12	14,916.00	\$404,591	\$27.12	\$30.32
			36	55,220.00	\$1,335,763	\$24.19	\$31.01
	FLAGGER STATION LIGHTING / EACH						
	0225-0168100E	2007Q3	1	4.00	\$6,000	\$1,500.00	\$1,500.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	FLAGGER STATION LIGHTING / EACH						
	0225-0168100E	2007Q4	2	7.00	\$13,000	\$1,857.14	\$2,275.81
		2008Q1	3	8.00	\$21,300	\$2,662.50	\$2,226.04
		2008Q3	1	3.00	\$13,689	\$4,563.00	\$4,021.00
		2008Q4	1	4.00	\$6,000	\$1,500.00	\$1,200.00
		2009Q2	2	10.00	\$30,000	\$3,000.00	\$2,218.07
			10	36.00	\$89,989	\$2,499.69	\$2,188.41
	FLAGGER STATION LIGHTING / HOUR						
	0225-0168100T	2009Q1	3	2,000.00	\$11,200	\$5.60	\$6.04
			3	2,000.00	\$11,200	\$5.60	\$6.04
	TRAFFIC CONTROL SUPERVISOR / EACH						
	0225-0169000E	2008Q4	1	30.00	\$16,500	\$550.00	\$713.33
		2009Q1	3	202.00	\$46,490	\$230.15	\$349.67
		2009Q2	2	107.00	\$47,300	\$442.06	\$452.03
			6	339.00	\$110,290	\$325.34	\$414.16
	PILOT CARS / HOUR						
	0225-0172000T	2007Q3	1	150.00	\$150	\$1.00	\$35.50
		2008Q1	1	225.00	\$12,150	\$54.00	\$59.67
		2008Q2	1	8.00	\$480	\$60.00	\$86.67
		2008Q4	1	200.00	\$13,000	\$65.00	\$63.00
		2009Q1	2	315.00	\$11,097	\$35.23	\$53.56
		2009Q2	4	2,329.00	\$129,731	\$55.70	\$53.03
			10	3,227.00	\$166,608	\$51.63	\$53.43
	TEMP TYPE ORG PLAS MESH FNC / FOOT						
	0270-0112000F	2007Q3	1	4,500.00	\$22,500	\$5.00	\$3.25

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TEMP TYPE ORG PLAS MESH FNC / FOOT						
	0270-0112000F	2008Q1	3	6,200.00	\$11,240	\$1.81	\$2.07
		2008Q2	1	2,685.00	\$8,055	\$3.00	\$3.33
			5	13,385.00	\$41,795	\$3.12	\$2.72
	TEMPORARY MULCHING / ACRE						
	0280-0104000R	2008Q2	1	1.00	\$1,700	\$1,700.00	\$3,208.33
		2009Q1	1	1.00	\$3,000	\$3,000.00	\$2,078.33
			2	2.00	\$4,700	\$2,350.00	\$2,643.33
	MATTING / SQYD						
	0280-0105000J	2007Q4	1	7,809.00	\$17,570	\$2.25	\$3.30
		2008Q3	1	471.00	\$848	\$1.80	\$5.34
		2008Q4	1	3,167.00	\$3,167	\$1.00	\$0.98
		2009Q1	1	24.00	\$60	\$2.50	\$6.67
		2009Q2	1	386.00	\$965	\$2.50	\$2.62
			5	11,857.00	\$22,610	\$1.91	\$2.75
	CHECK DAM / EACH						
	0280-0106000E	2007Q4	2	97.00	\$14,662	\$151.15	\$156.54
		2008Q1	3	35.00	\$4,340	\$124.00	\$169.90
		2008Q2	2	42.00	\$3,885	\$92.50	\$151.67
		2008Q3	2	6.00	\$730	\$121.67	\$210.67
		2008Q4	1	1.00	\$400	\$400.00	\$258.33
		2009Q1	2	12.00	\$2,800	\$233.33	\$123.33
		2009Q2	5	23.00	\$2,413	\$104.91	\$202.18
			17	216.00	\$29,230	\$135.32	\$162.75
	TEMPORARY DIVERSION DIKE/SWALE / FOOT						
	0280-0107000F	2007Q4	1				
			1	0.00	\$0		

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONSTRUCTION ENTRANCE / EACH						
	0280-0110000E	2007Q4	2	5.00	\$4,520	\$904.00	\$874.67
		2008Q1	2	11.00	\$22,700	\$2,063.64	\$1,437.88
		2008Q2	2	2.00	\$550	\$275.00	\$617.50
		2008Q3	2	3.00	\$3,300	\$1,100.00	\$1,173.33
		2009Q1	1	4.00	\$1,400	\$350.00	\$675.00
		2009Q2	4	8.00	\$5,587	\$698.38	\$1,166.17
			13	33.00	\$38,057	\$1,153.24	\$1,120.43
	SEDIMENT FENCE, SUPPORTED / FOOT						
	0280-0112000F	2007Q4	1	891.00	\$2,762	\$3.10	\$3.70
		2008Q1	1	1,260.00	\$6,300	\$5.00	\$6.00
		2008Q3	1	433.00	\$1,905	\$4.40	\$4.27
		2009Q2	2	370.00	\$1,545	\$4.18	\$4.90
			5	2,954.00	\$12,512	\$4.24	\$4.91
	SEDIMENT FENCE, UNSUPPORTED / FOOT						
	0280-0113000F	2007Q4	2	5,838.00	\$14,314	\$2.45	\$2.86
		2008Q1	3	8,862.00	\$25,156	\$2.84	\$3.65
		2008Q2	4	13,956.00	\$25,288	\$1.81	\$2.40
		2008Q3	2	2,880.00	\$11,520	\$4.00	\$4.15
		2008Q4	1	909.00	\$2,273	\$2.50	\$2.67
		2009Q1	2	2,289.00	\$4,578	\$2.00	\$2.13
		2009Q2	6	6,925.00	\$18,677	\$2.70	\$2.53
			20	41,659.00	\$101,805	\$2.44	\$2.86
	INLET PROTECTION / EACH						
	0280-0114000E	2007Q3	2	42.00	\$5,700	\$135.71	\$107.86
		2007Q4	3	54.00	\$5,855	\$108.43	\$117.25
		2008Q1	3	124.00	\$6,875	\$55.44	\$72.18

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	INLET PROTECTION / EACH						
	0280-0114000E	2008Q2	4	61.00	\$3,573	\$58.57	\$57.07
		2008Q3	1	5.00	\$500	\$100.00	\$145.00
		2008Q4	1	7.00	\$560	\$80.00	\$106.67
		2009Q1	4	140.00	\$6,080	\$43.43	\$38.58
		2009Q2	7	112.00	\$6,003	\$53.60	\$53.26
			25	545.00	\$35,146	\$64.49	\$66.29
	SEDIMENT BARRIER / EACH						
	0280-0115000E	2009Q1	1	4.00	\$128	\$32.00	\$49.00
			1	4.00	\$128	\$32.00	\$49.00
	SEDIMENT BARRIER / FOOT						
	0280-0115000F	2008Q1	1	166.00	\$1,328	\$8.00	\$7.67
		2009Q2	3	2,057.00	\$7,181	\$3.49	\$3.73
			4	2,223.00	\$8,509	\$3.83	\$4.02
	TEMPORARY SCOUR BASIN / EACH						
	0280-0117000E	2007Q4	1	3.00	\$4,107	\$1,369.00	\$1,523.00
			1	3.00	\$4,107	\$1,369.00	\$1,523.00
	BIOFILTER BAGS / EACH						
	0280-X111000E	2007Q3	1	10.00	\$750	\$75.00	\$75.00
			1	10.00	\$750	\$75.00	\$75.00
	HAZARDOUS MATERIAL DISPOSAL / TON						
	0285-0101000M	2008Q1	1	6.00	\$3,000	\$500.00	\$1,000.00
			1	6.00	\$3,000	\$500.00	\$1,000.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	REMOVAL OF PIPES / FOOT						
	0310-010000F	2007Q4	2	159.00	\$5,661	\$35.60	\$34.94
		2009Q1	1	223.00	\$1,450	\$6.50	\$5.91
		2009Q2	1	120.00	\$918	\$7.65	\$8.55
			4	502.00	\$8,029	\$15.99	\$15.73
	REMOVAL OF CURBS / FOOT						
	0310-0101000F	2008Q1	1	105.00	\$525	\$5.00	\$6.33
		2009Q2	2	930.00	\$2,282	\$2.45	\$4.56
			3	1,035.00	\$2,807	\$2.71	\$4.74
	REMOV OF WALKS AND DRIVEWAYS / SQYD						
	0310-0102000J	2009Q2	2	324.00	\$4,424	\$13.65	\$9.85
			2	324.00	\$4,424	\$13.65	\$9.85
	REMOVAL OF SURFACINGS / SQYD						
	0310-0103000J	2007Q4	2	24,410.00	\$93,572	\$3.83	\$3.75
		2008Q1	1	20.00	\$320	\$16.00	\$21.33
		2008Q2	1	194.00	\$2,910	\$15.00	\$16.67
		2009Q2	2	380.00	\$898	\$2.36	\$4.30
			6	25,004.00	\$97,700	\$3.91	\$3.87
	REMOVAL OF INLETS / EACH						
	0310-0104000E	2007Q4	2	4.00	\$3,180	\$795.00	\$935.00
		2008Q2	1	12.00	\$3,684	\$307.00	\$259.00
		2009Q2	1	1.00	\$918	\$918.00	\$439.33
			4	17.00	\$7,782	\$457.76	\$428.67

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	REMOVAL OF MANHOLES / EACH						
	0310-0105000E	2008Q2	1	3.00	\$1,500	\$500.00	\$633.33
			1	3.00	\$1,500	\$500.00	\$633.33
	ASPH PVMNT SAW CUTTING / FOOT						
	0310-0119000F	2009Q2	1	740.00	\$5,550	\$7.50	\$3.50
			1	740.00	\$5,550	\$7.50	\$3.50
	CLEARING AND GRUBBING / ACRE						
	0320-0100000R	2007Q3	1	1.00	\$4,000	\$4,000.00	\$4,400.00
		2007Q4	1				
			2	1.00	\$4,000	\$4,000.00	
	DITCH EXCAVATION / CUYD						
	0330-0101000K	2007Q4	1	422.00	\$5,592	\$13.25	\$13.75
		2008Q1	2	437.00	\$8,353	\$19.11	\$18.22
		2008Q2	1	210.00	\$3,990	\$19.00	\$13.17
		2008Q3	1	1,223.00	\$12,230	\$10.00	\$12.33
		2009Q1	2	101.00	\$1,547	\$15.32	\$12.13
		2009Q2	3	92.00	\$2,944	\$32.00	\$37.57
			10	2,485.00	\$34,656	\$13.95	\$14.61
	FOUNDATION EXCAVATION / CUYD						
	0330-0102000K	2008Q1	1	222.00	\$6,438	\$29.00	\$25.00
			1	222.00	\$6,438	\$29.00	\$25.00
	TOE TRENCH EXCAVATION / CUYD						
	0330-0103000K	2008Q1	1	2,415.00	\$27,773	\$11.50	\$12.83

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TOE TRENCH EXCAVATION / CUYD						
	0330-0103000K	2008Q3	1	33.00	\$1,650	\$50.00	\$61.00
		2008Q4	1	2,902.00	\$47,651	\$16.42	\$14.97
			3	5,350.00	\$77,073	\$14.41	\$14.29
	GENERAL EXCAVATION / CUYD						
	0330-0105000K	2007Q3	1	46.00	\$4,600	\$100.00	\$100.00
		2007Q4	1	12,215.00	\$109,935	\$9.00	\$15.33
		2008Q1	5	17,394.00	\$271,304	\$15.60	\$16.49
		2008Q2	4	24,122.00	\$251,524	\$10.43	\$13.37
		2008Q3	2	9,790.00	\$119,152	\$12.17	\$12.03
		2008Q4	1	2,880.00	\$47,290	\$16.42	\$14.47
		2009Q1	4	8,105.00	\$82,875	\$10.23	\$12.24
		2009Q2	7	20,333.00	\$193,586	\$9.52	\$9.59
			25	94,885.00	\$1,080,266	\$11.39	\$13.23
	EMBANKMENT IN PLACE / CUYD						
	0330-0123000K	2007Q4	1	9,387.00	\$86,360	\$9.20	\$9.23
		2009Q1	1	2,179.00	\$21,790	\$10.00	\$18.00
			2	11,566.00	\$108,150	\$9.35	\$10.88
	STONE EMBANKMENT / CUYD						
	0330-0126000K	2008Q4	1	2,492.00	\$85,974	\$34.50	\$33.50
		2009Q2	1	2,750.00	\$34,925	\$12.70	\$18.90
			2	5,242.00	\$120,899	\$23.06	\$25.84
	EX FOR SELECTED TOPSOIL MATL / CUYD						
	0330-0141000K	2008Q1	1	299.00	\$3,588	\$12.00	\$26.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	EX FOR SELECTED TOPSOIL MATL / CUYD						
	0330-0141000K	2008Q4	1	1,771.00	\$10,980	\$6.20	\$9.15
			2	2,070.00	\$14,568	\$7.04	\$11.58
	12 INCH SUBGRADE STABL / SQYD						
	0331-0106000J	2008Q1	1	1,664.00	\$39,936	\$24.00	\$23.00
		2008Q2	1	189.00	\$2,835	\$15.00	\$21.67
		2009Q1	2	400.00	\$4,500	\$11.25	\$12.55
		2009Q2	2	493.00	\$7,178	\$14.56	\$12.93
			6	2,746.00	\$54,449	\$19.83	\$19.58
	18 INCH SUBGRADE STABL / SQYD						
	0331-0109000J	2008Q2	1	2,700.00	\$54,000	\$20.00	\$18.00
		2008Q3	1	100.00	\$3,048	\$30.48	\$27.49
		2008Q4	1	1,483.00	\$47,456	\$32.00	\$31.27
		2009Q1	1	100.00	\$3,000	\$30.00	\$23.33
		2009Q2	1	5,600.00	\$46,200	\$8.25	\$14.25
			5	9,983.00	\$153,704	\$15.40	\$18.02
	24 INCH SUBGRADE STABL / SQYD						
	0331-0112000J	2009Q1	1	220.00	\$6,820	\$31.00	\$29.67
		2009Q2	1	4,300.00	\$94,600	\$22.00	\$20.33
			2	4,520.00	\$101,420	\$22.44	\$20.79
	AGGREGATE DITCH LINING / SQYD						
	0333-0100000J	2008Q1	1	380.00	\$7,030	\$18.50	\$15.50
			1	380.00	\$7,030	\$18.50	\$15.50

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	PREPARATION OF SHOULDERS / MILE						
	0334-0100000L	2009Q2	3	32.00	\$43,360	\$1,355.00	\$1,238.30
			3	32.00	\$43,360	\$1,355.00	\$1,238.30
	WATERING / MGAL						
	0340-0100000Q	2007Q4	2	2,354.00	\$8,789	\$3.73	\$3.03
		2008Q1	2	790.00	\$15,120	\$19.14	\$22.17
		2008Q2	1	120.00	\$2,400	\$20.00	\$13.67
		2008Q4	2	54.00	\$6,500	\$120.37	\$119.05
		2009Q1	1	85.00	\$3,060	\$36.00	\$29.03
		2009Q2	1	110.00	\$5,500	\$50.00	\$42.83
			9	3,513.00	\$41,369	\$11.78	\$11.35
	DRAINAGE GEOTEXTILE, TYPE 1 / SQYD						
	0350-0100000J	2008Q1	1	16.00	\$336	\$21.00	\$19.00
		2008Q2	2	179.00	\$297	\$1.66	\$1.79
			3	195.00	\$633	\$3.24	\$3.21
	DRAINAGE GEOTEXTILE, TYPE 2 / SQYD						
	0350-0101000J	2007Q4	1	1,150.00	\$1,380	\$1.20	\$2.17
		2008Q1	1	1,703.00	\$3,576	\$2.10	\$2.21
			2	2,853.00	\$4,956	\$1.74	\$2.19
	RIPRAP GEOTEXTILE, TYPE 1 / SQYD						
	0350-0103000J	2008Q2	1	26.00	\$78	\$3.00	\$3.33
		2009Q2	1	43.00	\$667	\$15.50	\$10.50
			2	69.00	\$745	\$10.79	\$7.80

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	RIPRAP GEOTEXTILE, TYPE 2 / SQYD						
	0350-0104000J	2008Q1	1	674.00	\$1,517	\$2.25	\$2.62
		2008Q3	1	1,300.00	\$2,340	\$1.80	\$2.73
		2008Q4	1	1,384.00	\$2,076	\$1.50	\$2.42
		2009Q1	1	43.00	\$86	\$2.00	\$5.95
		2009Q2	1	600.00	\$1,350	\$2.25	\$2.89
			5	4,001.00	\$7,369	\$1.84	\$2.66
	SUBGRADE GEOTEXTILE / SQYD						
	0350-0105000J	2007Q3	1	164.00	\$656	\$4.00	\$4.00
		2007Q4	2	31,474.00	\$27,227	\$0.87	\$1.14
		2008Q1	2	346.00	\$1,217	\$3.52	\$2.60
		2008Q2	4	38,704.00	\$40,861	\$1.06	\$0.95
		2008Q3	1	1,474.00	\$1,282	\$0.87	\$1.12
		2008Q4	1	2,696.00	\$2,696	\$1.00	\$1.42
		2009Q1	4	10,025.00	\$9,320	\$0.93	\$0.99
		2009Q2	5	15,969.00	\$20,615	\$1.29	\$0.98
			20	100,852.00	\$103,874	\$1.03	\$1.05
	PAVEMENT OVERLAY GEOTEXTILE / SQYD						
	0350-0106000J	2009Q1	1	2,595.00	\$14,273	\$5.50	\$5.25
			1	2,595.00	\$14,273	\$5.50	\$5.25
	LOOSE RIPRAP, CLASS 50 / CUYD						
	0390-0105000K	2007Q4	2	19.00	\$1,404	\$73.89	\$86.56
		2008Q1	1	585.00	\$35,100	\$60.00	\$58.67
		2008Q2	2	9.00	\$1,775	\$197.22	\$202.04
		2008Q3	2	36.00	\$2,811	\$78.08	\$68.28
		2008Q4	1	22.00	\$1,100	\$50.00	\$53.33
		2009Q2	1	7.00	\$700	\$100.00	\$94.67
			9	678.00	\$42,890	\$63.26	\$62.06

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	LOOSE RIPRAP, CLASS 100 / CUYD						
	0390-0108000K	2007Q4	1	9.00	\$1,359	\$151.00	\$150.33
		2009Q1	1	10.00	\$350	\$35.00	\$59.17
			2	19.00	\$1,709	\$89.95	\$102.35
	LOOSE RIPRAP, CLASS 200 / CUYD						
	0390-0111000K	2008Q4	1	1,131.00	\$42,413	\$37.50	\$33.50
		2009Q2	1	485.00	\$29,585	\$61.00	\$52.56
			2	1,616.00	\$71,998	\$44.55	\$39.22
	LOOSE RIPRAP, CLASS 700 / CUYD						
	0390-0114000K	2008Q3	1	1,255.00	\$75,300	\$60.00	\$63.33
			1	1,255.00	\$75,300	\$60.00	\$63.33
	LOOSE RIPRAP, CLASS 2000 / CUYD						
	0390-0116000K	2008Q1	1	1,550.00	\$85,250	\$55.00	\$55.33
		2009Q2	1	2,000.00	\$50,000	\$25.00	\$32.67
			2	3,550.00	\$135,250	\$38.10	\$42.56
	GROUTED RIPRAP, CLASS 50 / CUYD						
	0390-0119000K	2008Q2	1	16.00	\$4,000	\$250.00	\$214.00
			1	16.00	\$4,000	\$250.00	\$214.00
	RIPRAP BASINS / EACH						
	0390-0139000E	2008Q2	1	1.00	\$350	\$350.00	\$1,330.00
		2009Q1	1	2.00	\$700	\$350.00	\$208.67

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	RIPRAP BASINS / EACH						
	0390-0139000E	2009Q2	2	3.00	\$1,475	\$491.67	\$908.33
			4	6.00	\$2,525	\$420.83	\$745.39
	ROCK EXCAVATION / CUYD						
	0405-0100000K	2008Q1	1	210.00	\$17,430	\$83.00	\$80.33
		2008Q2	1	120.00	\$5,700	\$47.50	\$73.67
		2009Q1	1	100.00	\$7,000	\$70.00	\$83.33
		2009Q2	1	75.00	\$10,500	\$140.00	\$175.00
			4	505.00	\$40,630	\$80.46	\$93.40
	BOULDER EXCAVATION / CUYD						
	0405-0104000K	2008Q1	1	210.00	\$7,980	\$38.00	\$42.00
		2009Q2	1	25.00	\$3,500	\$140.00	\$284.33
			2	235.00	\$11,480	\$48.85	\$67.78
	4 INCH DRAIN PIPE / FOOT						
	0430-0100040F	2008Q2	1	88.00	\$2,200	\$25.00	\$20.00
		2009Q1	1	61.00	\$2,379	\$39.00	\$55.33
			2	149.00	\$4,579	\$30.73	\$34.47
	6 INCH DRAIN PIPE / FOOT						
	0430-0100060F	2007Q4	2	983.00	\$14,471	\$14.72	\$17.59
		2008Q2	2	609.00	\$11,260	\$18.49	\$22.60
		2009Q1	1	20.00	\$160	\$8.00	\$6.33
			5	1,612.00	\$25,891	\$16.06	\$19.34

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	12 INCH DRAIN PIPE / FOOT						
	0430-0100120F	2009Q2	1	135.00	\$17,550	\$130.00	\$176.00
			1	135.00	\$17,550	\$130.00	\$176.00
	SUBSURFACE DRAIN OUTLETS / EACH						
	0430-0101000E	2008Q2	1	1.00	\$633	\$633.00	\$589.33
		2009Q1	2	2.00	\$275	\$137.50	\$215.33
			3	3.00	\$908	\$302.67	\$340.00
	8 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010008AF	2008Q1	1	40.00	\$920	\$23.00	\$30.33
			1	40.00	\$920	\$23.00	\$30.33
	10 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010010AF	2009Q2	1	40.00	\$1,760	\$44.00	\$33.33
			1	40.00	\$1,760	\$44.00	\$33.33
	12 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010012AF	2007Q4	1	45.00	\$2,558	\$56.85	\$56.95
		2008Q1	2	70.00	\$2,620	\$37.43	\$44.34
		2008Q2	1	20.00	\$860	\$43.00	\$78.33
		2009Q1	1	53.00	\$1,140	\$21.50	\$26.17
			5	188.00	\$7,178	\$38.18	\$45.85
	15 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010015AF	2008Q1	2	161.00	\$9,026	\$56.06	\$56.89
			2	161.00	\$9,026	\$56.06	\$56.89

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	15 INCH CULV PIPE, 20 FT DP / FOOT						
	0445-010015CF	2009Q2	1	77.00	\$3,273	\$42.50	\$45.83
			1	77.00	\$3,273	\$42.50	\$45.83
	18 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010018AF	2008Q1	2	88.00	\$4,264	\$48.45	\$59.88
		2008Q2	1	348.00	\$17,226	\$49.50	\$53.00
		2008Q4	1	40.00	\$2,760	\$69.00	\$79.67
		2009Q2	1	120.00	\$5,520	\$46.00	\$50.67
			5	596.00	\$29,770	\$49.95	\$55.34
	24 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010024AF	2008Q2	1	48.00	\$3,864	\$80.50	\$78.50
			1	48.00	\$3,864	\$80.50	\$78.50
	15 INCH SAN SEW PIPE, 5 FT DP / FOOT						
	0445-030015AF	2009Q1	1	5.00	\$1,200	\$240.00	\$276.78
			1	5.00	\$1,200	\$240.00	\$276.78
	8 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035008AF	2009Q2	1	166.00	\$3,818	\$23.00	\$32.52
			1	166.00	\$3,818	\$23.00	\$32.52
	12 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035012AF	2007Q3	1	26.00	\$2,080	\$80.00	\$80.00
		2007Q4	1	79.00	\$7,296	\$92.35	\$81.78

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	12 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035012AF	2008Q1	3	850.00	\$46,445	\$54.64	\$51.96
		2008Q2	3	1,199.00	\$56,148	\$46.83	\$56.35
		2008Q3	1	440.00	\$19,800	\$45.00	\$47.33
		2009Q1	3	2,470.00	\$78,477	\$31.77	\$38.37
		2009Q2	4	842.00	\$40,085	\$47.61	\$39.17
			16	5,906.00	\$250,331	\$42.39	\$45.52
	12 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035012BF	2007Q4	1	257.00	\$23,130	\$90.00	\$106.67
		2009Q1	1	237.00	\$9,006	\$38.00	\$43.67
		2009Q2	1	618.00	\$40,170	\$65.00	\$42.63
			3	1,112.00	\$72,306	\$65.02	\$57.65
	15 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035015AF	2007Q4	1	307.00	\$16,885	\$55.00	\$63.33
		2008Q2	2	538.00	\$24,602	\$45.73	\$53.96
			3	845.00	\$41,487	\$49.10	\$57.37
	18 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035018AF	2007Q4	1	1,416.00	\$88,358	\$62.40	\$61.80
		2008Q2	1	125.00	\$5,910	\$47.28	\$53.43
		2009Q1	2	1,741.00	\$69,945	\$40.18	\$41.69
			4	3,282.00	\$164,213	\$50.03	\$50.81
	18 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035018BF	2007Q4	1	218.00	\$22,127	\$101.50	\$100.83
		2008Q3	1	140.00	\$8,400	\$60.00	\$85.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	18 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035018BF	2009Q1	1	691.00	\$36,623	\$53.00	\$48.33
			3	1,049.00	\$67,150	\$64.01	\$64.14
	24 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035024AF	2008Q2	2	361.00	\$23,589	\$65.34	\$74.82
		2008Q3	1	20.00	\$1,400	\$70.00	\$87.67
		2009Q1	1	168.00	\$10,416	\$62.00	\$56.67
			4	549.00	\$35,405	\$64.49	\$69.73
	30 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035030AF	2008Q2	2	308.00	\$25,628	\$83.21	\$92.63
			2	308.00	\$25,628	\$83.21	\$92.63
	36 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035036AF	2008Q1	1	5.00	\$625	\$125.00	\$103.00
			1	5.00	\$625	\$125.00	\$103.00
	48 INCH STORM SEW PIPE, 20 FT / FOOT						
	0445-035048CF	2007Q4	1	629.00	\$86,456	\$137.45	\$138.48
			1	629.00	\$86,456	\$137.45	\$138.48
	8 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060008AF	2008Q4	1	65.00	\$3,900	\$60.00	\$83.33
		2009Q2	1	44.00	\$1,760	\$40.00	\$40.75
			2	109.00	\$5,660	\$51.93	\$66.14

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	12 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060012AF	2008Q2	1	220.00	\$16,544	\$75.20	\$85.07
			1	220.00	\$16,544	\$75.20	\$85.07
	18 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060018AF	2008Q2	1	243.00	\$18,978	\$78.10	\$93.37
		2009Q1	1	58.00	\$4,350	\$75.00	\$75.29
			2	301.00	\$23,328	\$77.50	\$89.88
	24 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060024AF	2008Q2	1	98.00	\$13,896	\$141.80	\$150.60
			1	98.00	\$13,896	\$141.80	\$150.60
	PIPE TEES, 12 INCH / EACH						
	0445-0650120E	2008Q2	1	3.00	\$675	\$225.00	\$251.67
			1	3.00	\$675	\$225.00	\$251.67
	PIPE TEES, 18 INCH / EACH						
	0445-0650180E	2007Q4	1	2.00	\$700	\$350.00	\$349.67
			1	2.00	\$700	\$350.00	\$349.67
	SLIP JOINTS, 12 INCH / EACH						
	0445-0680120E	2007Q4	1	1.00	\$620	\$620.00	\$620.00
			1	1.00	\$620	\$620.00	\$620.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	SLIP JOINTS, 18 INCH / EACH						
	0445-0680180E	2007Q4	1	1.00	\$675	\$675.00	\$673.67
			1	1.00	\$675	\$675.00	\$673.67
	SLOPED END SECTIONS, 12 INCH / EACH						
	0445-0700120E	2008Q1	2	3.00	\$1,080	\$360.00	\$223.89
		2008Q2	1	8.00	\$4,160	\$520.00	\$266.33
			3	11.00	\$5,240	\$476.36	\$254.76
	SLOPED END SECTIONS, 18 INCH / EACH						
	0445-0700180E	2007Q4	1	3.00	\$1,968	\$656.00	\$658.67
		2008Q1	1	1.00	\$1,000	\$1,000.00	\$608.33
			2	4.00	\$2,968	\$742.00	\$646.08
	CONCRETE CLOSURE COLLARS / EACH						
	0445-0735020E	2009Q1	1	2.00	\$846	\$423.00	\$607.67
			1	2.00	\$846	\$423.00	\$607.67
	VIDEO INSPECTION / FOOT						
	0445-0735050F	2009Q1	1	1,229.00	\$1,229	\$1.00	\$1.00
		2009Q2	1	304.00	\$1,520	\$5.00	\$3.94
			2	1,533.00	\$2,749	\$1.79	\$1.58
	PAVED CULVERT END SLOPES / SQFT						
	0460-0100000J	2008Q2	2	53.00	\$2,080	\$39.25	\$82.86
		2009Q2	1	23.00	\$690	\$30.00	\$28.17
			3	76.00	\$2,770	\$36.45	\$66.30

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONCRETE STORM SEWER MANHOLES / EACH						
	0470-0101000E	2008Q1	2	3.00	\$10,000	\$3,333.33	\$2,922.22
		2008Q2	1	3.00	\$5,778	\$1,926.00	\$2,783.67
		2009Q1	1	2.00	\$2,908	\$1,454.00	\$2,884.67
		2009Q2	2	2.00	\$6,000	\$3,000.00	\$2,273.83
			6	10.00	\$24,686	\$2,468.60	\$2,743.47
	CONCRETE MANHOLES, WITH INLET / EACH						
	0470-0103000E	2009Q1	1	4.00	\$6,744	\$1,686.00	\$2,895.33
			1	4.00	\$6,744	\$1,686.00	\$2,895.33
	CONC MH STORM SEW POLLN CTL / EACH						
	0470-0104000E	2009Q2	1	1.00	\$4,500	\$4,500.00	\$6,151.67
			1	1.00	\$4,500	\$4,500.00	\$6,151.67
	CONCRETE MANHOLES, SHALLOW / EACH						
	0470-0105000E	2007Q3	1	2.00	\$4,000	\$2,000.00	\$2,000.00
		2008Q2	1	5.00	\$5,325	\$1,065.00	\$1,688.33
		2009Q1	1	1.00	\$1,500	\$1,500.00	\$2,000.00
			3	8.00	\$10,825	\$1,353.13	\$1,805.21
	CONC MANHOLES, LARGE PCAST / EACH						
	0470-0106000E	2008Q1	1	1.00	\$12,000	\$12,000.00	\$9,166.67
		2008Q2	1	2.00	\$5,190	\$2,595.00	\$4,173.33
			2	3.00	\$17,190	\$5,730.00	\$5,837.78
	CONC MANHOLES, WATER QUALITY / EACH						
	0470-0110000E	2008Q1	1	1.00	\$9,000	\$9,000.00	\$10,165.00
			1	1.00	\$9,000	\$9,000.00	\$10,165.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONCRETE INLETS, TYPE B-SL / EACH						
	0470-0303000E	2008Q1	1	4.00	\$4,800	\$1,200.00	\$1,533.33
			1	4.00	\$4,800	\$1,200.00	\$1,533.33
	CONCRETE INLETS, TYPE CG-1 / EACH						
	0470-0304000E	2008Q1	1	3.00	\$5,040	\$1,680.00	\$848.42
		2009Q2	1	2.00	\$1,300	\$650.00	\$1,083.33
			2	5.00	\$6,340	\$1,268.00	\$942.38
	CONCRETE INLETS, TYPE CG-2 / EACH						
	0470-0307000E	2008Q1	2	6.00	\$10,055	\$1,675.83	\$1,462.78
		2009Q1	1	6.00	\$3,900	\$650.00	\$716.67
		2009Q2	1	5.00	\$6,750	\$1,350.00	\$1,416.67
			4	17.00	\$20,705	\$1,217.94	\$1,185.88
	CONCRETE INLETS, TYPE CG-3 / EACH						
	0470-0309000E	2007Q3	1	1.00	\$1,500	\$1,500.00	\$1,500.00
		2009Q1	1	30.00	\$34,500	\$1,150.00	\$1,100.00
			2	31.00	\$36,000	\$1,161.29	\$1,112.90
	CONC INLETS, TYPE CG-3 (MOD / EACH						
	0470-0310000E	2007Q3	1	1.00	\$1,500	\$1,500.00	\$1,500.00
			1	1.00	\$1,500	\$1,500.00	\$1,500.00
	CONCRETE INLETS, TYPE D / EACH						
	0470-0311000E	2008Q1	1	1.00	\$1,200	\$1,200.00	\$1,383.33

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONCRETE INLETS, TYPE D / EACH						
	0470-0311000E	2008Q3	1	3.00	\$5,100	\$1,700.00	\$1,700.00
			2	4.00	\$6,300	\$1,575.00	\$1,620.83
	CONC INLETS, TYPE D (MOD / EACH						
	0470-0312000E	2008Q2	1	10.00	\$8,750	\$875.00	\$1,091.67
		2009Q1	1	1.00	\$750	\$750.00	\$788.33
			2	11.00	\$9,500	\$863.64	\$1,064.09
	CONCRETE INLETS, TYPE G-1 / EACH						
	0470-0313000E	2007Q4	2	7.00	\$10,810	\$1,544.29	\$1,515.95
		2008Q3	1	2.00	\$3,600	\$1,800.00	\$1,566.67
		2009Q1	1	2.00	\$1,600	\$800.00	\$1,205.00
			4	11.00	\$16,010	\$1,455.45	\$1,468.64
	CONCRETE INLETS, TYPE G-2 / EACH						
	0470-0315000E	2007Q4	1	2.00	\$3,800	\$1,900.00	\$2,333.33
		2008Q1	1	4.00	\$5,000	\$1,250.00	\$1,733.33
		2008Q2	1	3.00	\$4,500	\$1,500.00	\$2,016.67
		2009Q1	1	22.00	\$26,180	\$1,190.00	\$1,096.67
		2009Q2	4	11.00	\$13,344	\$1,213.09	\$1,332.55
			8	42.00	\$52,824	\$1,257.71	\$1,343.68
	CONC INLETS, TYPE G-2 (MOD / EACH						
	0470-0316000E	2009Q1	1	6.00	\$5,700	\$950.00	\$941.83
			1	6.00	\$5,700	\$950.00	\$941.83

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONCRETE INLETS, TYPE G-2MA / EACH						
	0470-0319000E	2008Q1	1	1.00	\$1,200	\$1,200.00	\$1,416.67
		2008Q2	1	4.00	\$4,880	\$1,220.00	\$1,373.33
			2	5.00	\$6,080	\$1,216.00	\$1,382.00
	MANHOLE SLOPE PROTECTORS / EACH						
	0470-0330000E	2008Q2	1	5.00	\$2,790	\$558.00	\$602.67
			1	5.00	\$2,790	\$558.00	\$602.67
	CATCH BASINS, TYPE 3 / EACH						
	0470-0331000E	2007Q4	1	3.00	\$4,686	\$1,562.00	\$1,442.33
			1	3.00	\$4,686	\$1,562.00	\$1,442.33
	DRAINAGE CURBS / FOOT						
	0480-0100000F	2007Q4	2	611.00	\$8,328	\$13.63	\$12.93
		2008Q1	2	839.00	\$10,238	\$12.20	\$12.49
		2008Q3	1	60.00	\$738	\$12.30	\$23.10
		2008Q4	1	16.00	\$560	\$35.00	\$41.67
		2009Q2	5	810.00	\$8,791	\$10.85	\$12.07
				11	2,336.00	\$28,656	\$12.27
	ADJUSTING BOXES / EACH						
	0490-0100000E	2007Q3	1	14.00	\$2,800	\$200.00	\$200.00
		2007Q4	1	32.00	\$11,200	\$350.00	\$185.67
		2008Q1	3	63.00	\$4,030	\$63.97	\$238.04
		2008Q4	1	23.00	\$8,050	\$350.00	\$246.67
		2009Q1	3	166.00	\$16,250	\$97.89	\$106.19
		2009Q2	3	31.00	\$1,965	\$63.39	\$199.40
				12	329.00	\$44,295	\$134.64

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONNECTION TO EXTG STRUCTURES / EACH						
	0490-0104000E	2007Q3	1	2.00	\$1,000	\$500.00	\$500.00
		2007Q4	1	1.00	\$800	\$800.00	\$573.67
		2008Q1	3	12.00	\$2,055	\$171.25	\$326.11
		2008Q2	2	6.00	\$3,250	\$541.67	\$418.06
		2009Q1	2	11.00	\$9,690	\$880.91	\$557.64
		2009Q2	3	4.00	\$1,450	\$362.50	\$277.83
				12	36.00	\$18,245	\$506.81
	ADJUSTING INLETS / EACH						
	0490-0105000E	2007Q4	2	6.00	\$4,125	\$687.50	\$700.00
		2008Q1	3	25.00	\$14,900	\$596.00	\$671.00
		2008Q2	1	1.00	\$1,000	\$1,000.00	\$958.33
		2009Q1	1	2.00	\$1,400	\$700.00	\$744.27
		2009Q2	5	86.00	\$44,310	\$515.23	\$509.96
			12	120.00	\$65,735	\$547.79	\$560.65
	FILLING ABANDONED STRUCTURES / EACH						
	0490-0117000E	2007Q3	1	1.00	\$1,000	\$1,000.00	\$1,000.00
		2008Q1	1	2.00	\$1,400	\$700.00	\$633.33
		2009Q1	1	1.00	\$8,300	\$8,300.00	\$4,442.00
			3	4.00	\$10,700	\$2,675.00	\$1,677.17
	MINOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0120000E	2007Q3	1	7.00	\$1,750	\$250.00	\$250.00
		2007Q4	1	18.00	\$19,800	\$1,100.00	\$604.67
		2008Q1	2	75.00	\$50,400	\$672.00	\$887.33
		2008Q2	1	1.00	\$350	\$350.00	\$283.33
		2009Q1	2	54.00	\$26,740	\$495.19	\$518.21
		2009Q2	3	23.00	\$13,744	\$597.57	\$608.84
			10	178.00	\$112,784	\$633.62	\$682.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	MAJOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0121000E	2007Q4	1	2.00	\$5,000	\$2,500.00	\$2,338.33
		2009Q1	2	11.00	\$10,850	\$986.36	\$1,274.06
			3	13.00	\$15,850	\$1,219.23	\$1,437.79
	MANHOLES OVER EXISTING SEWERS / EACH						
	0490-0123000E	2008Q1	1	1.00	\$2,965	\$2,965.00	\$2,255.00
			1	1.00	\$2,965	\$2,965.00	\$2,255.00
	TRENCH RESURFACING / SQYD						
	0495-0100000J	2007Q3	1	3.00	\$1,050	\$350.00	\$350.00
		2007Q4	1	86.00	\$7,740	\$90.00	\$118.67
		2008Q1	1	65.00	\$3,250	\$50.00	\$52.50
		2008Q2	1	116.00	\$3,770	\$32.50	\$37.50
		2008Q3	1	15.00	\$1,230	\$82.00	\$92.67
		2009Q1	3	573.00	\$19,650	\$34.29	\$44.26
		2009Q2	3	124.00	\$3,879	\$31.28	\$29.08
				11	982.00	\$40,569	\$41.31
	BRIDGE DECK COLD PLANE, 0-2 INCH / SQYD						
	0503-0101000J	2007Q4	1	139.00	\$275	\$1.98	\$3.45
		2009Q1	1	611.00	\$6,996	\$11.45	\$7.32
		2009Q2	6	1,964.00	\$15,978	\$8.14	\$6.43
			8	2,714.00	\$23,249	\$8.57	\$6.47
	BRIDGE DECK COLD PLANE, 2-4 INCH / SQYD						
	0503-0102000J	2009Q1	1	625.00	\$2,313	\$3.70	\$4.39
		2009Q2	5	11,517.00	\$77,515	\$6.73	\$4.30
			6	12,142.00	\$79,827	\$6.57	\$4.31

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	STRUCTURE EXCAVATION / CUYD						
	0510-0101000K	2009Q2	1	390.00	\$10,335	\$26.50	\$32.17
			1	390.00	\$10,335	\$26.50	\$32.17
	GRANULAR WALL BACKFILL / CUYD						
	0510-0106000K	2008Q1	5	366.00	\$13,040	\$35.63	\$62.19
			5	366.00	\$13,040	\$35.63	\$62.19
	GRANULAR STRUCTURE BACKFILL / CUYD						
	0510-0108000K	2009Q2	1	210.00	\$10,080	\$48.00	\$42.67
			1	210.00	\$10,080	\$48.00	\$42.67
	CSL TEST ACCESS TUBES / FOOT						
	0512-0105000F	2007Q4	3	3,814.00	\$44,433	\$11.65	\$9.22
		2008Q1	2	1,510.00	\$10,570	\$7.00	\$8.50
		2009Q2	1	1,904.00	\$16,755	\$8.80	\$10.93
			6	7,228.00	\$71,758	\$9.93	\$9.52
	DRILLED SHAFT EXC, 36 INCH DIA / FOOT						
	0512-0108000F	2007Q4	1	521.00	\$247,475	\$475.00	\$450.00
			1	521.00	\$247,475	\$475.00	\$450.00
	DRILLED SHAFT EXC, 60 INCH DIA / FOOT						
	0512-0111000F	2008Q1	2	302.00	\$148,000	\$490.07	\$475.08
			2	302.00	\$148,000	\$490.07	\$475.08

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	DRILLED SHAFT EXC, 84 INCH DIA / FOOT						
	0512-0113000F	2007Q4	2	328.00	\$574,000	\$1,750.00	\$1,333.33
			2	328.00	\$574,000	\$1,750.00	\$1,333.33
	DRILLED SHAFT EXC, 96 INCH DIA / FOOT						
	0512-0114000F	2009Q2	1	240.00	\$162,000	\$675.00	\$673.33
			1	240.00	\$162,000	\$675.00	\$673.33
	PERMANENT SHAFT CASINGS / FOOT						
	0512-0115000F	2007Q4	2	336.00	\$277,200	\$825.00	\$966.67
		2009Q2	1	24.00	\$20,640	\$860.00	\$2,177.33
			3	360.00	\$297,840	\$827.33	\$1,047.38
	FURN HP 10 X 42 STEEL PILES / FOOT						
	0520-0105000F	2009Q2	2	819.00	\$21,075	\$25.73	\$24.98
			2	819.00	\$21,075	\$25.73	\$24.98
	FURN HP 12 X 53 STEEL PILES / FOOT						
	0520-0107000F	2008Q4	1	1,050.00	\$66,150	\$63.00	\$44.00
			1	1,050.00	\$66,150	\$63.00	\$44.00
	FURN HP 14 X 89 STEEL PILES / FOOT						
	0520-0112000F	2007Q4	2	1,822.00	\$88,003	\$48.30	\$49.43
		2008Q1	3	2,756.00	\$142,480	\$51.70	\$53.45
			5	4,578.00	\$230,483	\$50.35	\$51.85

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	FURN HP 14 X 117 STEEL PILES / FOOT						
	0520-0113000F	2008Q1	2	1,284.00	\$96,300	\$75.00	\$74.56
			2	1,284.00	\$96,300	\$75.00	\$74.56
	FURN PP 16 X 0.5 STEEL PILES / FOOT						
	0520-0127000F	2009Q2	1	1,015.00	\$36,540	\$36.00	\$40.07
			1	1,015.00	\$36,540	\$36.00	\$40.07
	FURN PP 24 X 0.5 STEEL PILES / FOOT						
	0520-0137000F	2008Q4	1	775.00	\$79,050	\$102.00	\$91.67
			1	775.00	\$79,050	\$102.00	\$91.67
	FURN PP 36 X 0.75 STEEL PILES / FOOT						
	0520-0140000F	2008Q1	1	143.00	\$64,350	\$450.00	\$416.67
			1	143.00	\$64,350	\$450.00	\$416.67
	DRIVE HP 10 X 42 STEEL PILES / EACH						
	0520-0204000E	2009Q2	1	16.00	\$22,400	\$1,400.00	\$888.42
			1	16.00	\$22,400	\$1,400.00	\$888.42
	DRIVE HP 12 X 53 STEEL PILES / EACH						
	0520-0206000E	2008Q4	1	14.00	\$11,830	\$845.00	\$948.33
			1	14.00	\$11,830	\$845.00	\$948.33
	DRIVE HP 14 X 89 STEEL PILES / EACH						
	0520-0211000E	2007Q4	2	32.00	\$19,360	\$605.00	\$847.50

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	DRIVE HP 14 X 89 STEEL PILES / EACH						
	0520-0211000E	2008Q1	2	44.00	\$26,400	\$600.00	\$684.81
			4	76.00	\$45,760	\$602.11	\$753.31
	DRIVE PP 16 X 0.5 STEEL PILES / EACH						
	0520-0312000E	2009Q2	1	28.00	\$12,012	\$429.00	\$576.33
			1	28.00	\$12,012	\$429.00	\$576.33
	DRIVE PP 24 X 0.5 STEEL PILES / EACH						
	0520-0322000E	2008Q4	1	10.00	\$10,250	\$1,025.00	\$1,408.33
			1	10.00	\$10,250	\$1,025.00	\$1,408.33
	DRIVE PP 24 X 0.625 STL PILES / EACH						
	0520-0324000E	2008Q1	1	4.00	\$28,000	\$7,000.00	\$6,833.33
			1	4.00	\$28,000	\$7,000.00	\$6,833.33
	PREBORING PILES / FOOT						
	0520-0326000F	2009Q2	1	350.00	\$92,988	\$265.68	\$248.56
			1	350.00	\$92,988	\$265.68	\$248.56
	REINFORCED PILE TIPS / EACH						
	0520-0330000E	2007Q4	2	32.00	\$4,000	\$125.00	\$129.17
		2008Q1	2	44.00	\$6,600	\$150.00	\$158.17
		2008Q4	1	14.00	\$1,540	\$110.00	\$140.00
		2009Q2	2	44.00	\$6,772	\$153.91	\$188.57
			7	134.00	\$18,912	\$141.13	\$159.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	HP 10 X 42 STEEL PILE SPLICES / EACH						
	0520-0401000E	2009Q2	1	2.00	\$800	\$400.00	\$285.37
			1	2.00	\$800	\$400.00	\$285.37
	HP 12 X 53 STEEL PILE SPLICES / EACH						
	0520-0403000E	2008Q4	1	6.00	\$2,010	\$335.00	\$212.00
			1	6.00	\$2,010	\$335.00	\$212.00
	HP 14 X 89 STEEL PILE SPLICES / EACH						
	0520-0408000E	2007Q4	2	32.00	\$6,400	\$200.00	\$233.67
			2	32.00	\$6,400	\$200.00	\$233.67
	PP 16 X 0.5 STL PILE SPLICES / EACH						
	0520-0423000E	2009Q2	1	3.00	\$300	\$100.00	\$83.33
			1	3.00	\$300	\$100.00	\$83.33
	PP 24 X 0.5 STL PILE SPLICES / EACH						
	0520-0433000E	2008Q4	1	5.00	\$1,725	\$345.00	\$315.33
			1	5.00	\$1,725	\$345.00	\$315.33
	REINFORCEMENT / LB						
	0530-01000000	2008Q1	1	2,396.00	\$8,386	\$3.50	\$3.50
			1	2,396.00	\$8,386	\$3.50	\$3.50
	INTERNAL SHEAR ANCHORS, BOTTOM / EACH						
	0536-0201000E	2009Q2	1	168.00	\$72,072	\$429.00	\$453.00
			1	168.00	\$72,072	\$429.00	\$453.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	FOUNDATION CONCRETE, CLASS 3300 / CUYD						
	0540-0111000K	2009Q2	1	64.00	\$20,736	\$324.00	\$524.67
			1	64.00	\$20,736	\$324.00	\$524.67
	DECK CONCRETE, CLASS HPC4000 / CUYD						
	0540-0207000K	2009Q2	2	220.00	\$114,755	\$521.61	\$1,111.19
			2	220.00	\$114,755	\$521.61	\$1,111.19
	GENERAL STRC CONCRETE, CLASS 3300 / CUYD						
	0540-0311000K	2007Q4	2	60.00	\$25,230	\$420.50	\$412.67
			2	60.00	\$25,230	\$420.50	\$412.67
	SAW CUT TEXTURING / SQYD						
	0540-0401000J	2008Q4	1	825.00	\$6,188	\$7.50	\$8.67
		2009Q2	2	4,419.00	\$29,034	\$6.57	\$8.48
			3	5,244.00	\$35,222	\$6.72	\$8.51
	REINF CONC BRIDGE END PANELS / SQYD						
	0545-0100000J	2007Q4	4	2,247.00	\$535,410	\$238.28	\$249.08
		2008Q1	5	2,023.00	\$477,545	\$236.06	\$268.83
		2008Q3	1	333.00	\$74,592	\$224.00	\$228.00
		2008Q4	1	199.00	\$40,198	\$202.00	\$202.33
		2009Q2	3	1,154.00	\$240,940	\$208.79	\$218.58
			14	5,956.00	\$1,368,685	\$229.80	\$247.14
	12 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0134000F	2009Q2	1	3,146.00	\$537,966	\$171.00	\$157.33
			1	3,146.00	\$537,966	\$171.00	\$157.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	18 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0136000F	2008Q4	1	1,001.00	\$425,085	\$424.66	\$384.89
			1	1,001.00	\$425,085	\$424.66	\$384.89
	21 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0137000F	2009Q2	1	660.00	\$36,960	\$56.00	\$83.02
			1	660.00	\$36,960	\$56.00	\$83.02
	30 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0139000F	2007Q4	1	1,696.00	\$403,648	\$238.00	\$256.00
		2008Q1	1	1,900.00	\$494,000	\$260.00	\$245.00
		2008Q3	1	1,090.00	\$301,385	\$276.50	\$267.17
			3	4,686.00	\$1,199,033	\$255.88	\$254.14
	33 INCH PCAST PRESTR BOX BM / FOOT						
	0550-0142000F	2007Q4	2	4,048.00	\$1,003,904	\$248.00	\$257.67
			2	4,048.00	\$1,003,904	\$248.00	\$257.67
	39 INCH PCAST PRESTR BOX BM / FOOT						
	0550-0143000F	2008Q1	2	4,771.00	\$1,383,590	\$290.00	\$277.09
		2008Q4	1	990.00	\$691,218	\$698.20	\$636.07
			3	5,761.00	\$2,074,808	\$360.15	\$338.78
	CLASS 2 PREPARATION / SQYD						
	0558-0102000J	2008Q3	1	59.00	\$6,741	\$114.25	\$104.75
			1	59.00	\$6,741	\$114.25	\$104.75

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	FURN LATEX MODIFIED CONCRETE / CUYD						
	0558-0105000K	2008Q3	1	14.00	\$79,965	\$5,711.80	\$5,303.93
			1	14.00	\$79,965	\$5,711.80	\$5,303.93
	CONSTRUCT MC RESURFACING / SQYD						
	0559-0101000J	2008Q4	1	1,000.00	\$63,300	\$63.30	\$54.77
		2009Q1	1	1,300.00	\$122,200	\$94.00	\$63.82
		2009Q2	1	618.00	\$92,700	\$150.00	\$123.33
			3	2,918.00	\$278,200	\$95.34	\$73.32
	CLASS 2 PREPARATION / SQYD						
	0559-0102000J	2008Q4	1	100.00	\$8,600	\$86.00	\$81.00
		2009Q1	1	1,300.00	\$122,200	\$94.00	\$141.67
		2009Q2	1	62.00	\$1	\$0.01	\$42.00
			3	1,462.00	\$130,801	\$89.47	\$133.29
	FURNISH MICROSILICA CONCRETE / CUYD						
	0559-0103000K	2008Q4	1	41.00	\$9,430	\$230.00	\$253.33
		2009Q1	1	148.00	\$28,860	\$195.00	\$198.94
		2009Q2	1	68.00	\$27,200	\$400.00	\$311.67
			3	257.00	\$65,490	\$254.82	\$237.44
	BRIDGE DRAINS / EACH						
	0581-0100000E	2007Q4	2	6.00	\$58,800	\$9,800.00	\$9,650.00
		2009Q2	1	4.00	\$4,000	\$1,000.00	\$450.00
			3	10.00	\$62,800	\$6,280.00	\$5,970.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	BEARING DEVICES, BENT _____ / EACH						
	0582-0100000E	2007Q4	2	30.00	\$105,900	\$3,530.00	\$3,510.00
			2	30.00	\$105,900	\$3,530.00	\$3,510.00

	1-1/2 INCH ELECTRICAL CONDUIT / FOOT						
	0583-0104000F	2008Q3	1	224.00	\$2,688	\$12.00	\$18.33
			1	224.00	\$2,688	\$12.00	\$18.33

	2 INCH ELECTRICAL CONDUIT / FOOT						
	0583-0105000F	2007Q4	4	1,707.00	\$24,471	\$14.34	\$14.96
		2008Q3	1	78.00	\$2,321	\$29.75	\$26.75
		2008Q4	1	382.00	\$21,774	\$57.00	\$51.67
		2009Q2	1	350.00	\$4,813	\$13.75	\$16.92
			7	2,517.00	\$53,378	\$21.21	\$21.17

	ELASTOMERIC CONCRETE NOSING / FOOT						
	0584-0100000F	2008Q4	1	60.00	\$11,340	\$189.00	\$124.67
		2009Q1	1	217.00	\$19,530	\$90.00	\$94.95
		2009Q2	1	230.00	\$26,738	\$116.25	\$121.75
			3	507.00	\$57,608	\$113.62	\$110.63

	REPAIR DECK CONCRETE / SQFT						
	0586-0101000J	2008Q3	2	1,000.00	\$93,000	\$93.00	\$56.00
			2	1,000.00	\$93,000	\$93.00	\$56.00

	WARRANTED WATERPROOFING MEMB / SQFT						
	0591-0100000J	2008Q2	1	4,734.00	\$16,569	\$3.50	\$4.67

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	WARRANTED WATERPROOFING MEMB / SQFT						
	0591-0100000J	2009Q2	3	49,410.00	\$131,303	\$2.66	\$2.72
			4	54,144.00	\$147,872	\$2.73	\$2.89
	RETAINING WALL, CIP CONC / SQFT						
	0596-0100000J	2007Q4	4	3,311.00	\$249,575	\$75.38	\$87.48
		2008Q1	1	7,399.00	\$451,339	\$61.00	\$65.67
			5	10,710.00	\$700,914	\$65.44	\$72.41
	RETAINING WALL, GABION / SQFT						
	0596-0101000J	2008Q3	1	944.00	\$31,152	\$33.00	\$37.00
			1	944.00	\$31,152	\$33.00	\$37.00
	RET WALL, CONV SEGMENTAL / SQFT						
	0596-0103000J	2008Q1	1	244.00	\$5,124	\$21.00	\$23.83
			1	244.00	\$5,124	\$21.00	\$23.83
	RETAINING WALL, MSE / SQFT						
	0596-0104000J	2007Q4	2	10,906.00	\$617,702	\$56.64	\$59.19
		2008Q1	4	11,960.00	\$524,188	\$43.83	\$51.90
			6	22,866.00	\$1,141,890	\$49.94	\$55.38
	RETAINING WALL, CONTR OPTION / SQFT						
	0596-0105000J	2008Q1	1	396.00	\$26,136	\$66.00	\$57.33
			1	396.00	\$26,136	\$66.00	\$57.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	COLD PLN PVMT REMV 0 - 1 INCH / SQYD						
	0620-0103000J	2008Q1	1	54.00	\$486	\$9.00	\$22.50
			1	54.00	\$486	\$9.00	\$22.50
	COLD PLN PVMT REMV 0 - 2 INCH / SQYD						
	0620-0104000J	2007Q3	1	1,738.00	\$8,603	\$4.95	\$4.95
		2007Q4	1	3,444.00	\$25,417	\$7.38	\$7.71
		2008Q1	1	2,844.00	\$3,839	\$1.35	\$1.20
		2008Q4	2	1,785.00	\$11,740	\$6.58	\$6.89
		2009Q1	1	1,950.00	\$6,630	\$3.40	\$3.87
		2009Q2	4	8,808.00	\$21,755	\$2.47	\$3.38
			10	20,569.00	\$77,984	\$3.79	\$4.29
	COLD PLN PVMT REMV 0 - 3 INCH / SQYD						
	0620-0106000J	2009Q1	1	2,167.00	\$2,167	\$1.00	\$1.58
		2009Q2	2	3,953.00	\$17,878	\$4.52	\$2.65
			3	6,120.00	\$20,045	\$3.28	\$2.27
	COLD PLN PVMT REMV 0 - 5 INCH / SQYD						
	0620-0108000J	2008Q3	1	385.00	\$4,227	\$10.98	\$16.56
			1	385.00	\$4,227	\$10.98	\$16.56
	COLD PLN PVMT REM 1/2 - 2 IN / SQYD						
	0620-0110000J	2008Q3	1	256.00	\$2,028	\$7.92	\$12.33
			1	256.00	\$2,028	\$7.92	\$12.33
	COLD PLN PVMT REMV 2 - 4 INCH / SQYD						
	0620-0112000J	2008Q4	1	355.00	\$710	\$2.00	\$2.40

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	COLD PLN PVMT REMV 2 - 4 INCH / SQYD						
	0620-0112000J	2009Q1	3	5,556.00	\$6,229	\$1.12	\$1.32
		2009Q2	2	1,929.00	\$4,592	\$2.38	\$1.71
			6	7,840.00	\$11,531	\$1.47	\$1.47
	COLD PLN PVMT REMV 4 - 6 INCH / SQYD						
	0620-0114000J	2008Q1	1	7,211.00	\$14,927	\$2.07	\$1.86
			1	7,211.00	\$14,927	\$2.07	\$1.86
	COLD PLN PVMT REMV 1 INCH / SQYD						
	0620-0118000J	2008Q1	1	1,299.00	\$5,846	\$4.50	\$8.16
		2009Q2	1	2,804.00	\$1,682	\$0.60	\$0.51
			2	4,103.00	\$7,528	\$1.83	\$2.93
	COLD PLN PVMT REMV 1-1/2 INCH / SQYD						
	0620-0119000J	2008Q2	1	8,604.00	\$16,262	\$1.89	\$1.53
		2009Q2	1	56,020.00	\$42,015	\$0.75	\$0.55
			2	64,624.00	\$58,277	\$0.90	\$0.68
	COLD PLN PVMT REMV 2 INCH / SQYD						
	0620-0120000J	2007Q3	1	430.00	\$3,870	\$9.00	\$9.00
		2007Q4	1	6,421.00	\$9,824	\$1.53	\$1.02
		2008Q1	4	173,354.00	\$164,066	\$0.95	\$0.99
		2008Q2	3	62,991.00	\$102,202	\$1.62	\$1.71
		2008Q3	1	90.00	\$1,920	\$21.33	\$25.44
		2008Q4	2	12,711.00	\$21,114	\$1.66	\$1.91
		2009Q1	4	455,462.00	\$345,914	\$0.76	\$0.69
		2009Q2	8	1,791,968.00	\$1,525,361	\$0.85	\$0.67
			24	2,503,427.00	\$2,174,270	\$0.87	\$0.73

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	COLD PLN PVMT REMV 2-1/2 INCH / SQYD						
	0620-0121000J	2009Q2	1	257,673.00	\$226,752	\$0.88	\$0.72
			1	257,673.00	\$226,752	\$0.88	\$0.72
	COLD PLN PVMT REMV 3 INCH / SQYD						
	0620-0122000J	2008Q1	2	86,528.00	\$65,214	\$0.75	\$1.16
		2008Q4	1	6,720.00	\$8,400	\$1.25	\$2.58
		2009Q1	2	96,977.00	\$102,514	\$1.06	\$1.04
		2009Q2	4	296,864.00	\$373,054	\$1.26	\$0.82
			9	487,089.00	\$549,182	\$1.13	\$0.95
	COLD PLN PVMT REMV 4 INCH / SQYD						
	0620-0123000J	2007Q4	1	31,157.00	\$44,866	\$1.44	\$1.50
		2008Q1	1	70,211.00	\$145,337	\$2.07	\$1.74
		2008Q2	1	533.00	\$9,594	\$18.00	\$12.00
		2008Q4	1	8,050.00	\$10,063	\$1.25	\$2.15
		2009Q1	1	625.00	\$1,625	\$2.60	\$2.67
		2009Q2	4	150,767.00	\$208,900	\$1.39	\$0.99
			9	261,343.00	\$420,384	\$1.61	\$1.32
	COLD PLN PVMT REMV 5 INCH / SQYD						
	0620-0124000J	2009Q1	1	2,579.00	\$2,579	\$1.00	\$1.18
		2009Q2	1	11,130.00	\$19,478	\$1.75	\$1.25
			2	13,709.00	\$22,057	\$1.61	\$1.24
	COLD PLN PVMT REMV 6 INCH / SQYD						
	0620-0125000J	2007Q4	1	2,525.00	\$5,000	\$1.98	\$3.00
		2008Q2	1	25,188.00	\$36,271	\$1.44	\$2.16

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	COLD PLN PVMT REMV 6 INCH / SQYD						
	0620-0125000J	2009Q1	1	3,460.00	\$10,380	\$3.00	\$2.76
			3	31,173.00	\$51,650	\$1.66	\$2.29
	COLD PLN PVMT REMV 11 INCH / SQYD						
	0620-0130000J	2008Q4	1	1,646.00	\$26,336	\$16.00	\$10.00
			1	1,646.00	\$26,336	\$16.00	\$10.00
	AGGREGATE BASE / TON						
	0640-0100000M	2007Q3	1	148.00	\$8,880	\$60.00	\$60.00
		2008Q1	3	4,220.00	\$101,070	\$23.95	\$22.40
		2009Q1	1	100.00	\$3,800	\$38.00	\$42.10
		2009Q2	2	14,196.00	\$100,940	\$7.11	\$12.53
			7	18,664.00	\$214,690	\$11.50	\$15.29
	AGGREGATE SHOULDERS / TON						
	0640-0101000M	2009Q2	3	6,500.00	\$101,625	\$15.63	\$18.63
			3	6,500.00	\$101,625	\$15.63	\$18.63
	AGGREGATE SUBBASE / TON						
	0641-0100000M	2009Q1	1	1,080.00	\$15,120	\$14.00	\$14.07
		2009Q2	2	5,373.00	\$68,262	\$12.70	\$16.04
			3	6,453.00	\$83,382	\$12.92	\$15.71
	AGGREGATE BASE / TON						
	0641-0102000M	2007Q4	1	28.00	\$840	\$30.00	\$40.33

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	AGGREGATE BASE / TON						
	0641-010200M	2008Q1	3	19,901.00	\$298,888	\$15.02	\$14.79
		2008Q2	3	20,842.00	\$302,750	\$14.53	\$16.71
		2008Q3	1	1,540.00	\$39,886	\$25.90	\$30.63
		2008Q4	2	1,727.00	\$47,725	\$27.63	\$27.77
		2009Q1	4	10,090.00	\$176,175	\$17.46	\$20.45
		2009Q2	5	11,790.00	\$222,876	\$18.90	\$18.74
			19	65,918.00	\$1,089,140	\$16.52	\$17.69
	3/4 INCH - 0 AGGREGATE BASE / TON						
	0641-011200M	2007Q4	1	13,087.00	\$235,959	\$18.03	\$18.01
			1	13,087.00	\$235,959	\$18.03	\$18.01
	1 INCH - 0 AGGREGATE BASE / TON						
	0641-011500M	2007Q4	1	15,813.00	\$339,980	\$21.50	\$19.50
		2008Q3	1	1,229.00	\$33,183	\$27.00	\$25.33
		2009Q2	1	4,900.00	\$126,763	\$25.87	\$23.12
			3	21,942.00	\$499,926	\$22.78	\$20.64
	4 INCH - 0 AGGREGATE BASE / TON						
	0641-012500M	2009Q1	1	3,420.00	\$44,460	\$13.00	\$13.62
			1	3,420.00	\$44,460	\$13.00	\$13.62
	AGGREGATE SHOULDERS / TON						
	0641-013000M	2008Q2	1	467.00	\$11,208	\$24.00	\$28.33
		2008Q4	1	1,970.00	\$31,520	\$16.00	\$18.63
		2009Q1	1	1,600.00	\$40,000	\$25.00	\$28.57
			3	4,037.00	\$82,728	\$20.49	\$23.69

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	AGGR IN EMULS ASPHALT SURF TRTMNT / TON						
	0710-010000M	2009Q1	1	7,950.00	\$612,150	\$77.00	\$88.33
			1	7,950.00	\$612,150	\$77.00	\$88.33
	ASPH IN EMULS ASPH SURF TREATMENT / TON						
	0710-010200M	2009Q1	1	1,410.00	\$1,261,950	\$895.00	\$918.33
			1	1,410.00	\$1,261,950	\$895.00	\$918.33
	EMULSIFIED ASPHALT FOR TACK COAT / TON						
	0730-010000M	2007Q4	2	46.00	\$20,225	\$439.67	\$406.40
		2008Q1	4	141.00	\$65,480	\$464.40	\$388.32
		2008Q2	2	47.00	\$13,823	\$294.11	\$476.43
		2008Q4	1	50.00	\$32,500	\$650.00	\$765.00
		2009Q1	3	135.00	\$80,895	\$599.22	\$297.94
		2009Q2	6	898.00	\$177,662	\$197.84	\$231.31
			18	1,317.00	\$390,585	\$296.57	\$290.08
	LVL 2, 1/2 INCH DENSE MHMAC / TON						
	0744-020200M	2008Q1	1	570.00	\$46,455	\$81.50	\$89.00
		2009Q1	1	540.00	\$44,280	\$82.00	\$80.17
		2009Q2	3	619.00	\$55,484	\$89.63	\$93.76
			5	1,729.00	\$146,219	\$84.57	\$87.95
	LVL 2, 3/8 INCH DENSE MHMAC / TON						
	0744-020300M	2008Q1	1	780.00	\$69,420	\$89.00	\$89.00
			1	780.00	\$69,420	\$89.00	\$89.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	LVL 3, 1/2 INCH DENSE MHMAC / TON						
	0744-0302000M	2007Q3	1	718.00	\$64,620	\$90.00	\$90.00
		2008Q2	1	1,288.00	\$101,700	\$78.96	\$82.24
			2	2,006.00	\$166,320	\$82.91	\$85.02
	LEVEL 2, 1/2 INCH DENSE HMAC / TON						
	0745-0202000M	2008Q1	1	110.00	\$7,040	\$64.00	\$65.67
		2008Q3	1	1,400.00	\$142,800	\$102.00	\$103.33
			2	1,510.00	\$149,840	\$99.23	\$100.59
	LEVEL 3, 3/4 INCH DENSE HMAC / TON						
	0745-0301000M	2007Q4	1	7,250.00	\$369,750	\$51.00	\$48.67
			1	7,250.00	\$369,750	\$51.00	\$48.67
	LEVEL 3, 1/2 INCH DENSE HMAC / TON						
	0745-0302000M	2007Q4	2	16,137.00	\$779,166	\$48.28	\$50.95
		2008Q1	4	63,383.00	\$1,813,869	\$28.62	\$32.08
		2008Q2	1	9,000.00	\$442,800	\$49.20	\$35.05
		2008Q3	1	1,031.00	\$87,532	\$84.90	\$70.30
		2008Q4	2	20,856.00	\$480,069	\$23.02	\$36.09
		2009Q1	2	40,450.00	\$2,138,528	\$52.87	\$40.97
		2009Q2	6	171,189.00	\$5,005,182	\$29.24	\$28.45
			18	322,046.00	\$10,747,146	\$33.37	\$32.68
	LEVEL 3, 3/4 INCH OPEN HMAC / TON						
	0745-0311000M	2008Q2	1	4,500.00	\$231,750	\$51.50	\$36.50
			1	4,500.00	\$231,750	\$51.50	\$36.50

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	LVL 3, 1/2 INCH DENSE LM TR / TON						
	0745-0322000M	2008Q2	1	2,865.00	\$148,980	\$52.00	\$60.67
		2009Q2	1	36,786.00	\$2,023,230	\$55.00	\$37.42
			2	39,651.00	\$2,172,210	\$54.78	\$39.10
	LVL 3, 1/2 INCH DENSE IN LVL / TON						
	0745-0331000M	2008Q3	1	78.00	\$6,006	\$77.00	\$67.67
		2009Q1	1	2,750.00	\$135,025	\$49.10	\$37.18
		2009Q2	1	155.00	\$7,730	\$49.87	\$45.46
			3	2,983.00	\$148,761	\$49.87	\$38.41
	LVL 3, 3/8 INCH DENSE IN LVL / TON						
	0745-0332000M	2009Q2	1	35.00	\$2,275	\$65.00	\$90.00
			1	35.00	\$2,275	\$65.00	\$90.00
	LVL 3, 1/2 IN DS LM TR IN LVL / TON						
	0745-0334000M	2009Q2	1	33.00	\$2,145	\$65.00	\$47.95
			1	33.00	\$2,145	\$65.00	\$47.95
	LVL 3, 1/2 INCH DS IN TEMP / TON						
	0745-0341000M	2007Q4	1	6,839.00	\$403,501	\$59.00	\$59.00
		2008Q1	1	11,065.00	\$420,470	\$38.00	\$37.50
			2	17,904.00	\$823,971	\$46.02	\$45.71
	LEVEL 4, 1/2 INCH DENSE HMAC / TON						
	0745-0402000M	2007Q4	2	4,582.00	\$257,745	\$56.25	\$55.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	LEVEL 4, 1/2 INCH DENSE HMAC / TON						
	0745-0402000M	2009Q2	2	49,899.00	\$976,983	\$19.58	\$18.96
			4	54,481.00	\$1,234,728	\$22.66	\$21.99
	LVL 4, 1/2 INCH DENSE LM TR / TON						
	0745-0422000M	2008Q2	1	14,230.00	\$471,155	\$33.11	\$34.47
		2009Q1	2	44,775.00	\$905,275	\$20.22	\$23.31
		2009Q2	2	138,345.00	\$7,141,845	\$51.62	\$33.64
			5	197,350.00	\$8,518,275	\$43.16	\$31.35
	LVL 4, 3/4 INCH OPEN LIME TR / TON						
	0745-0424000M	2008Q2	1	580.00	\$19,302	\$33.28	\$54.46
			1	580.00	\$19,302	\$33.28	\$54.46
	PG 64-22 ASPHALT IN HMAC / TON						
	0745-0620000M	2007Q4	1	506.00	\$207,460	\$410.00	\$375.00
		2008Q4	2	1,252.00	\$955,940	\$763.53	\$518.68
		2009Q1	1	1,440.00	\$1,440	\$1.00	\$367.50
		2009Q2	3	6,520.00	\$119,793	\$18.37	\$204.74
			7	9,718.00	\$1,284,633	\$132.19	\$278.17
	PG 70-22 ASPHALT IN HMAC / TON						
	0745-0640000M	2007Q4	3	1,518.00	\$274,959	\$181.13	\$177.79
		2008Q1	4	3,705.00	\$1,620,146	\$437.29	\$443.06
		2008Q2	2	1,659.00	\$489,720	\$295.19	\$476.34
		2008Q3	2	145.00	\$71,706	\$494.52	\$377.62
		2009Q1	3	3,856.00	\$1,696,636	\$440.00	\$496.55
		2009Q2	8	17,254.00	\$5,207,905	\$301.84	\$464.06
			22	28,137.00	\$9,361,072	\$332.70	\$450.58

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	PG 70-28 ASPHALT IN HMAC / TON						
	0745-0642000M	2008Q2	1	163.00	\$78,240	\$480.00	\$443.33
			1	163.00	\$78,240	\$480.00	\$443.33
	6 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0103000J	2009Q1	1	1,350.00	\$9,450	\$7.00	\$7.25
			1	1,350.00	\$9,450	\$7.00	\$7.25
	12 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0106000J	2008Q2	1	260.00	\$9,698	\$37.30	\$28.43
			1	260.00	\$9,698	\$37.30	\$28.43
	20 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0111000J	2008Q1	1	150.00	\$4,500	\$30.00	\$51.67
			1	150.00	\$4,500	\$30.00	\$51.67
	21 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0112000J	2008Q4	1	1,120.00	\$44,800	\$40.00	\$43.52
			1	1,120.00	\$44,800	\$40.00	\$43.52
	26 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0115000J	2007Q4	1	343.00	\$16,807	\$49.00	\$88.33
			1	343.00	\$16,807	\$49.00	\$88.33
	30 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0116000J	2008Q1	1	1,000.00	\$68,000	\$68.00	\$50.88

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	30 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0116000J	2009Q1	1	275.00	\$10,450	\$38.00	\$62.67
		2009Q2	1	271.00	\$12,195	\$45.00	\$48.95
			3	1,546.00	\$90,645	\$58.63	\$52.64
	34 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0118000J	2009Q1	1	30.00	\$3,750	\$125.00	\$90.33
			1	30.00	\$3,750	\$125.00	\$90.33
	38 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0120000J	2009Q1	1	47.00	\$4,465	\$95.00	\$83.67
		2009Q2	2	410.00	\$23,311	\$56.85	\$61.98
			3	457.00	\$27,776	\$60.78	\$64.21
	EXTRA FOR ASPHALT APPROACHES / EACH						
	0749-0100000E	2007Q4	1	6.00	\$3,000	\$500.00	\$701.67
		2008Q1	3	42.00	\$11,700	\$278.57	\$417.06
		2008Q2	2	15.00	\$6,875	\$458.33	\$562.22
		2008Q3	1	1.00	\$380	\$380.00	\$560.00
		2008Q4	2	76.00	\$27,620	\$363.42	\$523.27
		2009Q1	3	105.00	\$49,590	\$472.29	\$517.57
		2009Q2	8	270.00	\$119,067	\$440.99	\$409.38
			20	515.00	\$218,232	\$423.75	\$457.02
	EXTRA FOR PEDESTRIAN LANDINGS / EACH						
	0749-0102000E	2009Q2	1	1.00	\$150	\$150.00	\$166.67
			1	1.00	\$150	\$150.00	\$166.67

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	EXTRA FOR ASPHALT WALKS / SQFT						
	0749-0106000J	2009Q1	1	80.00	\$344	\$4.30	\$11.77
			1	80.00	\$344	\$4.30	\$11.77
	EXTRA FOR ASPH SLOPE PAVING / SQFT						
	0749-0108000J	2007Q3	1	294.00	\$1,764	\$6.00	\$6.00
		2007Q4	1	180.00	\$1,260	\$7.00	\$4.48
		2008Q1	1	600.00	\$780	\$1.30	\$3.02
		2009Q1	2	16,155.00	\$7,062	\$0.44	\$1.01
			5	17,229.00	\$10,866	\$0.63	\$1.20
	EXTRA FOR PAVEMENT REPAIR / SQFT						
	0749-0109000J	2008Q1	1	6,700.00	\$8,710	\$1.30	\$1.40
			1	6,700.00	\$8,710	\$1.30	\$1.40
	REINF CONC PVMT 12 INCH THICK / SQYD						
	0755-0117000J	2009Q2	1	35.00	\$3,325	\$95.00	\$120.93
			1	35.00	\$3,325	\$95.00	\$120.93
	CONT REINF CONC PVMT REPAIR / SQYD						
	0758-0100000J	2008Q2	1	2,898.00	\$463,680	\$160.00	\$146.67
			1	2,898.00	\$463,680	\$160.00	\$146.67
	EXTRA FOR REINF BAR LAP AREAS / EACH						
	0758-0102000E	2008Q2	1	94.00	\$39,950	\$425.00	\$216.67
			1	94.00	\$39,950	\$425.00	\$216.67

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONC PVMT SPALL REPAIR / SQYD						
	0758-0203000J	2008Q2	1	7.00	\$2,800	\$400.00	\$566.67
			1	7.00	\$2,800	\$400.00	\$566.67
	EXTRA FOR TERM EXP JT REPAIR / FOOT						
	0758-0205000F	2008Q2	1	223.00	\$32,335	\$145.00	\$225.00
			1	223.00	\$32,335	\$145.00	\$225.00
	CONCRETE CURBS, MODIFIED / FOOT						
	0759-0102000F	2008Q4	1	550.00	\$9,680	\$17.60	\$20.70
			1	550.00	\$9,680	\$17.60	\$20.70
	CONC CURBS, CURB AND GUTTER / FOOT						
	0759-0103000F	2007Q3	1	357.00	\$8,211	\$23.00	\$23.00
		2007Q4	1	13.00	\$520	\$40.00	\$67.30
		2008Q1	2	885.00	\$12,520	\$14.15	\$13.86
		2008Q2	1	2,462.00	\$25,236	\$10.25	\$10.58
		2009Q1	1	9,394.00	\$140,910	\$15.00	\$12.50
		2009Q2	3	2,294.00	\$36,013	\$15.70	\$15.18
			9	15,405.00	\$223,410	\$14.50	\$12.96
	CONC CURBS, CURB & GUTTER , MOD / FOOT						
	0759-0105000F	2009Q2	1	201.00	\$5,025	\$25.00	\$43.33
			1	201.00	\$5,025	\$25.00	\$43.33
	CONC CURB, LOW PRFIL MNTBL CURB / FOOT						
	0759-0106000F	2009Q2	1	1,350.00	\$27,000	\$20.00	\$16.43
			1	1,350.00	\$27,000	\$20.00	\$16.43

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONCRETE CURBS, STANDARD CURB / FOOT						
	0759-0110000F	2007Q3	1	162.00	\$4,536	\$28.00	\$37.00
		2007Q4	1	395.00	\$11,060	\$28.00	\$35.83
		2008Q1	2	2,740.00	\$54,080	\$19.74	\$16.08
		2009Q1	1	9.00	\$441	\$49.00	\$39.10
		2009Q2	1	457.00	\$4,342	\$9.50	\$10.18
			6	3,763.00	\$74,459	\$19.79	\$18.40
	CONC CURBS, STANDARD CURB, MOD / FOOT						
	0759-0112000F	2009Q2	1	275.00	\$3,850	\$14.00	\$12.92
			1	275.00	\$3,850	\$14.00	\$12.92
	CONC CURB, MOUNTABLE CURB, MOD / FOOT						
	0759-0120000F	2008Q2	1	2,066.00	\$26,858	\$13.00	\$11.00
		2009Q1	1	190.00	\$3,230	\$17.00	\$15.37
			2	2,256.00	\$30,088	\$13.34	\$11.37
	CONCRETE ISLANDS / SQFT						
	0759-0122000J	2008Q2	1	9,537.00	\$133,518	\$14.00	\$10.08
		2008Q3	1	680.00	\$4,760	\$7.00	\$13.33
		2008Q4	2	2,975.00	\$37,956	\$12.76	\$13.49
		2009Q2	1	2,951.00	\$38,363	\$13.00	\$10.87
			5	16,143.00	\$214,597	\$13.29	\$10.99
	CONCRETE DRIVEWAYS / SQFT						
	0759-0126000J	2007Q3	1	84.00	\$588	\$7.00	\$7.00
		2008Q1	2	4,496.00	\$24,528	\$5.46	\$5.94
		2008Q2	1	4,380.00	\$21,681	\$4.95	\$4.82

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONCRETE DRIVEWAYS / SQFT						
	0759-0126000J	2009Q1	3	17,407.00	\$84,865	\$4.88	\$4.77
		2009Q2	2	1,439.00	\$5,966	\$4.15	\$4.29
			9	27,806.00	\$137,628	\$4.95	\$4.95
	CONCRETE DRIVEWAYS, REINF / SQFT						
	0759-0127000J	2008Q1	1	645.00	\$5,321	\$8.25	\$8.42
		2009Q2	1	210.00	\$1,050	\$5.00	\$5.15
			2	855.00	\$6,371	\$7.45	\$7.61
	CONCRETE WALKS / SQFT						
	0759-0128000J	2007Q3	2	3,994.00	\$26,780	\$6.71	\$11.35
		2007Q4	1	1,619.00	\$14,571	\$9.00	\$7.45
		2008Q1	2	15,680.00	\$77,890	\$4.97	\$4.39
		2008Q2	1	10,249.00	\$45,711	\$4.46	\$3.90
		2009Q1	2	28,026.00	\$85,084	\$3.04	\$3.15
		2009Q2	3	12,006.00	\$54,173	\$4.51	\$4.28
			11	71,574.00	\$304,209	\$4.25	\$4.27
	MONOLITHIC CURB AND SIDEWALKS / SQFT						
	0759-0134000J	2009Q1	2	27,590.00	\$168,784	\$6.12	\$5.54
			2	27,590.00	\$168,784	\$6.12	\$5.54
	VALLEY GUTTER CONCRETE SURFACING / SQFT						
	0759-0135000J	2009Q1	1	1,282.00	\$7,051	\$5.50	\$5.05
			1	1,282.00	\$7,051	\$5.50	\$5.05

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	4 INCH CONCRETE SURFACING / SQFT						
	0759-0138000J	2009Q1	2	29.00	\$300	\$10.34	\$23.58
			2	29.00	\$300	\$10.34	\$23.58
	CONCRETE SIDEWALK RAMPS / EACH						
	0759-0153000E	2007Q4	1	14.00	\$12,950	\$925.00	\$1,346.67
		2008Q1	2	19.00	\$37,250	\$1,960.53	\$1,620.35
		2008Q4	1	9.00	\$12,285	\$1,365.00	\$2,438.33
		2009Q1	1	43.00	\$57,190	\$1,330.00	\$1,316.00
			5	85.00	\$119,675	\$1,407.94	\$1,507.92
	CONCRETE BUS SHELTER PADS / EACH						
	0759-0156000E	2009Q2	1	1.00	\$500	\$500.00	\$210.33
			1	1.00	\$500	\$500.00	\$210.33
	GUARDRAIL, TYPE 2A / FOOT						
	0810-0104000F	2007Q4	2	6,897.00	\$102,432	\$14.85	\$15.62
		2008Q1	4	7,358.00	\$124,007	\$16.85	\$17.00
		2008Q2	3	2,637.00	\$52,507	\$19.91	\$20.80
		2008Q3	2	1,124.00	\$24,752	\$22.02	\$22.16
		2008Q4	1	412.00	\$8,487	\$20.60	\$20.53
		2009Q1	3	11,544.00	\$179,532	\$15.55	\$16.15
		2009Q2	8	28,117.00	\$448,149	\$15.94	\$15.66
			23	58,089.00	\$939,867	\$16.18	\$16.32
	GUARDRAIL, TYPE 2A (MODIFIED) / FOOT						
	0810-0105000F	2008Q2	2	74.00	\$2,146	\$29.00	\$34.17
		2009Q1	1	75.00	\$1,875	\$25.00	\$25.33

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	GUARDRAIL, TYPE 2A (MODIFIED) / FOOT						
	0810-0105000F	2009Q2	1	75.00	\$3,750	\$50.00	\$40.33
			4	224.00	\$7,771	\$34.69	\$33.27
	GUARDRAIL, TYPE 3 / FOOT						
	0810-0107000F	2007Q4	2	87.00	\$4,726	\$54.32	\$52.84
		2008Q1	2	337.00	\$16,970	\$50.36	\$49.11
		2008Q2	3	136.00	\$5,703	\$41.93	\$47.73
		2008Q3	2	100.00	\$6,150	\$61.50	\$58.33
		2008Q4	1	100.00	\$5,950	\$59.50	\$59.08
		2009Q1	3	161.00	\$6,574	\$40.83	\$40.63
		2009Q2	7	487.00	\$18,520	\$38.03	\$38.09
			20	1,408.00	\$64,593	\$45.88	\$45.79
	GUARDRAIL, TYPE 4 / FOOT						
	0810-0109000F	2008Q3	1	87.00	\$7,373	\$84.75	\$84.83
		2009Q2	1	75.00	\$2,475	\$33.00	\$41.49
			2	162.00	\$9,848	\$60.79	\$64.77
	METAL MEDIAN BARRIER / FOOT						
	0810-0117000F	2009Q2	1	720.00	\$21,600	\$30.00	\$30.00
			1	720.00	\$21,600	\$30.00	\$30.00
	GUARDRAIL ANCHORS, TYPE 1 / EACH						
	0810-0119000E	2009Q1	1	2.00	\$1,300	\$650.00	\$583.33
			1	2.00	\$1,300	\$650.00	\$583.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	GUARDRAIL ANCHORS, TYPE 1 MOD / EACH						
	0810-0120000E	2007Q4	2	11.00	\$5,005	\$455.00	\$487.27
		2008Q1	4	49.00	\$23,850	\$486.73	\$518.54
		2008Q2	2	5.00	\$2,362	\$472.40	\$499.13
		2008Q3	1	3.00	\$1,500	\$500.00	\$500.00
		2008Q4	1	6.00	\$3,090	\$515.00	\$513.33
		2009Q1	1	2.00	\$1,000	\$500.00	\$537.67
		2009Q2	3	12.00	\$7,700	\$641.67	\$684.42
			14	88.00	\$44,507	\$505.76	\$535.60
	GUARDRAIL END PIECES, TYPE B / EACH						
	0810-0122000E	2007Q4	1	2.00	\$200	\$100.00	\$79.00
		2008Q1	4	13.00	\$1,030	\$79.23	\$84.74
		2008Q2	1	1.00	\$100	\$100.00	\$93.33
		2008Q3	1	2.00	\$180	\$90.00	\$90.00
		2008Q4	1	2.00	\$144	\$72.00	\$80.58
		2009Q2	3	8.00	\$783	\$97.88	\$91.79
			11	28.00	\$2,437	\$87.04	\$86.73
	GUARDRAIL END PIECES, TYPE C / EACH						
	0810-0123000E	2007Q4	1	2.00	\$230	\$115.00	\$113.33
		2008Q1	1	2.00	\$200	\$100.00	\$108.33
		2008Q2	1	2.00	\$210	\$105.00	\$111.67
		2009Q1	1	2.00	\$180	\$90.00	\$85.00
			4	8.00	\$820	\$102.50	\$104.58
	GUARDRAIL TRANSITION / EACH						
	0810-0126000E	2007Q4	2	11.00	\$26,600	\$2,418.18	\$2,206.06
		2008Q1	2	11.00	\$22,150	\$2,013.64	\$2,006.06
		2008Q2	3	11.00	\$25,856	\$2,350.55	\$2,388.82

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	GUARDRAIL TRANSITION / EACH						
	0810-0126000E	2008Q3	2	8.00	\$17,520	\$2,190.00	\$2,310.00
		2008Q4	1	8.00	\$20,600	\$2,575.00	\$2,541.67
		2009Q1	3	5.00	\$11,950	\$2,390.00	\$2,752.34
		2009Q2	7	41.00	\$81,361	\$1,984.41	\$1,984.45
				20	95.00	\$206,037	\$2,168.81
	GUARDRAIL CONNECTIONS / EACH						
	0810-0128000E	2007Q4	3	12.00	\$1,525	\$127.08	\$263.06
		2008Q1	2	6.00	\$2,370	\$395.00	\$378.06
		2008Q2	1	2.00	\$400	\$200.00	\$400.00
		2008Q3	1	2.00	\$600	\$300.00	\$455.33
		2009Q1	1	2.00	\$450	\$225.00	\$316.67
		2009Q2	4	14.00	\$6,741	\$481.50	\$403.64
				12	38.00	\$12,086	\$318.05
	GUARDRAIL TERMINALS, NON-FLAR / EACH						
	0810-0129000E	2007Q4	2	9.00	\$20,350	\$2,261.11	\$2,320.37
		2008Q1	2	30.00	\$66,600	\$2,220.00	\$2,283.33
		2008Q2	3	11.00	\$28,140	\$2,558.18	\$2,673.94
		2008Q3	2	3.00	\$8,500	\$2,833.33	\$2,516.67
		2008Q4	1	7.00	\$20,545	\$2,935.00	\$2,895.00
		2009Q1	3	28.00	\$58,350	\$2,083.93	\$2,210.88
		2009Q2	8	89.00	\$214,302	\$2,407.89	\$2,280.91
				21	177.00	\$416,787	\$2,354.73
	GUARDRAIL TERMINALS, FLARED / EACH						
	0810-0130000E	2008Q1	1	5.00	\$10,750	\$2,150.00	\$2,116.67
		2008Q3	1	1.00	\$3,400	\$3,400.00	\$2,416.67
		2009Q1	1	2.00	\$1,150	\$575.00	\$716.67

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	GUARDRAIL TERMINALS, FLARED / EACH						
	0810-013000E	2009Q2	4	25.00	\$51,620	\$2,064.80	\$2,025.60
			7	33.00	\$66,920	\$2,027.88	\$1,971.92
	GRD TERM NON-FLAR TEST LVL 2 / EACH						
	0810-013100E	2008Q1	1	1.00	\$2,500	\$2,500.00	\$2,333.33
		2009Q2	1	2.00	\$4,000	\$2,000.00	\$2,289.59
			2	3.00	\$6,500	\$2,166.67	\$2,304.17
	EXTRA FOR 8 FOOT POSTS / EACH						
	0810-013300E	2008Q1	1	16.00	\$320	\$20.00	\$27.50
		2008Q3	1	153.00	\$3,749	\$24.50	\$22.67
		2009Q2	4	262.00	\$8,872	\$33.86	\$29.44
			6	431.00	\$12,941	\$30.02	\$26.97
	GUARDRAIL POSTS / EACH						
	0810-013500E	2008Q1	1	20.00	\$1,200	\$60.00	\$68.33
			1	20.00	\$1,200	\$60.00	\$68.33
	CABLE BARRIER, TEST LEVEL 3 / FOOT						
	0811-010100F	2009Q1	1	5,540.00	\$70,635	\$12.75	\$12.37
			1	5,540.00	\$70,635	\$12.75	\$12.37
	CABLE BARRIER TERMINALS / EACH						
	0811-010300E	2009Q1	1	2.00	\$6,400	\$3,200.00	\$3,200.00
			1	2.00	\$6,400	\$3,200.00	\$3,200.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	REMOVE & REINSTALL GUARDRAIL / FOOT						
	0812-010000F	2008Q1	1	100.00	\$1,500	\$15.00	\$23.33
			1	100.00	\$1,500	\$15.00	\$23.33
	ADJUSTING GUARDRAIL / FOOT						
	0812-010100F	2008Q1	1	1,695.00	\$5,085	\$3.00	\$3.83
		2008Q4	2	789.00	\$5,275	\$6.69	\$6.99
		2009Q1	1	200.00	\$900	\$4.50	\$5.75
		2009Q2	3	25,844.00	\$81,717	\$3.16	\$3.34
			7	28,528.00	\$92,977	\$3.26	\$3.49
	BOLLARDS / EACH						
	0815-010000E	2007Q3	1	2.00	\$1,400	\$700.00	\$700.00
		2008Q1	1	9.00	\$6,300	\$700.00	\$716.67
			2	11.00	\$7,700	\$700.00	\$713.64
	CONCRETE BARRIER / FOOT						
	0820-010000F	2008Q1	1	150.00	\$7,500	\$50.00	\$46.33
		2008Q3	1	675.00	\$67,500	\$100.00	\$108.33
		2009Q1	2	425.00	\$26,000	\$61.18	\$58.95
		2009Q2	4	2,037.00	\$123,456	\$60.61	\$52.71
			8	3,287.00	\$224,456	\$68.29	\$64.65
	CONCRETE BARRIER, TALL / FOOT						
	0820-012700F	2007Q4	2	2,615.00	\$160,506	\$61.38	\$71.43
		2008Q2	1	537.00	\$35,442	\$66.00	\$71.33
		2009Q1	1	1,200.00	\$93,600	\$78.00	\$82.83
		2009Q2	2	37,067.00	\$2,224,020	\$60.00	\$60.81
			6	41,419.00	\$2,513,568	\$60.69	\$62.25

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	36 INCH GLARE SHIELDS / FOOT						
	0822-0105000F	2009Q2	1	1,050.00	\$10,500	\$10.00	\$16.33
			1	1,050.00	\$10,500	\$10.00	\$16.33
	IMPACT ATTENUATOR, TYPE E / EACH						
	0830-0118000E	2009Q1	1	1.00	\$15,000	\$15,000.00	\$15,500.00
		2009Q2	1	2.00	\$37,000	\$18,500.00	\$18,726.67
			2	3.00	\$52,000	\$17,333.33	\$17,651.11
	IMPACT ATTENUATOR, TYPE J / EACH						
	0830-0123000E	2009Q2	2	3.00	\$69,000	\$23,000.00	\$22,833.33
			2	3.00	\$69,000	\$23,000.00	\$22,833.33
	DELINEATORS, TYPE 1 / EACH						
	0840-0100000E	2007Q4	2	15.00	\$750	\$50.00	\$65.87
		2008Q1	1	20.00	\$800	\$40.00	\$37.67
		2008Q2	2	43.00	\$1,755	\$40.81	\$40.89
		2008Q3	1	6.00	\$144	\$24.00	\$36.33
		2008Q4	2	398.00	\$14,718	\$36.98	\$38.01
		2009Q1	2	127.00	\$4,678	\$36.83	\$39.52
		2009Q2	3	1,310.00	\$41,100	\$31.37	\$30.41
			13	1,919.00	\$63,945	\$33.32	\$33.20
	DELINEATORS, TYPE 1U / EACH						
	0840-0101000E	2009Q2	1	8.00	\$200	\$25.00	\$31.67
			1	8.00	\$200	\$25.00	\$31.67

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	DELINEATORS, TYPE 2 / EACH						
	0840-0102000E	2008Q1	1	305.00	\$10,675	\$35.00	\$37.67
			1	305.00	\$10,675	\$35.00	\$37.67
	DELINEATORS, TYPE 4 ALTERNATE 1 / EACH						
	0840-0104100E	2007Q4	1	8.00	\$280	\$35.00	\$37.33
		2008Q1	1	20.00	\$400	\$20.00	\$20.67
		2008Q2	1	8.00	\$184	\$23.00	\$21.67
			3	36.00	\$864	\$24.00	\$24.59
	DELINEATORS, TYPE 5 / EACH						
	0840-0105000E	2009Q1	1	26.00	\$754	\$29.00	\$20.22
		2009Q2	1	60.00	\$720	\$12.00	\$7.99
			2	86.00	\$1,474	\$17.14	\$11.69
	MILEPOST MARKER POSTS / EACH						
	0840-0106000E	2008Q1	3	16.00	\$1,035	\$64.69	\$71.67
		2008Q2	1	2.00	\$200	\$100.00	\$72.33
		2008Q4	3	26.00	\$1,276	\$49.08	\$48.85
		2009Q1	1	4.00	\$200	\$50.00	\$64.67
		2009Q2	3	18.00	\$1,700	\$94.44	\$77.00
			11	66.00	\$4,411	\$66.83	\$63.73
	PAVEMENT LINE REMOVAL / FOOT						
	0851-0101000F	2007Q4	1	581.00	\$581	\$1.00	\$1.31
		2008Q3	1	1,032.00	\$2,167	\$2.10	\$1.72
		2009Q2	4	38,482.00	\$17,308	\$0.45	\$0.47
			6	40,095.00	\$20,056	\$0.50	\$0.51

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	PAVEMENT LEGEND REMOVAL / EACH						
	0851-0103000E	2009Q2	1	1.00	\$65	\$65.00	\$69.67
			1	1.00	\$65	\$65.00	\$69.67

	MONO-DIR WHITE TYPE 1 MARKERS / EACH						
	0855-0100000E	2007Q3	2	360.00	\$2,186	\$6.07	\$6.54
		2007Q4	1	251.00	\$1,255	\$5.00	\$5.40
		2008Q1	1	6,200.00	\$19,530	\$3.15	\$3.17
		2008Q2	2	560.00	\$2,542	\$4.54	\$5.12
		2008Q3	1	4.00	\$46	\$11.40	\$7.80
		2008Q4	1	326.00	\$1,304	\$4.00	\$4.08
		2009Q1	2	3,840.00	\$28,640	\$7.46	\$5.44
		2009Q2	6	5,448.00	\$21,629	\$3.97	\$3.92
			16	16,989.00	\$77,132	\$4.54	\$4.11

	MONO-DIR WHITE TYPE 1AR MARKERS / EACH						
	0855-0101000E	2009Q1	1	610.00	\$2,349	\$3.85	\$4.19
			1	610.00	\$2,349	\$3.85	\$4.19

	BI-DIR YELLOW TYPE 1 MARKERS / EACH						
	0855-0102000E	2007Q3	1	111.00	\$611	\$5.50	\$5.50
		2007Q4	1	242.00	\$1,210	\$5.00	\$5.40
		2008Q1	1	1,400.00	\$4,410	\$3.15	\$3.17
		2008Q2	1	365.00	\$1,752	\$4.80	\$4.70
		2008Q3	1	15.00	\$171	\$11.40	\$8.47
		2008Q4	2	781.00	\$3,164	\$4.05	\$4.26
		2009Q1	2	7,192.00	\$45,443	\$6.32	\$5.08
		2009Q2	7	8,627.00	\$34,523	\$4.00	\$3.73
			16	18,733.00	\$91,284	\$4.87	\$4.28

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	BI-DIR YELLOW TYPE 1AR MARKERS / EACH						
	0855-0103000E	2009Q1	1	906.00	\$3,488	\$3.85	\$4.19
			1	906.00	\$3,488	\$3.85	\$4.19
	WHITE TYPE II MARKERS / EACH						
	0855-0104000E	2007Q3	1	10.00	\$50	\$5.00	\$5.00
			1	10.00	\$50	\$5.00	\$5.00
	MONO-DIR WHITE TYPE 1AR , RECESSED / EAC						
	0855-0106000E	2008Q1	2	604.00	\$5,575	\$9.23	\$9.71
		2009Q1	1	2,400.00	\$21,000	\$8.75	\$8.75
		2009Q2	3	8,430.00	\$71,719	\$8.51	\$8.71
			6	11,434.00	\$98,293	\$8.60	\$8.77
	BI-DIR YELLOW TYPE 1AR , RECESSED / EACH						
	0855-0107000E	2008Q1	2	1,805.00	\$16,421	\$9.10	\$9.45
		2009Q2	1	3,460.00	\$30,621	\$8.85	\$8.93
			3	5,265.00	\$47,042	\$8.93	\$9.11
	PERM. SURFACE MOUNTED TUBULAR MARKERS /						
	0856-0101000E	2009Q2	1	500.00	\$17,500	\$35.00	\$21.50
			1	500.00	\$17,500	\$35.00	\$21.50
	CONTINUOUS RUMBLE STRIPS / MILE						
	0857-0101000L	2007Q4	2	2.00	\$12,600	\$6,300.00	\$5,558.33
		2008Q1	1	1.00	\$8,000	\$8,000.00	\$8,000.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONTINUOUS RUMBLE STRIPS / MILE						
	0857-0101000L	2008Q2	2	2.00	\$7,600	\$3,800.00	\$4,066.67
		2009Q1	1	36.00	\$21,600	\$600.00	\$655.00
		2009Q2	2	52.00	\$37,750	\$725.96	\$708.01
			8	93.00	\$87,550	\$941.40	\$942.44
	TRANSVERSE RUMBLE STRIPS / EACH						
	0857-0102000E	2009Q2	1	15.00	\$7,500	\$500.00	\$500.00
			1	15.00	\$7,500	\$500.00	\$500.00
	LONGITUDINAL PAVEMENT MARKINGS - PAINT /						
	0860-0200000F	2008Q1	1	80,433.00	\$12,065	\$0.15	\$0.15
		2008Q3	1	5,407.00	\$2,974	\$0.55	\$0.80
		2008Q4	1	2,286.00	\$1,715	\$0.75	\$0.77
		2009Q1	2	6,532.00	\$2,467	\$0.38	\$0.43
		2009Q2	2	22,316.00	\$5,178	\$0.23	\$0.35
			7	116,974.00	\$24,398	\$0.21	\$0.25
	THERMOPL PRFIL 120 MILS, EXTR / FOOT						
	0865-0103000F	2008Q2	1	20,159.00	\$24,191	\$1.20	\$1.37
			1	20,159.00	\$24,191	\$1.20	\$1.37
	THERMOPL N-PROF 90 MILS, EXTR / FOOT						
	0865-0106000F	2009Q2	1	16,150.00	\$16,150	\$1.00	\$0.94
			1	16,150.00	\$16,150	\$1.00	\$0.94
	THERMOPL N-PROF 120 MILS, EXTR / FOOT						
	0865-0107000F	2007Q3	1	5,450.00	\$8,175	\$1.50	\$1.50

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	THERMOPL N-PROF 120 MILS, EXTR / FOOT						
	0865-0107000F	2009Q2	2	9,672.00	\$13,693	\$1.42	\$1.46
			3	15,122.00	\$21,868	\$1.45	\$1.48
	THERMOPL, PROTECTED INLAID, EXTRUDED / F						
	0865-0109000F	2009Q1	1	242,842.00	\$298,696	\$1.23	\$1.23
		2009Q2	1	147,700.00	\$187,579	\$1.27	\$1.27
			2	390,542.00	\$486,275	\$1.25	\$1.24
	THERMO, INLAID, WET PATTRN, EXTRUDED / FO						
	0865-0111000F	2009Q1	1	141,175.00	\$201,880	\$1.43	\$1.58
			1	141,175.00	\$201,880	\$1.43	\$1.58
	THERMOPLASTIC, WET PATTRN, EXTRUDED / FOO						
	0865-0114000F	2009Q1	1	740,040.00	\$888,048	\$1.20	\$1.25
		2009Q2	5	1,572,531.00	\$1,705,069	\$1.08	\$1.08
			6	2,312,571.00	\$2,593,117	\$1.12	\$1.14
	THERMOPL N-PROF 120 MILS, SPRAY / FOOT						
	0865-0119000F	2007Q4	3	46,141.00	\$55,772	\$1.21	\$1.34
		2008Q1	2	162,734.00	\$118,160	\$0.73	\$0.73
		2008Q2	2	67,221.00	\$66,034	\$0.98	\$0.95
		2008Q3	1	2,900.00	\$6,525	\$2.25	\$2.09
		2008Q4	2	114,401.00	\$94,651	\$0.83	\$0.84
		2009Q1	1	63,117.00	\$49,231	\$0.78	\$0.77
			11	456,514.00	\$390,373	\$0.86	\$0.87

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	PAVEMENT MARKING TAPE, WET PTRN, GROOVED						
	0865-0123000F	2009Q1	1	821,650.00	\$1,774,764	\$2.16	\$2.59
		2009Q2	1	520,200.00	\$1,201,662	\$2.31	\$2.31
			2	1,341,850.00	\$2,976,426	\$2.22	\$2.48

	PVMT LEGEND, TYPE A: ARROWS / EACH						
	0867-0102000E	2007Q4	2	7.00	\$950	\$135.71	\$138.10
		2009Q1	1	45.00	\$4,410	\$98.00	\$96.00
		2009Q2	2	17.00	\$5,800	\$341.18	\$356.51
			5	69.00	\$11,160	\$161.74	\$164.45

	PVMT LEGEND, TYPE B: ARROWS / EACH						
	0867-0103000E	2007Q3	1	12.00	\$2,760	\$230.00	\$230.00
		2008Q1	2	55.00	\$10,835	\$197.00	\$219.24
		2008Q2	1	10.00	\$2,050	\$205.00	\$210.00
		2009Q1	2	53.00	\$11,085	\$209.15	\$216.89
		2009Q2	6	167.00	\$32,374	\$193.86	\$197.71
			12	297.00	\$59,104	\$199.00	\$206.84

	PVMT LEGEND, TYPE B: "SCHOOL" / EACH						
	0867-0111000E	2008Q4	1	2.00	\$1,150	\$575.00	\$588.33
			1	2.00	\$1,150	\$575.00	\$588.33

	PVMT LEGEND, TYP B: R/R XING / EACH						
	0867-0119000E	2009Q1	1	1.00	\$1,250	\$1,250.00	\$1,273.33
			1	1.00	\$1,250	\$1,250.00	\$1,273.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	PVMT LEGEND, TYP B: R/R XING, BIKE / EAC						
	0867-0123000E	2008Q1	1	11.00	\$2,475	\$225.00	\$225.00
			1	11.00	\$2,475	\$225.00	\$225.00
	PVMT LEGEND, TYP A: BIKE LANE / EACH						
	0867-0130000E	2009Q1	1	63.00	\$8,127	\$129.00	\$126.33
		2009Q2	1	2.00	\$700	\$350.00	\$374.33
			2	65.00	\$8,827	\$135.80	\$133.96
	PVMT LEGEND, TYP B: BIKE LANE / EACH						
	0867-0131000E	2009Q2	1	43.00	\$13,975	\$325.00	\$283.33
			1	43.00	\$13,975	\$325.00	\$283.33
	PAVEMENT BAR, TYPE A / SQFT						
	0867-0144000J	2007Q4	2	2,041.00	\$8,356	\$4.09	\$4.42
		2009Q1	2	3,125.00	\$12,363	\$3.96	\$3.87
		2009Q2	1	747.00	\$10,832	\$14.50	\$15.67
			5	5,913.00	\$31,550	\$5.34	\$5.55
	PAVEMENT BAR, TYPE B / SQFT						
	0867-0145000J	2007Q3	1	609.00	\$6,699	\$11.00	\$11.00
		2008Q1	2	4,527.00	\$36,759	\$8.12	\$7.91
		2008Q2	1	120.00	\$1,320	\$11.00	\$9.17
		2008Q4	2	837.00	\$6,398	\$7.64	\$7.78
		2009Q1	2	3,916.00	\$24,937	\$6.37	\$6.62
		2009Q2	5	9,242.00	\$64,997	\$7.03	\$6.81
			13	19,251.00	\$141,109	\$7.33	\$7.22

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	PVMNT LEGEND, TYPE B: "XING" / EACH						
	0867-0153000E	2008Q4	1	2.00	\$480	\$240.00	\$245.00
			1	2.00	\$480	\$240.00	\$245.00
	PVMNT LEGEND, TYPE A: YIELD LINE TRIANG.						
	0867-0168000E	2009Q2	1	4.00	\$900	\$225.00	\$240.33
			1	4.00	\$900	\$225.00	\$240.33
	PVMNT LEGEND, TYPE A: DISABLED PARKING /						
	0867-0172000E	2009Q2	1	1.00	\$650	\$650.00	\$696.00
			1	1.00	\$650	\$650.00	\$696.00
	WOOD SIGN POSTS / FBM						
	0910-0100000K	2007Q3	1	40.00	\$320	\$8.00	\$8.00
		2007Q4	3	1,850.00	\$10,895	\$5.89	\$7.26
		2008Q1	3	5,151.00	\$36,262	\$7.04	\$6.90
		2008Q2	1	1,075.00	\$9,030	\$8.40	\$5.55
		2008Q3	3	400.00	\$3,021	\$7.55	\$7.52
		2008Q4	3	2,529.00	\$17,971	\$7.11	\$7.26
		2009Q1	2	4,606.00	\$26,632	\$5.78	\$6.12
		2009Q2	6	7,221.00	\$41,562	\$5.76	\$6.00
			22	22,872.00	\$145,693	\$6.37	\$6.48
	ADJUSTABLE SIGN MOUNTS / EACH						
	0930-X141000E	2007Q3	1	4.00	\$4,800	\$1,200.00	\$1,200.00
			1	4.00	\$4,800	\$1,200.00	\$1,200.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TYPE "B" SIGNS IN PLACE / SQFT						
	0940-0102000J	2007Q4	2	33.00	\$730	\$22.12	\$21.26
		2008Q4	1	401.00	\$11,629	\$29.00	\$24.67
		2009Q1	1	29.00	\$377	\$13.00	\$15.10
		2009Q2	2	45.00	\$711	\$15.80	\$15.60
			6	508.00	\$13,447	\$26.47	\$23.10
	TYPE "C" SIGNS IN PLACE / SQFT						
	0940-0107000J	2007Q4	1	50.00	\$900	\$18.00	\$22.42
		2008Q1	1	12.00	\$192	\$16.00	\$16.33
		2009Q2	2	172.00	\$3,044	\$17.70	\$19.79
			4	234.00	\$4,136	\$17.68	\$20.18
	TYPE "F" SIGNS IN PLACE / SQFT						
	0940-0109000J	2007Q4	1	16.00	\$560	\$35.00	\$24.00
		2009Q2	1	12.00	\$168	\$14.00	\$17.67
			2	28.00	\$728	\$26.00	\$21.29
	TYPE "G" SIGNS IN PLACE / SQFT						
	0940-0113000J	2007Q3	1	74.00	\$1,554	\$21.00	\$21.00
		2007Q4	1	265.00	\$5,168	\$19.50	\$22.92
		2008Q1	3	586.00	\$10,818	\$18.46	\$18.63
		2008Q2	1	363.00	\$7,623	\$21.00	\$21.17
		2008Q3	1	27.00	\$614	\$22.75	\$20.92
		2008Q4	3	359.00	\$8,441	\$23.51	\$24.05
		2009Q1	2	701.00	\$15,178	\$21.65	\$22.13
		2009Q2	3	1,885.00	\$31,510	\$16.72	\$16.55
			15	4,260.00	\$80,905	\$18.99	\$19.28

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TYPE "G1" SIGNS IN PLACE / SQFT						
	0940-0114000J	2009Q2	1	32.00	\$488	\$15.25	\$17.42
			1	32.00	\$488	\$15.25	\$17.42
	TYPE "R" SIGNS IN PLACE / SQFT						
	0940-0121000J	2007Q4	1	180.00	\$3,060	\$17.00	\$20.58
		2008Q1	3	261.00	\$4,032	\$15.45	\$16.52
		2008Q2	1	45.00	\$945	\$21.00	\$18.50
		2008Q3	1	5.00	\$90	\$18.00	\$19.17
		2008Q4	2	99.00	\$1,468	\$14.83	\$15.70
		2009Q1	2	324.00	\$4,374	\$13.50	\$15.49
		2009Q2	3	283.00	\$3,887	\$13.73	\$14.24
			13	1,197.00	\$17,856	\$14.92	\$16.33
	TYPE "R1" SIGNS IN PLACE / SQFT						
	0940-0122000J	2009Q1	1	16.00	\$240	\$15.00	\$44.33
			1	16.00	\$240	\$15.00	\$44.33
	TYPE "R2" SIGNS IN PLACE / SQFT						
	0940-0122100J	2008Q3	1	1.00	\$153	\$153.00	\$64.17
			1	1.00	\$153	\$153.00	\$64.17
	TYPE "W1" SIGNS IN PLACE / SQFT						
	0940-0124000J	2007Q3	1	58.00	\$986	\$17.00	\$17.00
		2007Q4	1	87.00	\$1,610	\$18.50	\$21.08
		2008Q1	3	388.00	\$5,956	\$15.35	\$16.66
		2008Q2	1	137.00	\$2,877	\$21.00	\$16.67
		2008Q3	1	2.00	\$36	\$18.00	\$19.17

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TYPE "W1" SIGNS IN PLACE / SQFT						
	0940-0124000J	2008Q4	3	262.00	\$3,736	\$14.26	\$15.35
		2009Q1	2	246.00	\$9,658	\$39.26	\$24.16
		2009Q2	2	908.00	\$12,712	\$14.00	\$14.44
			14	2,088.00	\$37,570	\$17.99	\$16.61
	TYPE "W2" SIGNS IN PLACE / SQFT						
	0940-0125000J	2009Q2	1	4.00	\$56	\$14.00	\$17.67
			1	4.00	\$56	\$14.00	\$17.67
	TYPE "W4" SIGNS IN PLACE / SQFT						
	0940-0127000J	2007Q4	1	33.00	\$594	\$18.00	\$20.92
		2008Q1	1	3.00	\$60	\$20.00	\$20.33
			2	36.00	\$654	\$18.17	\$20.87
	TYPE "W5" SIGNS IN PLACE / SQFT						
	0940-0128000J	2008Q4	1	7.00	\$98	\$14.00	\$15.00
			1	7.00	\$98	\$14.00	\$15.00
	TYPE "W7" SIGNS IN PLACE / SQFT						
	0940-0130000J	2008Q3	1	78.00	\$1,950	\$25.00	\$21.50
			1	78.00	\$1,950	\$25.00	\$21.50
	TYPE "W10" SIGNS IN PLACE / SQFT						
	0940-0132100J	2009Q1	1	5.00	\$65	\$13.00	\$15.10
			1	5.00	\$65	\$13.00	\$15.10

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TYPE "Y1" SIGNS IN PLACE / SQFT						
	0940-0134000J	2007Q3	1	55.00	\$2,200	\$40.00	\$32.50
		2007Q4	1	1.00	\$180	\$180.00	\$74.92
		2008Q1	3	623.00	\$9,763	\$15.67	\$17.54
		2008Q2	1	127.00	\$2,743	\$21.60	\$17.03
		2008Q3	2	25.00	\$479	\$19.16	\$19.77
		2008Q4	3	280.00	\$4,133	\$14.76	\$15.81
		2009Q1	1	170.00	\$2,210	\$13.00	\$15.10
		2009Q2	5	336.00	\$4,694	\$13.97	\$15.95
			17	1,617.00	\$26,402	\$16.33	\$17.19
	TYPE "Y2" SIGNS IN PLACE / SQFT						
	0940-0135000J	2007Q3	1	1.00	\$180	\$180.00	\$180.00
		2009Q1	1	18.00	\$234	\$13.00	\$15.10
		2009Q2	1	18.00	\$234	\$13.00	\$13.92
			3	37.00	\$648	\$17.51	\$18.98
	TYPE "Y4" SIGNS IN PLACE / SQFT						
	0940-0137000J	2008Q3	1	4.00	\$64	\$16.00	\$18.50
		2009Q2	1	1.00	\$117	\$117.00	\$48.59
			2	5.00	\$181	\$36.20	\$24.52
	TYPE "Y5" SIGNS IN PLACE / SQFT						
	0940-0138000J	2008Q2	1	32.00	\$672	\$21.00	\$22.00
			1	32.00	\$672	\$21.00	\$22.00
	TYPE "Y7" SIGNS IN PLACE / SQFT						
	0940-0139000J	2008Q1	1	16.00	\$256	\$16.00	\$16.33

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TYPE "Y7" SIGNS IN PLACE / SQFT						
	0940-0139000J	2009Q1	1	32.00	\$416	\$13.00	\$15.77
			2	48.00	\$672	\$14.00	\$15.96
	TYPE "Y8" SIGNS IN PLACE / SQFT						
	0940-0140000J	2008Q4	1	16.00	\$224	\$14.00	\$15.33
		2009Q1	1	50.00	\$900	\$18.00	\$20.73
			2	66.00	\$1,124	\$17.03	\$19.42
	TYPE "YG" SIGNS IN PLACE / SQFT						
	0940-0141000J	2007Q4	1	10.00	\$230	\$23.00	\$26.33
		2008Q4	1	38.00	\$760	\$20.00	\$22.00
			2	48.00	\$990	\$20.63	\$22.90
	MISCELLANEOUS SIGNS IN PLACE / SQFT						
	0940-X141000J	2008Q1	1	32.00	\$352	\$11.00	\$16.67
			1	32.00	\$352	\$11.00	\$16.67
	36 IN DIA SIGNAL SUPP DRILLED SHAFT / FO						
	0963-0101000F	2009Q2	1	24.00	\$6,864	\$286.00	\$235.33
			1	24.00	\$6,864	\$286.00	\$235.33
	42 IN DIA SIGNAL SUPP DRILLED SHAFT / FO						
	0963-0102000F	2009Q1	1	15.00	\$6,180	\$412.00	\$359.00
		2009Q2	1	39.00	\$11,798	\$302.50	\$255.17
			2	54.00	\$17,978	\$332.92	\$284.01

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	WEED CONTROL / ACRE						
	1030-0101000R	2009Q2	1				
			1	0.00	\$0		
	SEEDING MOBILIZATION / EACH						
	1030-0102000E	2007Q4	2	4.00	\$1,650	\$412.50	\$730.00
		2008Q3	1	3.00	\$3,000	\$1,000.00	\$670.00
			3	7.00	\$4,650	\$664.29	\$704.29
	TEMPORARY SEEDING / ACRE						
	1030-0103000R	2008Q1	1	2.00	\$200	\$100.00	\$100.00
		2008Q3	1				
			2	2.00	\$200	\$100.00	
	PERMANENT SEEDING / ACRE						
	1030-0108000R	2007Q4	1				
		2008Q1	1	7.00	\$2,100	\$300.00	\$533.33
		2008Q2	2	3.00	\$7,200	\$2,400.00	\$2,405.56
		2008Q3	2	1.00	\$2,700	\$2,700.00	\$2,700.00
		2008Q4	1				
		2009Q1	3				
		2009Q2	5	2.00	\$6,100	\$3,050.00	\$3,583.33
			15	13.00	\$18,100	\$1,392.31	
	PERM SEEDING, MIX NO 1 / ACRE						
	1030-0109000R	2007Q4	1	5.00	\$7,500	\$1,500.00	\$1,563.33
		2009Q2	1				
			2	5.00	\$7,500	\$1,500.00	

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	PERM SEEDING, MIX NO 2 / ACRE						
	1030-0110000R	2009Q2	1				
			1	0.00	\$0		
	WETLAND SEEDING / ACRE						
	1030-0113000R	2008Q1	1				
		2009Q2	1				
			2	0.00	\$0		
	WATER QUALITY SEEDING / ACRE						
	1030-0118000R	2008Q3	1				
		2009Q2	2				
			3	0.00	\$0		
	WATER QLTY SEEDING, MIX NO 1 / ACRE						
	1030-0119000R	2007Q4	1				
			1	0.00	\$0		
	NATIVE PLANT SEEDING / ACRE						
	1030-0128000R	2009Q2	1	1.00	\$2,970	\$2,970.00	\$3,390.00
			1	1.00	\$2,970	\$2,970.00	\$3,390.00
	LAWN SEEDING / SQYD						
	1030-0138000J	2008Q3	1	1,162.00	\$4,009	\$3.45	\$3.63
			1	1,162.00	\$4,009	\$3.45	\$3.63

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	LAWN SEEDING / ACRE						
	1030-0138000R	2009Q1	1				
			1	0.00	\$0		
	FERTILIZING / ACRE						
	1030-0139000R	2008Q1	1	9.00	\$2,250	\$250.00	\$230.00
			1	9.00	\$2,250	\$250.00	\$230.00
	MULCHING / ACRE						
	1030-0140000R	2007Q4	2	5.00	\$6,000	\$1,200.00	\$1,628.33
		2008Q1	1	9.00	\$9,000	\$1,000.00	\$1,166.67
			3	14.00	\$15,000	\$1,071.43	\$1,331.55
	SOIL TESTING / EACH						
	1040-0100000E	2008Q1	1	3.00	\$300	\$100.00	\$100.00
		2009Q1	1	2.00	\$400	\$200.00	\$466.67
		2009Q2	1	1.00	\$500	\$500.00	\$400.00
			3	6.00	\$1,200	\$200.00	\$272.22
	TOPSOIL / CUYD						
	1040-0101000K	2008Q2	1	50.00	\$6,200	\$124.00	\$71.67
		2009Q1	2	3,262.00	\$65,456	\$20.07	\$24.44
		2009Q2	1	40.00	\$3,680	\$92.00	\$64.00
			4	3,352.00	\$75,336	\$22.47	\$25.61
	WETLAND TOPSOIL / CUYD						
	1040-0106000K	2008Q3	1	60.00	\$3,000	\$50.00	\$49.33
			1	60.00	\$3,000	\$50.00	\$49.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	SOIL CONDITIONER / CUYD						
	1040-0107000K	2008Q1	1	2,985.00	\$104,475	\$35.00	\$35.00
		2009Q1	1	547.00	\$14,496	\$26.50	\$28.83
		2009Q2	1	38.00	\$1,938	\$51.00	\$48.67
			3	3,570.00	\$120,909	\$33.87	\$34.20
	CONIFER TREES, 5 FT HEIGHT / EACH						
	1040-0113000E	2008Q1	1	90.00	\$8,100	\$90.00	\$90.00
			1	90.00	\$8,100	\$90.00	\$90.00
	CONIFER TREES, 7 FT HEIGHT / EACH						
	1040-0115000E	2007Q4	1	10.00	\$700	\$70.00	\$70.67
			1	10.00	\$700	\$70.00	\$70.67
	DECIDUOUS TREES, 3/4 INCH CAL / EACH						
	1040-0125000E	2008Q1	1	84.00	\$10,920	\$130.00	\$130.00
			1	84.00	\$10,920	\$130.00	\$130.00
	DECIDUOUS TREES, 2 INCH CAL / EACH						
	1040-0130000E	2009Q1	1	83.00	\$16,480	\$198.55	\$179.52
			1	83.00	\$16,480	\$198.55	\$179.52
	DECID TREES, 2-1/2 INCH CAL / EACH						
	1040-0131000E	2007Q4	1	20.00	\$4,400	\$220.00	\$208.33
			1	20.00	\$4,400	\$220.00	\$208.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	DECID TREES, NO. 2 CONTAINER / EACH						
	1040-0148000E	2009Q2	1	30.00	\$900	\$30.00	\$26.67
			1	30.00	\$900	\$30.00	\$26.67
	DECID TREES, NO. 3 CONTAINER / EACH						
	1040-0149000E	2009Q2	1	7.00	\$182	\$26.00	\$49.00
			1	7.00	\$182	\$26.00	\$49.00
	DECID TREES, NO. 5 CONTAINER / EACH						
	1040-0150000E	2009Q2	1	25.00	\$875	\$35.00	\$44.67
			1	25.00	\$875	\$35.00	\$44.67
	SHRUBS, NO. 1 CONTAINER / EACH						
	1040-0153000E	2008Q1	1	12,366.00	\$80,379	\$6.50	\$6.50
		2008Q2	1	110.00	\$4,642	\$42.20	\$26.98
			2	12,476.00	\$85,021	\$6.81	\$6.68
	SHRUBS, NO. 2 CONTAINER / EACH						
	1040-0154000E	2009Q1	1	5,168.00	\$64,600	\$12.50	\$10.83
		2009Q2	1	22.00	\$495	\$22.50	\$23.50
			2	5,190.00	\$65,095	\$12.54	\$10.89
	SHRUBS, NO. 3 CONTAINER / EACH						
	1040-0155000E	2009Q1	1	2,822.00	\$35,275	\$12.50	\$12.83
		2009Q2	1	71.00	\$1,917	\$27.00	\$28.67
			2	2,893.00	\$37,192	\$12.86	\$13.22

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	SHRUBS, NO. 5 CONTAINER / EACH						
	1040-0156000E	2007Q4	1	30.00	\$1,800	\$60.00	\$59.33
			1	30.00	\$1,800	\$60.00	\$59.33
	SHRUBS, SPECIMEN / EACH						
	1040-0157000E	2009Q1	1	53.00	\$663	\$12.50	\$70.83
			1	53.00	\$663	\$12.50	\$70.83
	PLANT CUTTINGS, SMALL / EACH						
	1040-0179000E	2008Q3	1	24.00	\$3,000	\$125.00	\$109.83
		2009Q2	1	200.00	\$1,000	\$5.00	\$5.00
			2	224.00	\$4,000	\$17.86	\$16.23
	PLANT CUTTINGS, LARGE / EACH						
	1040-0180000E	2008Q1	1	530.00	\$2,650	\$5.00	\$5.00
			1	530.00	\$2,650	\$5.00	\$5.00
	WETLAND PLANTS, PLUGS / EACH						
	1040-0183000E	2008Q3	1	8,640.00	\$17,280	\$2.00	\$3.00
			1	8,640.00	\$17,280	\$2.00	\$3.00
	BARK MULCH / CUYD						
	1040-0190000K	2008Q1	2	929.00	\$41,805	\$45.00	\$45.14
		2008Q2	1	33.00	\$1,566	\$47.45	\$44.82
		2009Q1	2	554.00	\$18,752	\$33.85	\$38.11
			5	1,516.00	\$62,122	\$40.98	\$42.56

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	WOOD CHIP MULCH / CUYD						
	1040-0193000K	2009Q2	3	54.00	\$3,218	\$59.59	\$52.54
			3	54.00	\$3,218	\$59.59	\$52.54
	ROCK MULCH / TON						
	1040-0196000M	2009Q2	1	19.00	\$361	\$19.00	\$27.33
			1	19.00	\$361	\$19.00	\$27.33
	TREE GRATES / EACH						
	1040-0200000E	2009Q2	1	11.00	\$36,663	\$3,333.00	\$2,543.67
			1	11.00	\$36,663	\$3,333.00	\$2,543.67
	TYPE 1 FENCE / FOOT						
	1050-0100000F	2008Q4	1	1,184.00	\$12,870	\$10.87	\$10.96
			1	1,184.00	\$12,870	\$10.87	\$10.96
	TYPE 2 FENCE / FOOT						
	1050-0104000F	2008Q1	2	5,274.00	\$31,240	\$5.92	\$5.80
		2008Q3	1	50.00	\$1,000	\$20.00	\$30.67
		2009Q2	3	25,094.00	\$86,525	\$3.45	\$3.95
			6	30,418.00	\$118,765	\$3.90	\$4.31
	16 FOOT SINGLE GATES / EACH						
	1050-0111000E	2008Q4	1	1.00	\$1,200	\$1,200.00	\$1,066.67
			1	1.00	\$1,200	\$1,200.00	\$1,066.67

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	20 FOOT SINGLE GATES / EACH						
	1050-0112000E	2009Q2	1	1.00	\$1,100	\$1,100.00	\$1,090.00
			1	1.00	\$1,100	\$1,100.00	\$1,090.00
	CL-4 CHAIN-LINK FENCE / FOOT						
	1050-0127000F	2009Q1	1	70.00	\$980	\$14.00	\$17.33
			1	70.00	\$980	\$14.00	\$17.33
	CL-4 MODIFIED CHAIN-LINK FNC / FOOT						
	1050-0128000F	2008Q3	1	115.00	\$3,335	\$29.00	\$44.00
			1	115.00	\$3,335	\$29.00	\$44.00
	CL-5R CHAIN-LINK FENCE / FOOT						
	1050-0133000F	2008Q1	1	1,330.00	\$29,260	\$22.00	\$22.00
		2008Q2	1	164.00	\$3,772	\$23.00	\$25.33
			2	1,494.00	\$33,032	\$22.11	\$22.37
	CL-6R CHAIN-LINK FENCE / FOOT						
	1050-0137000F	2008Q1	1	65.00	\$4,550	\$70.00	\$57.33
		2009Q1	1	140.00	\$5,600	\$40.00	\$33.33
			2	205.00	\$10,150	\$49.51	\$40.94
	CL-4 CL FNC W/ VINYL FABRIC / FOOT						
	1050-0157000F	2008Q1	1	120.00	\$6,000	\$50.00	\$49.00
			1	120.00	\$6,000	\$50.00	\$49.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CL-6R CL FNC W/ PLASTIC PKT / FOOT						
	1050-0180000F	2009Q2	1	95.00	\$4,845	\$51.00	\$54.67
			1	95.00	\$4,845	\$51.00	\$54.67
	6 FT X 48 INCH CL SING GATES / EACH						
	1050-0189000E	2008Q1	1	1.00	\$500	\$500.00	\$540.00
			1	1.00	\$500	\$500.00	\$540.00
	REMOVING AND REBUILDING FENCE / FOOT						
	1050-0240000F	2007Q4	1	1,035.00	\$18,630	\$18.00	\$22.67
		2008Q3	1	50.00	\$500	\$10.00	\$30.00
		2009Q1	1	16.00	\$296	\$18.50	\$31.17
		2009Q2	1	381.00	\$3,086	\$8.10	\$11.12
			4	1,482.00	\$22,512	\$15.19	\$20.04
	SINGLE MAILBOX SUPPORTS / EACH						
	1070-0100000E	2008Q1	2	2.00	\$410	\$205.00	\$234.17
		2008Q2	1	7.00	\$2,100	\$300.00	\$213.33
		2008Q4	1	3.00	\$600	\$200.00	\$215.00
		2009Q1	1	6.00	\$1,860	\$310.00	\$238.33
			5	18.00	\$4,970	\$276.11	\$224.26
	MULTIPLE MAILBOX SUPPORTS / EACH						
	1070-0101000E	2008Q1	1	1.00	\$220	\$220.00	\$273.33
		2008Q2	1	11.00	\$3,960	\$360.00	\$303.33
		2009Q1	2	18.00	\$7,846	\$435.89	\$423.85
		2009Q2	2	3.00	\$1,250	\$416.67	\$355.56
			6	33.00	\$13,276	\$402.30	\$372.91

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	MAILBOX CONCRETE COLLARS / EACH						
	1070-0102000E	2008Q1	1	1.00	\$100	\$100.00	\$178.33
		2008Q4	1	3.00	\$150	\$50.00	\$68.33
		2009Q1	1	1.00	\$100	\$100.00	\$175.67
		2009Q2	1	2.00	\$100	\$50.00	\$40.00
			4	7.00	\$450	\$64.29	\$91.29
	REMOVE & REINST MBOX SUPPORTS / EACH						
	1070-0103000E	2008Q2	1	1.00	\$650	\$650.00	\$423.33
		2009Q1	1	4.00	\$3,504	\$876.00	\$725.33
			2	5.00	\$4,154	\$830.80	\$664.93
	FISH ROCKS / EACH						
	1091-0101000E	2009Q2	1	20.00	\$520	\$26.00	\$54.87
			1	20.00	\$520	\$26.00	\$54.87
	FISH LOGS / EACH						
	1091-0103000E	2009Q2	1	2.00	\$260	\$130.00	\$273.88
			1	2.00	\$260	\$130.00	\$273.88
	STREAMBED GRAVEL / CUYD						
	1091-0104000K	2009Q2	1	150.00	\$9,900	\$66.00	\$49.79
			1	150.00	\$9,900	\$66.00	\$49.79
	8 IN P WAT P FT & CPL W/ R& & / FOOT						
	1140-0158000F	2009Q1	1	770.00	\$39,270	\$51.00	\$50.27
			1	770.00	\$39,270	\$51.00	\$50.27

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	2 IN COMB AIR RELEASE/AIR VACU / EACH						
	1150-0213000E	2009Q1	1	1.00	\$1,250	\$1,250.00	\$1,483.33
			1	1.00	\$1,250	\$1,250.00	\$1,483.33
	4 IN TAP SLEEVE & 4 IN VLV / EACH						
	1150-0215000E	2009Q1	1	3.00	\$4,800	\$1,600.00	\$1,697.00
			1	3.00	\$4,800	\$1,600.00	\$1,697.00
	8 IN TAP SLEEVE & 8 IN VLV / EACH						
	1150-0222000E	2009Q1	1	1.00	\$2,200	\$2,200.00	\$2,316.67
			1	1.00	\$2,200	\$2,200.00	\$2,316.67
	RESETTING EXISTING HYDRANTS / EACH						
	1160-0101000E	2009Q1	1	1.00	\$700	\$700.00	\$941.00
		2009Q2	1	1.00	\$1,200	\$1,200.00	\$866.67
			2	2.00	\$1,900	\$950.00	\$903.83
	RECONN EXTG WAT SER 3/4 INCH / EACH						
	1170-0104000E	2009Q1	1	6.00	\$2,400	\$400.00	\$486.83
			1	6.00	\$2,400	\$400.00	\$486.83
	RECONN EXTG WATER SER 2 INCH / EACH						
	1170-0107000E	2008Q4	1	1.00	\$1,000	\$1,000.00	\$1,400.00
		2009Q1	1	1.00	\$600	\$600.00	\$914.33
			2	2.00	\$1,600	\$800.00	\$1,157.17