

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TEMPORARY SIGNS / SQFT						
	0225-0102000J	2008Q1	2	2,661.00	\$42,800	\$16.08	\$16.40
		2008Q2	10	6,467.00	\$117,337	\$18.14	\$17.92
		2008Q4	1	450.00	\$4,500	\$10.00	\$12.83
		2009Q1	5	5,395.00	\$81,723	\$15.15	\$14.09
		2009Q2	12	8,971.00	\$146,346	\$16.31	\$15.70
			30	23,944.00	\$392,706	\$16.40	\$15.96
	AMBER FLASHERS / EACH						
	0225-0103000E	2008Q1	1	4.00	\$340	\$85.00	\$254.67
			1	4.00	\$340	\$85.00	\$254.67
	TEMPORARY BARRICADES, TYPE II / EACH						
	0225-0104000E	2008Q4	1	8.00	\$168	\$21.00	\$31.00
		2009Q1	1	8.00	\$280	\$35.00	\$37.56
		2009Q2	2	16.00	\$794	\$49.60	\$47.24
			4	32.00	\$1,242	\$38.80	\$40.76
	TEMP BARRICADES, TYPE III / EACH						
	0225-0105000E	2008Q1	2	36.00	\$5,430	\$150.83	\$126.87
		2008Q2	9	59.00	\$6,307	\$106.90	\$111.36
		2008Q4	1	16.00	\$496	\$31.00	\$97.33
		2009Q1	5	51.00	\$5,975	\$117.16	\$98.38
		2009Q2	11	186.00	\$16,633	\$89.42	\$107.82
			28	348.00	\$34,842	\$100.12	\$108.52
	TEMP GUARDRAIL TRANSITION / EACH						
	0225-0117000E	2009Q2	1	2.00	\$6,000	\$3,000.00	\$1,800.00
			1	2.00	\$6,000	\$3,000.00	\$1,800.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TEMPORARY BRIDGE CONNECTIONS / EACH						
	0225-0119000E	2009Q2	1	4.00	\$4,000	\$1,000.00	\$1,266.67
			1	4.00	\$4,000	\$1,000.00	\$1,266.67
	TEMP CONC BARR REFLECTORIZED / FOOT						
	0225-0126000F	2008Q1	2	4,822.00	\$141,638	\$29.37	\$34.99
		2008Q2	6	17,676.00	\$479,788	\$27.14	\$27.74
		2009Q2	3	34,763.00	\$459,668	\$13.22	\$17.88
			11	57,261.00	\$1,081,094	\$18.88	\$22.37
	MOVING TEMPORARY CONC BARRIER / FOOT						
	0225-0132000F	2008Q1	2	1,454.00	\$3,760	\$2.59	\$8.02
		2008Q2	5	61,295.00	\$393,050	\$6.41	\$5.77
		2009Q2	3	35,288.00	\$119,035	\$3.37	\$2.75
			10	98,037.00	\$515,846	\$5.26	\$4.72
	TEMPORARY IMPACT ATTENUATOR / EACH						
	0225-0133000E	2008Q1	2	10.00	\$34,100	\$3,410.00	\$3,150.00
		2008Q2	6	25.00	\$74,813	\$2,992.52	\$2,846.51
		2009Q2	2	5.00	\$17,022	\$3,404.40	\$3,381.47
			10	40.00	\$125,935	\$3,148.37	\$2,989.25
	TEMP IMP ATTEN NARW SITE SYS / EACH						
	0225-0134000E	2008Q1	1	10.00	\$71,250	\$7,125.00	\$8,632.33
		2008Q2	1	4.00	\$25,100	\$6,275.00	\$5,591.67
		2009Q2	1	2.00	\$28,000	\$14,000.00	\$8,333.33
			3	16.00	\$124,350	\$7,771.88	\$7,834.79

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	MOVING TEMP IMPACT ATTN / EACH						
	0225-0136000E	2008Q1	1	2.00	\$2,400	\$1,200.00	\$1,083.33
		2008Q2	5	13.00	\$4,691	\$360.88	\$425.07
		2009Q2	2	3.00	\$2,875	\$958.33	\$941.67
			8	18.00	\$9,966	\$553.69	\$584.31
	MOV TEMP IMP ATTN NARW SITE / EACH						
	0225-0137000E	2008Q1	1	8.00	\$11,200	\$1,400.00	\$1,937.33
		2008Q2	1	18.00	\$18,000	\$1,000.00	\$1,166.67
		2009Q2	1	2.00	\$3,000	\$1,500.00	\$1,500.00
			3	28.00	\$32,200	\$1,150.00	\$1,410.67
	TEMP IMP ATTN, TRUCK MOUNTED / EACH						
	0225-0138000E	2008Q2	1	2.00	\$30,000	\$15,000.00	\$13,833.33
		2009Q1	1	1.00	\$2,500	\$2,500.00	\$7,083.33
		2009Q2	1	2.00	\$7,000	\$3,500.00	\$8,400.00
			3	5.00	\$39,500	\$7,900.00	\$10,310.00
	REFLECTIVE BARRIER PANELS / EACH						
	0225-0141100E	2009Q2	1	27.00	\$1,350	\$50.00	\$29.67
			1	27.00	\$1,350	\$50.00	\$29.67
	REPAIR TEMP IMPACT ATTENUATOR / EACH						
	0225-0141200E	2009Q2	2	3.00	\$5,280	\$1,760.00	\$2,586.67
			2	3.00	\$5,280	\$1,760.00	\$2,586.67
	REPAIR TEMP IMP ATTN, NARROW SITE / EAC						
	0225-0141300E	2009Q2	1	1.00	\$14,000	\$14,000.00	\$8,000.00
			1	1.00	\$14,000	\$14,000.00	\$8,000.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	REPAIR TEMP IMP ATTEN, TRUCK MOUNTED / E						
	0225-0141400E	2009Q2	1	6.00	\$6,000	\$1,000.00	\$6,000.00
			1	6.00	\$6,000	\$1,000.00	\$6,000.00
	SURFACE MOUNTED TUBULAR MRK / EACH						
	0225-0142000E	2008Q2	1	20.00	\$650	\$32.50	\$43.50
		2009Q2	2	32.00	\$1,300	\$40.63	\$27.88
			3	52.00	\$1,950	\$37.50	\$33.88
	REPL SURFACE MNTD TUBULAR MRK / EACH						
	0225-0143000E	2009Q2	2	17.00	\$585	\$34.41	\$27.27
			2	17.00	\$585	\$34.41	\$27.27
	TEMPORARY PLASTIC DRUMS / EACH						
	0225-0145000E	2008Q1	2	84.00	\$4,800	\$57.14	\$49.71
		2008Q2	8	743.00	\$28,021	\$37.71	\$44.07
		2008Q4	1	20.00	\$320	\$16.00	\$36.00
		2009Q1	5	164.00	\$7,394	\$45.08	\$53.56
		2009Q2	14	1,497.00	\$67,607	\$45.16	\$46.23
			30	2,508.00	\$108,142	\$43.12	\$46.10
	TEMPORARY DELINEATORS / EACH						
	0225-0147000E	2008Q1	1	200.00	\$7,000	\$35.00	\$34.67
		2009Q2	1	13.00	\$338	\$26.00	\$58.67
			2	213.00	\$7,338	\$34.45	\$36.13
	TEMP REFLECTIVE PVMT MARKERS / EACH						
	0225-0148000E	2009Q1	1	11,000.00	\$11,000	\$1.00	\$1.13

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TEMP REFLECTIVE PVMT MARKERS / EACH						
	0225-0148000E	2009Q2	1	2,000.00	\$8,000	\$4.00	\$4.07
			2	13,000.00	\$19,000	\$1.46	\$1.58
	TEMP FLEXIBLE PVMT MARKERS / EACH						
	0225-0149000E	2008Q1	2	62,895.00	\$53,589	\$0.85	\$0.61
		2008Q2	5	15,806.00	\$21,963	\$1.39	\$1.14
		2008Q4	1	680.00	\$680	\$1.00	\$1.09
		2009Q1	3	158,863.00	\$130,405	\$0.82	\$0.77
		2009Q2	7	106,953.00	\$95,485	\$0.89	\$0.90
			18	345,197.00	\$302,122	\$0.88	\$0.80
	TEMPORARY REMOVABLE TAPE / FOOT						
	0225-0150000F	2008Q1	2	8,300.00	\$10,200	\$1.23	\$1.31
		2008Q2	1	11,679.00	\$15,183	\$1.30	\$1.30
		2009Q1	1	810.00	\$1,661	\$2.05	\$1.85
		2009Q2	2	13,000.00	\$17,650	\$1.36	\$1.30
			6	33,789.00	\$44,693	\$1.32	\$1.32
	TEMPORARY STRIPING / FOOT						
	0225-0153000F	2008Q1	2	11,400.00	\$3,740	\$0.33	\$0.30
		2008Q2	3	42,568.00	\$8,789	\$0.21	\$0.25
		2008Q4	1	6,600.00	\$1,650	\$0.25	\$0.22
		2009Q1	1	8,000.00	\$6,800	\$0.85	\$0.41
		2009Q2	9	654,151.00	\$83,943	\$0.13	\$0.12
			16	722,719.00	\$104,922	\$0.15	\$0.13
	STRIPE REMOVAL / FOOT						
	0225-0154000F	2008Q1	1	1,000.00	\$500	\$0.50	\$0.60

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	STRIPE REMOVAL / FOOT						
	0225-0154000F	2008Q2	1	24,100.00	\$9,640	\$0.40	\$0.48
		2008Q4	1	4,020.00	\$2,010	\$0.50	\$0.50
		2009Q2	7	442,679.00	\$148,939	\$0.34	\$0.34
			10	471,799.00	\$161,089	\$0.34	\$0.35
	LEGEND REMOVAL / SQFT						
	0225-0155100J	2009Q2	1	862.00	\$862	\$1.00	\$1.67
			1	862.00	\$862	\$1.00	\$1.67
	PORTABLE TRAFFIC SIGNAL / EACH						
	0225-0158000E	2008Q1	1	2.00	\$119,000	\$59,500.00	\$61,000.00
			1	2.00	\$119,000	\$59,500.00	\$61,000.00
	SEQUENTIAL ARROW SIGNS / EACH						
	0225-0162000E	2008Q1	1	1.00	\$3,500	\$3,500.00	\$3,000.00
		2008Q2	1	4.00	\$14,800	\$3,700.00	\$3,733.33
		2009Q1	3	9.00	\$16,980	\$1,886.67	\$1,849.26
		2009Q2	7	12.00	\$29,482	\$2,456.83	\$2,558.03
			12	26.00	\$64,762	\$2,490.85	\$2,510.50
	PORTABLE CHGBLE MESSAGE SIGNS / EACH						
	0225-0164000E	2008Q1	2	10.00	\$110,800	\$11,080.00	\$13,196.67
		2008Q2	9	23.00	\$103,668	\$4,507.32	\$5,817.53
		2009Q1	5	16.00	\$83,300	\$5,206.25	\$4,882.02
		2009Q2	10	24.00	\$135,780	\$5,657.50	\$5,951.25
			26	73.00	\$433,548	\$5,939.02	\$6,667.29

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	FLAGGERS / HOUR						
	0225-016800T	2008Q1	2	7,535.00	\$297,810	\$39.52	\$41.38
		2008Q2	10	11,245.00	\$408,006	\$36.28	\$36.96
		2008Q4	1	1,500.00	\$67,500	\$45.00	\$45.40
		2009Q1	4	11,300.00	\$209,160	\$18.51	\$22.49
		2009Q2	13	16,388.00	\$642,683	\$39.22	\$40.96
			30	47,968.00	\$1,625,159	\$33.88	\$35.88
	FLAGGER STATION LIGHTING / EACH						
	0225-0168100E	2008Q1	1	2.00	\$2,000	\$1,000.00	\$1,833.33
		2008Q2	4	11.00	\$32,464	\$2,951.27	\$2,297.97
		2008Q4	1	2.00	\$1,000	\$500.00	\$1,011.33
		2009Q1	4	15.00	\$25,050	\$1,670.00	\$1,775.28
		2009Q2	4	18.00	\$43,376	\$2,409.78	\$1,978.63
			14	48.00	\$103,890	\$2,164.38	\$1,941.91
	FLAGGER STATION LIGHTING / HOUR						
	0225-0168100T	2009Q2	1	600.00	\$3,600	\$6.00	\$6.00
			1	600.00	\$3,600	\$6.00	\$6.00
	TRAFFIC CONTROL SUPERVISOR / EACH						
	0225-0169000E	2009Q2	4	646.00	\$145,340	\$224.98	\$310.17
			4	646.00	\$145,340	\$224.98	\$310.17
	PILOT CARS / HOUR						
	0225-0172000T	2008Q1	1	865.00	\$47,575	\$55.00	\$57.00
		2008Q2	3	1,300.00	\$34,205	\$26.31	\$41.77
		2009Q1	2	2,300.00	\$20,420	\$8.88	\$25.57

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	PILOT CARS / HOUR						
	0225-0172000T	2009Q2	5	1,376.00	\$71,081	\$51.66	\$50.87
			11	5,841.00	\$173,281	\$29.67	\$39.79

	TEMPORARY RETAINING WALL / SQFT						
	0256-0109000J	2008Q1	1	2,500.00	\$30,000	\$12.00	\$18.67
		2008Q2	1	14,082.00	\$563,280	\$40.00	\$34.00
			2	16,582.00	\$593,280	\$35.78	\$31.69

	TEMP TYPE ORG PLAS MESH FNC / FOOT						
	0270-0112000F	2008Q1	2	2,595.00	\$9,435	\$3.64	\$2.82
			2	2,595.00	\$9,435	\$3.64	\$2.82

	TEMP TYPE CL CHAIN-LINK FNC / FOOT						
	0270-0114000F	2008Q4	1	58.00	\$232	\$4.00	\$14.97
			1	58.00	\$232	\$4.00	\$14.97

	TEMPORARY GATES / EACH						
	0270-0117000E	2008Q4	1	2.00	\$400	\$200.00	\$384.33
			1	2.00	\$400	\$200.00	\$384.33

	PLASTIC SHEETING / SQYD						
	0280-0101000J	2008Q2	1	555.00	\$2,248	\$4.05	\$2.40
		2009Q2	2	251.00	\$1,040	\$4.14	\$3.57
			3	806.00	\$3,288	\$4.08	\$2.77

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TEMPORARY MULCHING / ACRE						
	0280-0104000R	2009Q2	1	52.00	\$118,300	\$2,275.00	\$2,341.67
			1	52.00	\$118,300	\$2,275.00	\$2,341.67
	MATTING / SQYD						
	0280-0105000J	2008Q1	1	11,233.00	\$60,658	\$5.40	\$3.15
		2009Q2	1	13,000.00	\$18,850	\$1.45	\$1.20
			2	24,233.00	\$79,508	\$3.28	\$2.11
	CHECK DAM / EACH						
	0280-0106000E	2008Q1	1	37.00	\$1,850	\$50.00	\$120.00
		2008Q2	4	17.00	\$1,942	\$114.23	\$132.65
		2008Q4	1	5.00	\$425	\$85.00	\$119.33
		2009Q1	1	6.00	\$468	\$78.00	\$111.03
		2009Q2	3	74.00	\$6,552	\$88.54	\$89.47
			10	139.00	\$11,237	\$80.84	\$104.88
	CONSTRUCTION ENTRANCE / EACH						
	0280-0110000E	2008Q1	1	12.00	\$10,800	\$900.00	\$1,205.33
		2008Q2	6	19.00	\$21,634	\$1,138.63	\$1,054.99
		2009Q1	1	4.00	\$1,000	\$250.00	\$283.33
		2009Q2	3	8.00	\$8,200	\$1,025.00	\$1,068.80
			11	43.00	\$41,634	\$968.23	\$1,027.73
	SEDIMENT FENCE, SUPPORTED / FOOT						
	0280-0112000F	2008Q1	1	4,115.00	\$7,201	\$1.75	\$3.88
		2008Q2	3	11,369.00	\$26,816	\$2.36	\$2.97
		2009Q2	3	2,830.00	\$17,860	\$6.31	\$4.88
			7	18,314.00	\$51,877	\$2.83	\$3.47

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	SEDIMENT FENCE, UNSUPPORTED / FOOT						
	0280-0113000F	2008Q1	1	11,625.00	\$23,831	\$2.05	\$2.50
		2008Q2	4	5,847.00	\$20,154	\$3.45	\$3.66
		2008Q4	1	308.00	\$1,078	\$3.50	\$2.33
		2009Q1	2	3,810.00	\$10,673	\$2.80	\$2.67
		2009Q2	4	5,075.00	\$13,595	\$2.68	\$2.33
			12	26,665.00	\$69,331	\$2.60	\$2.75
	INLET PROTECTION / EACH						
	0280-0114000E	2008Q2	1	8.00	\$560	\$70.00	\$49.33
		2008Q4	1	5.00	\$365	\$73.00	\$63.33
		2009Q1	4	120.00	\$6,780	\$56.50	\$50.54
		2009Q2	7	116.00	\$6,633	\$57.18	\$68.75
			13	249.00	\$14,337	\$57.58	\$59.24
	SEDIMENT BARRIER / EACH						
	0280-0115000E	2008Q1	1	21.00	\$1,890	\$90.00	\$259.33
			1	21.00	\$1,890	\$90.00	\$259.33
	SEDIMENT BARRIER / FOOT						
	0280-0115000F	2008Q2	2	516.00	\$7,608	\$14.74	\$9.41
		2008Q4	1	33.00	\$231	\$7.00	\$16.67
		2009Q1	2	709.00	\$1,729	\$2.44	\$3.26
		2009Q2	2	7,733.00	\$8,714	\$1.13	\$2.26
			7	8,991.00	\$18,282	\$2.03	\$2.80
	BIOFILTER BAGS / EACH						
	0280-X111000E	2008Q2	2	33.00	\$145	\$4.39	\$29.86
			2	33.00	\$145	\$4.39	\$29.86

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	REMOVAL OF PIPES / FOOT						
	0310-010000F	2009Q1	1	340.00	\$3,400	\$10.00	\$14.09
		2009Q2	1	4,992.00	\$4,992	\$1.00	\$5.58
			2	5,332.00	\$8,392	\$1.57	\$6.13
	REMOVAL OF CURBS / FOOT						
	0310-0101000F	2008Q3	1	80.00	\$1,360	\$17.00	\$12.50
		2009Q2	1	2,509.00	\$2,509	\$1.00	\$2.33
			2	2,589.00	\$3,869	\$1.49	\$2.65
	REMOV OF WALKS AND DRIVEWAYS / SQYD						
	0310-0102000J	2008Q3	1	40.00	\$1,360	\$34.00	\$23.17
		2009Q2	1	5,305.00	\$145,888	\$27.50	\$12.77
			2	5,345.00	\$147,248	\$27.55	\$12.84
	REMOVAL OF SURFACINGS / SQYD						
	0310-0103000J	2008Q2	1	5,300.00	\$6,095	\$1.15	\$1.68
		2009Q1	1	292.00	\$2,453	\$8.40	\$7.80
		2009Q2	3	29,151.00	\$61,992	\$2.13	\$2.77
			5	34,743.00	\$70,540	\$2.03	\$2.65
	REMOVAL OF INLETS / EACH						
	0310-0104000E	2009Q2	1	30.00	\$1,500	\$50.00	\$109.17
			1	30.00	\$1,500	\$50.00	\$109.17
	ASPH PVMNT SAW CUTTING / FOOT						
	0310-0119000F	2009Q2	6	28,553.00	\$24,765	\$0.87	\$0.98
			6	28,553.00	\$24,765	\$0.87	\$0.98

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	REMV OF ASPH CONC WEAR SURF / SQYD						
	0310-X101000J	2008Q2	1	310.00	\$620	\$2.00	\$5.73
			1	310.00	\$620	\$2.00	\$5.73
	REMOVAL OF GUARDRAIL / FOOT						
	0310-X113000F	2008Q2	1	316.00	\$1,766	\$5.59	\$5.86
			1	316.00	\$1,766	\$5.59	\$5.86
	CLEARING AND GRUBBING / ACRE						
	0320-0100000R	2008Q2	2	5.00	\$13,051	\$2,610.16	\$3,870.05
		2009Q2	1	5.00	\$2,200	\$440.00	\$1,133.33
			3	10.00	\$15,251	\$1,525.08	\$2,501.69
	DITCH EXCAVATION / CUYD						
	0330-0101000K	2008Q2	1	14.00	\$560	\$40.00	\$39.58
		2008Q4	1	60.00	\$900	\$15.00	\$32.80
		2009Q1	1	285.00	\$4,788	\$16.80	\$21.33
		2009Q2	2	33.00	\$982	\$29.76	\$26.21
			5	392.00	\$7,230	\$18.44	\$24.15
	FOUNDATION EXCAVATION / CUYD						
	0330-0102000K	2008Q2	1	190.00	\$4,279	\$22.52	\$22.87
			1	190.00	\$4,279	\$22.52	\$22.87
	GENERAL EXCAVATION / CUYD						
	0330-0105000K	2008Q1	2	43,994.00	\$365,956	\$8.32	\$11.24

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	GENERAL EXCAVATION / CUYD						
	0330-0105000K	2008Q2	5	53,961.00	\$432,067	\$8.01	\$10.68
		2008Q3	1	400.00	\$13,600	\$34.00	\$41.33
		2008Q4	1	3,510.00	\$35,978	\$10.25	\$15.05
		2009Q1	1	268.00	\$4,744	\$17.70	\$24.23
		2009Q2	10	87,847.00	\$838,206	\$9.54	\$10.04
			20	189,980.00	\$1,690,550	\$8.90	\$10.68

	EMBANKMENT IN PLACE / CUYD						
	0330-0123000K	2008Q2	2	3,621.00	\$18,392	\$5.08	\$17.12
		2009Q1	1	1,728.00	\$25,402	\$14.70	\$24.70
		2009Q2	1	251,000.00	\$1,696,760	\$6.76	\$6.92
			4	256,349.00	\$1,740,554	\$6.79	\$7.18

	STONE EMBANKMENT / CUYD						
	0330-0126000K	2008Q1	1	1,430.00	\$31,460	\$22.00	\$23.45
		2008Q2	1	27,000.00	\$324,000	\$12.00	\$19.67
		2008Q3	1	50.00	\$2,050	\$41.00	\$35.33
		2009Q2	1	1,340.00	\$15,410	\$11.50	\$15.33
			4	29,820.00	\$372,920	\$12.51	\$19.68

	EXTRA FOR SELECTED EMB MATL / CUYD						
	0330-0130000K	2008Q3	1	200.00	\$5,000	\$25.00	\$23.17
		2009Q2	1	2,400.00	\$28,800	\$12.00	\$6.73
			2	2,600.00	\$33,800	\$13.00	\$8.00

	EX FOR SEL STONE BKFL MATL / CUYD						
	0330-0136000K	2009Q2	1	350.00	\$1,750	\$5.00	\$18.92
			1	350.00	\$1,750	\$5.00	\$18.92

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	EX FOR SELECTED TOPSOIL MATL / CUYD						
	0330-0141000K	2008Q4	1	18.00	\$900	\$50.00	\$33.83
			1	18.00	\$900	\$50.00	\$33.83
	12 INCH SUBGRADE STABL / SQYD						
	0331-0106000J	2008Q4	1	720.00	\$7,920	\$11.00	\$11.67
		2009Q1	1	250.00	\$5,500	\$22.00	\$17.89
		2009Q2	5	33,659.00	\$261,751	\$7.78	\$9.44
			7	34,629.00	\$275,171	\$7.95	\$9.55
	18 INCH SUBGRADE STABL / SQYD						
	0331-0109000J	2008Q2	2	1,025.00	\$10,852	\$10.59	\$19.22
		2009Q1	1	341.00	\$5,882	\$17.25	\$18.08
		2009Q2	2	1,813.00	\$37,723	\$20.81	\$20.57
			5	3,179.00	\$54,458	\$17.13	\$19.87
	24 INCH SUBGRADE STABL / SQYD						
	0331-0112000J	2008Q2	1	1,000.00	\$1,000	\$1.00	\$15.67
			1	1,000.00	\$1,000	\$1.00	\$15.67
	PERIMETER CONTROLLED BLAST HOLES / FOOT						
	0335-0100000F	2009Q2	1	2,500.00	\$12,175	\$4.87	\$5.12
			1	2,500.00	\$12,175	\$4.87	\$5.12
	WATERING / MGAL						
	0340-0100000Q	2008Q1	1	576.00	\$1,267	\$2.20	\$15.15

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	WATERING / MGAL						
	0340-010000Q	2008Q2	2	295.00	\$3,525	\$11.95	\$45.19
		2009Q1	1	175.00	\$3,850	\$22.00	\$14.69
		2009Q2	6	57,344.00	\$803,136	\$14.01	\$9.29
			10	58,390.00	\$811,778	\$13.90	\$9.55

	DRAINAGE GEOTEXTILE, TYPE 1 / SQYD						
	0350-010000J	2008Q1	1	100.00	\$270	\$2.70	\$1.86
			1	100.00	\$270	\$2.70	\$1.86

	DRAINAGE GEOTEXTILE, TYPE 2 / SQYD						
	0350-010100J	2008Q1	1	3,704.00	\$11,112	\$3.00	\$2.08
			1	3,704.00	\$11,112	\$3.00	\$2.08

	EMBANKMENT GEOTEXTILE / SQYD						
	0350-010200J	2008Q2	2	11,570.00	\$14,902	\$1.29	\$1.38
		2009Q1	1	560.00	\$1,176	\$2.10	\$1.97
			3	12,130.00	\$16,078	\$1.33	\$1.41

	RIPRAP GEOTEXTILE, TYPE 1 / SQYD						
	0350-010300J	2008Q1	1	2,900.00	\$11,600	\$4.00	\$2.80
		2008Q2	1	690.00	\$1,932	\$2.80	\$2.60
		2009Q1	1	4.00	\$100	\$25.00	\$31.34
		2009Q2	1	34.00	\$680	\$20.00	\$10.67
			4	3,628.00	\$14,312	\$3.94	\$2.87

	RIPRAP GEOTEXTILE, TYPE 2 / SQYD						
	0350-010400J	2008Q2	3	988.00	\$2,918	\$2.95	\$3.17
			3	988.00	\$2,918	\$2.95	\$3.17

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	SUBGRADE GEOTEXTILE / SQYD						
	0350-0105000J	2008Q1	2	13,464.00	\$15,885	\$1.18	\$1.18
		2008Q2	7	33,212.00	\$36,711	\$1.11	\$1.22
		2008Q4	1	7,200.00	\$5,400	\$0.75	\$0.92
		2009Q1	2	1,085.00	\$1,111	\$1.02	\$1.53
		2009Q2	6	284,572.00	\$169,212	\$0.59	\$0.64
			18	339,533.00	\$228,318	\$0.67	\$0.72
	LOOSE RIPRAP, CLASS 50 / CUYD						
	0390-0105000K	2008Q1	1	14.00	\$770	\$55.00	\$70.00
		2008Q2	3	34.00	\$1,807	\$53.15	\$69.43
		2008Q4	1	20.00	\$1,180	\$59.00	\$38.00
		2009Q2	1	6.00	\$1,200	\$200.00	\$110.00
			6	74.00	\$4,957	\$66.99	\$64.33
	LOOSE RIPRAP, CLASS 50 / TON						
	0390-0105000M	2009Q1	1	13.00	\$1,040	\$80.00	\$67.77
			1	13.00	\$1,040	\$80.00	\$67.77
	LOOSE RIPRAP, CLASS 100 / CUYD						
	0390-0108000K	2008Q1	1	335.00	\$16,750	\$50.00	\$65.33
		2008Q2	1	200.00	\$8,368	\$41.84	\$44.21
		2008Q4	1	30.00	\$1,770	\$59.00	\$37.67
			3	565.00	\$26,888	\$47.59	\$56.39
	LOOSE RIPRAP, CLASS 100 / TON						
	0390-0108000M	2009Q1	1	90.00	\$7,200	\$80.00	\$57.58
			1	90.00	\$7,200	\$80.00	\$57.58

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	LOOSE RIPRAP, CLASS 200 / CUYD						
	0390-0111000K	2008Q2	2	737.00	\$30,167	\$40.93	\$48.17
			2	737.00	\$30,167	\$40.93	\$48.17
	LOOSE RIPRAP, CLASS 2000 / CUYD						
	0390-0116000K	2008Q2	1	949.00	\$36,109	\$38.05	\$49.18
			1	949.00	\$36,109	\$38.05	\$49.18
	RIPRAP BASINS / EACH						
	0390-0139000E	2009Q1	1	4.00	\$1,460	\$365.00	\$398.49
		2009Q2	3	5.00	\$2,429	\$485.86	\$426.79
			4	9.00	\$3,889	\$432.14	\$414.21
	ROCK EXCAVATION / CUYD						
	0405-0100000K	2008Q2	1	520.00	\$5,689	\$10.94	\$33.81
		2008Q4	1	50.00	\$7,500	\$150.00	\$95.97
		2009Q1	1	133.00	\$11,172	\$84.00	\$68.35
		2009Q2	2	1,363.00	\$83,560	\$61.31	\$67.31
			5	2,066.00	\$107,921	\$52.24	\$59.64
	TRENCH FOUNDATION / TON						
	0405-0106000M	2008Q2	1	38.00	\$1,146	\$30.17	\$29.39
			1	38.00	\$1,146	\$30.17	\$29.39
	8 INCH DRAIN PIPE / FOOT						
	0430-0100080F	2008Q1	1	3,310.00	\$119,160	\$36.00	\$29.90
			1	3,310.00	\$119,160	\$36.00	\$29.90

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	SUBSURFACE DRAIN OUTLETS / EACH						
	0430-0101000E	2008Q1	1	7.00	\$1,050	\$150.00	\$598.33
			1	7.00	\$1,050	\$150.00	\$598.33
	8 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010008AF	2008Q3	1	85.00	\$2,635	\$31.00	\$42.17
			1	85.00	\$2,635	\$31.00	\$42.17
	12 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010012AF	2008Q2	1	30.00	\$1,785	\$59.50	\$68.17
			1	30.00	\$1,785	\$59.50	\$68.17
	18 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010018AF	2008Q1	1	90.00	\$5,850	\$65.00	\$75.67
		2009Q1	1	558.00	\$23,436	\$42.00	\$43.13
		2009Q2	3	589.00	\$19,317	\$32.80	\$42.40
			5	1,237.00	\$48,603	\$39.29	\$45.15
	18 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010018BF	2008Q1	1	18.00	\$1,440	\$80.00	\$134.33
		2009Q2	1	115.00	\$4,140	\$36.00	\$52.00
			2	133.00	\$5,580	\$41.95	\$63.14
	24 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010024AF	2008Q1	1	70.00	\$5,600	\$80.00	\$94.00
		2008Q2	1	128.00	\$8,480	\$66.25	\$74.92

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	24 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010024AF	2009Q1	1	221.00	\$11,050	\$50.00	\$54.98
		2009Q2	2	284.00	\$12,444	\$43.82	\$59.81
			5	703.00	\$37,574	\$53.45	\$64.45
	24 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010024BF	2008Q1	1	12.00	\$1,320	\$110.00	\$158.33
			1	12.00	\$1,320	\$110.00	\$158.33
	24 INCH CULV PIPE, 20 FT DP / FOOT						
	0445-010024CF	2008Q1	1	92.00	\$14,720	\$160.00	\$198.33
		2009Q2	1	180.00	\$9,900	\$55.00	\$140.33
			2	272.00	\$24,620	\$90.51	\$159.95
	66 INCH ARCH TYPE PIPE, 10 FT / FOOT						
	0445-015064BF	2008Q2	1	90.00	\$18,176	\$201.95	\$202.32
			1	90.00	\$18,176	\$201.95	\$202.32
	4 INCH SAN SEW PIPE, 10 FT DP / FOOT						
	0445-030004BF	2008Q4	1	219.00	\$9,636	\$44.00	\$49.73
			1	219.00	\$9,636	\$44.00	\$49.73
	8 INCH SAN SEW PIPE, 5 FT DP / FOOT						
	0445-030008AF	2009Q2	1	80.00	\$4,000	\$50.00	\$80.07
			1	80.00	\$4,000	\$50.00	\$80.07

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	8 INCH SAN SEW PIPE, 10 FT DP / FOOT						
	0445-030008BF	2008Q4	1	480.00	\$25,920	\$54.00	\$47.90
		2009Q2	1	40.00	\$2,560	\$64.00	\$123.67
			2	520.00	\$28,480	\$54.77	\$53.73
	10 INCH SAN SEW PIPE, 10 FT / FOOT						
	0445-030010BF	2008Q4	1	670.00	\$36,850	\$55.00	\$48.03
			1	670.00	\$36,850	\$55.00	\$48.03
	12 INCH SAN SEW PIPE, 5 FT DP / FOOT						
	0445-030012AF	2009Q2	1	185.00	\$12,580	\$68.00	\$51.27
			1	185.00	\$12,580	\$68.00	\$51.27
	12 INCH SAN SEW PIPE, 10 FT / FOOT						
	0445-030012BF	2009Q2	1	615.00	\$70,725	\$115.00	\$77.57
			1	615.00	\$70,725	\$115.00	\$77.57
	6 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035006AF	2008Q2	1	9.00	\$272	\$30.25	\$66.75
		2008Q4	1	75.00	\$2,250	\$30.00	\$31.63
			2	84.00	\$2,522	\$30.03	\$35.40
	8 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035008AF	2009Q2	2	1,556.00	\$64,360	\$41.36	\$45.35
			2	1,556.00	\$64,360	\$41.36	\$45.35

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	8 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035008BF	2009Q2	1	73.00	\$4,453	\$61.00	\$60.50
			1	73.00	\$4,453	\$61.00	\$60.50
	10 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035010AF	2008Q2	1	48.00	\$2,849	\$59.36	\$50.79
		2009Q2	2	383.00	\$12,569	\$32.82	\$27.38
			3	431.00	\$15,418	\$35.77	\$29.99
	12 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035012AF	2008Q1	1	523.00	\$31,380	\$60.00	\$52.33
		2008Q2	3	988.00	\$43,606	\$44.14	\$50.74
		2008Q4	1	257.00	\$10,794	\$42.00	\$39.53
		2009Q1	2	80.00	\$3,211	\$40.14	\$46.06
		2009Q2	4	1,394.00	\$83,310	\$59.76	\$47.46
			11	3,242.00	\$172,301	\$53.15	\$48.58
	12 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035012BF	2008Q2	2	341.00	\$24,474	\$71.77	\$88.79
		2009Q2	1	363.00	\$38,115	\$105.00	\$66.20
			3	704.00	\$62,589	\$88.91	\$77.14
	15 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035015AF	2009Q2	1	78.00	\$10,920	\$140.00	\$79.33
			1	78.00	\$10,920	\$140.00	\$79.33
	18 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035018AF	2008Q2	1	47.00	\$3,296	\$70.13	\$63.79

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	18 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035018AF	2008Q4	1	2,390.00	\$124,280	\$52.00	\$47.33
		2009Q1	1	1,774.00	\$74,508	\$42.00	\$42.29
		2009Q2	2	90.00	\$11,680	\$129.78	\$120.07
			5	4,301.00	\$213,764	\$49.70	\$46.95
	18 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035018BF	2008Q2	1	132.00	\$10,941	\$82.89	\$95.30
		2009Q1	1	40.00	\$6,800	\$170.00	\$147.30
			2	172.00	\$17,741	\$103.15	\$107.39
	18 INCH STORM SEW PIPE, 20 FT / FOOT						
	0445-035018CF	2008Q2	1	143.00	\$31,341	\$219.17	\$170.06
			1	143.00	\$31,341	\$219.17	\$170.06
	12 INCH IRRIG PIPE, 5 FT DP / FOOT						
	0445-045012AF	2008Q2	1	218.00	\$3,965	\$18.19	\$33.73
			1	218.00	\$3,965	\$18.19	\$33.73
	6 INCH PVC PIPE, 5 FT DEPTH / FOOT						
	0445-052006AF	2009Q2	1	50.00	\$1,250	\$25.00	\$31.00
			1	50.00	\$1,250	\$25.00	\$31.00
	8 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060008AF	2009Q2	1	58.00	\$5,104	\$88.00	\$64.04
			1	58.00	\$5,104	\$88.00	\$64.04

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	12 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060012AF	2009Q2	1	395.00	\$14,457	\$36.60	\$63.40
			1	395.00	\$14,457	\$36.60	\$63.40
	14 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060014AF	2009Q2	1	78.00	\$12,090	\$155.00	\$122.33
			1	78.00	\$12,090	\$155.00	\$122.33
	18 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060018AF	2008Q2	1	220.00	\$19,294	\$87.70	\$92.90
		2009Q1	1	88.00	\$6,336	\$72.00	\$77.02
		2009Q2	1	101.00	\$5,757	\$57.00	\$94.60
			3	409.00	\$31,387	\$76.74	\$89.90
	24 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060024AF	2008Q2	1	82.00	\$6,224	\$75.90	\$110.97
		2009Q1	1	52.00	\$5,356	\$103.00	\$119.84
			2	134.00	\$11,580	\$86.42	\$114.41
	PIPE WYES, 12 INCH / EACH						
	0445-0660120E	2009Q2	1	11.00	\$2,420	\$220.00	\$227.79
			1	11.00	\$2,420	\$220.00	\$227.79
	SLIP JOINTS, 12 INCH / EACH						
	0445-0680120E	2009Q2	1	3.00	\$1,500	\$500.00	\$536.67
			1	3.00	\$1,500	\$500.00	\$536.67

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	SLOPED END SECTIONS, 12 INCH / EACH						
	0445-0700120E	2008Q2	1	2.00	\$70	\$34.85	\$196.28
		2009Q1	1	4.00	\$88	\$22.00	\$129.19
		2009Q2	1	1.00	\$600	\$600.00	\$391.67
				3	7.00	\$758	\$108.24
	SLOPED END SECTIONS, 18 INCH / EACH						
	0445-0700180E	2008Q1	1	5.00	\$1,250	\$250.00	\$390.00
		2009Q1	1	26.00	\$1,040	\$40.00	\$154.29
		2009Q2	1	2.00	\$86	\$43.00	\$87.17
				3	33.00	\$2,376	\$72.00
	SLOPED END SECTIONS, 24 INCH / EACH						
	0445-0700240E	2008Q1	1	11.00	\$3,850	\$350.00	\$528.33
		2008Q2	1	7.00	\$347	\$49.60	\$264.87
		2009Q1	1	4.00	\$220	\$55.00	\$194.70
		2009Q2	1	2.00	\$96	\$48.00	\$105.50
				4	24.00	\$4,513	\$188.05
	CONCRETE PIPE ANCHORS / EACH						
	0445-0735010E	2009Q2	1	5.00	\$2,500	\$500.00	\$416.67
			1	5.00	\$2,500	\$500.00	\$416.67
	VIDEO INSPECTION / FOOT						
	0445-0735050F	2008Q2	1	301.00	\$376	\$1.25	\$1.25
		2009Q1	1	3,000.00	\$5,100	\$1.70	\$0.90
		2009Q2	1	2,724.00	\$2,179	\$0.80	\$1.19
				3	6,025.00	\$7,655	\$1.27

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	154 IN X 100 IN STR PL P AR / FOOT						
	0450-0132000F	2008Q2	1	92.00	\$114,537	\$1,244.97	\$1,477.94
			1	92.00	\$114,537	\$1,244.97	\$1,477.94
	PAVED CULVERT END SLOPES / SQFT						
	0460-0100000J	2009Q2	2	1,151.00	\$19,408	\$16.86	\$15.88
			2	1,151.00	\$19,408	\$16.86	\$15.88
	CONC SANITARY SEWER MANHOLES / EACH						
	0470-0100000E	2008Q4	1	4.00	\$10,600	\$2,650.00	\$2,769.33
		2009Q2	1	3.00	\$7,500	\$2,500.00	\$2,687.76
			2	7.00	\$18,100	\$2,585.71	\$2,734.37
	CONCRETE STORM SEWER MANHOLES / EACH						
	0470-0101000E	2008Q4	1	2.00	\$6,000	\$3,000.00	\$2,427.00
		2009Q1	1	4.00	\$7,700	\$1,925.00	\$2,433.10
		2009Q2	2	17.00	\$41,500	\$2,441.18	\$2,525.30
			4	23.00	\$55,200	\$2,400.00	\$2,500.72
	CONC MANHOLES, OUTSIDE DROP / EACH						
	0470-0102000E	2009Q2	1	2.00	\$5,600	\$2,800.00	\$3,174.25
			1	2.00	\$5,600	\$2,800.00	\$3,174.25
	CONCRETE MANHOLES, WITH INLET / EACH						
	0470-0103000E	2008Q2	1	4.00	\$12,611	\$3,152.76	\$2,492.59
			1	4.00	\$12,611	\$3,152.76	\$2,492.59

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	CONC MH STORM SEW POLLN CTL / EACH						
	0470-0104000E	2008Q1	1	2.00	\$16,100	\$8,050.00	\$8,383.33
		2009Q1	1	1.00	\$17,500	\$17,500.00	\$9,863.90
		2009Q2	1	1.00	\$4,800	\$4,800.00	\$4,550.00
			3	4.00	\$38,400	\$9,600.00	\$7,795.14
	CONCRETE MANHOLES, SHALLOW / EACH						
	0470-0105000E	2009Q1	1	3.00	\$5,850	\$1,950.00	\$2,269.11
		2009Q2	1	2.00	\$7,000	\$3,500.00	\$2,933.33
			2	5.00	\$12,850	\$2,570.00	\$2,534.80
	CONC MANHOLES, LARGE PCAST / EACH						
	0470-0106000E	2009Q1	1	3.00	\$11,025	\$3,675.00	\$4,919.41
			1	3.00	\$11,025	\$3,675.00	\$4,919.41
	CONCRETE MANHOLES, SIPHON / EACH						
	0470-0115000E	2008Q2	1	1.00	\$10,400	\$10,400.00	\$10,940.00
			1	1.00	\$10,400	\$10,400.00	\$10,940.00
	CONCRETE INLETS, TYPE B / EACH						
	0470-0301000E	2008Q4	1	2.00	\$2,200	\$1,100.00	\$1,234.33
			1	2.00	\$2,200	\$1,100.00	\$1,234.33
	CONCRETE INLETS, TYPE CG-1 / EACH						
	0470-0304000E	2009Q1	1	6.00	\$6,300	\$1,050.00	\$1,278.69
			1	6.00	\$6,300	\$1,050.00	\$1,278.69

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	CONCRETE INLETS, TYPE CG-2 / EACH						
	0470-0307000E	2008Q1	1	4.00	\$6,000	\$1,500.00	\$1,375.00
		2009Q1	2	9.00	\$8,985	\$998.33	\$1,263.73
		2009Q2	1	1.00	\$1,310	\$1,310.00	\$1,736.00
			4	14.00	\$16,295	\$1,163.93	\$1,329.26
	CONCRETE INLETS, TYPE CG-3 / EACH						
	0470-0309000E	2008Q2	1	14.00	\$20,044	\$1,431.73	\$1,372.24
		2009Q1	1	4.00	\$4,660	\$1,165.00	\$1,328.72
		2009Q2	3	8.00	\$11,450	\$1,431.25	\$1,530.71
			5	26.00	\$36,154	\$1,390.55	\$1,414.31
	CONCRETE INLETS, TYPE D / EACH						
	0470-0311000E	2009Q1	1	1.00	\$1,165	\$1,165.00	\$1,328.72
		2009Q2	1	1.00	\$2,000	\$2,000.00	\$1,533.33
			2	2.00	\$3,165	\$1,582.50	\$1,431.03
	CONCRETE INLETS, TYPE G-1 / EACH						
	0470-0313000E	2008Q2	2	4.00	\$4,807	\$1,201.81	\$1,436.44
		2009Q2	2	24.00	\$28,652	\$1,193.83	\$1,392.15
			4	28.00	\$33,459	\$1,194.97	\$1,398.48
	CONCRETE INLETS, TYPE G-2 / EACH						
	0470-0315000E	2008Q2	1	3.00	\$3,450	\$1,150.00	\$1,550.00
		2008Q4	1	21.00	\$17,850	\$850.00	\$1,064.33
		2009Q2	3	69.00	\$62,450	\$905.07	\$1,066.91
			5	93.00	\$83,750	\$900.54	\$1,081.91

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	CONCRETE INLETS, TYPE G-2M / EACH						
	0470-0317000E	2008Q1	1	3.00	\$3,525	\$1,175.00	\$1,133.33
			1	3.00	\$3,525	\$1,175.00	\$1,133.33
	CONCRETE INLETS, TYPE G-2MA / EACH						
	0470-0319000E	2008Q2	1	1.00	\$1,576	\$1,575.64	\$1,420.21
		2009Q1	1	2.00	\$2,330	\$1,165.00	\$1,428.72
			2	3.00	\$3,906	\$1,301.88	\$1,425.89
	CONCRETE INLETS, TYPE M-E / EACH						
	0470-0321000E	2008Q4	1	2.00	\$1,350	\$675.00	\$1,660.67
			1	2.00	\$1,350	\$675.00	\$1,660.67
	CONCRETE MONUMENT BOXES / EACH						
	0470-0329000E	2008Q4	1	3.00	\$900	\$300.00	\$345.00
			1	3.00	\$900	\$300.00	\$345.00
	CATCH BASINS, TYPE 3 / EACH						
	0470-0331000E	2009Q2	1	2.00	\$3,000	\$1,500.00	\$1,433.33
			1	2.00	\$3,000	\$1,500.00	\$1,433.33
	DRAINAGE CURBS / FOOT						
	0480-0100000F	2008Q1	2	206.00	\$5,036	\$24.45	\$17.61
		2008Q2	3	247.00	\$7,125	\$28.85	\$29.61
		2009Q1	1	3,700.00	\$21,460	\$5.80	\$5.28
		2009Q2	2	333.00	\$3,480	\$10.45	\$11.89
			8	4,486.00	\$37,101	\$8.27	\$7.68

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	ADJUSTING BOXES / EACH						
	0490-0100000E	2008Q2	1	19.00	\$2,059	\$108.38	\$137.79
		2009Q1	2	17.00	\$2,655	\$156.18	\$197.37
		2009Q2	3	20.00	\$2,825	\$141.25	\$173.57
			6	56.00	\$7,539	\$134.63	\$168.66
	ADJUSTING CATCH BASINS / EACH						
	0490-0102000E	2009Q2	1	2.00	\$480	\$240.00	\$369.39
			1	2.00	\$480	\$240.00	\$369.39
	CONNECTION TO EXTG STRUCTURES / EACH						
	0490-0104000E	2008Q4	1	8.00	\$80	\$10.00	\$413.00
		2009Q1	3	7.00	\$3,187	\$455.29	\$711.10
		2009Q2	3	76.00	\$45,770	\$602.24	\$470.27
			7	91.00	\$49,037	\$538.87	\$483.76
	ADJUSTING INLETS / EACH						
	0490-0105000E	2008Q2	2	3.00	\$1,700	\$566.67	\$823.33
		2009Q1	2	89.00	\$21,380	\$240.22	\$230.36
		2009Q2	1	19.00	\$5,700	\$300.00	\$236.00
			5	111.00	\$28,780	\$259.28	\$247.35
	FILLING ABANDONED STRUCTURES / EACH						
	0490-0117000E	2009Q2	1	1.00	\$1,500	\$1,500.00	\$971.67
			1	1.00	\$1,500	\$1,500.00	\$971.67
	MINOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0120000E	2008Q2	2	8.00	\$2,955	\$369.33	\$351.44

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	MINOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0120000E	2009Q1	3	14.00	\$7,745	\$553.21	\$692.40
		2009Q2	4	21.00	\$6,519	\$310.41	\$391.87
			9	43.00	\$17,218	\$400.42	\$482.20
	MAJOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0121000E	2009Q2	1	1.00	\$1,600	\$1,600.00	\$1,167.15
			1	1.00	\$1,600	\$1,600.00	\$1,167.15
	MANHOLES OVER EXISTING SEWERS / EACH						
	0490-0123000E	2008Q4	1	2.00	\$4,950	\$2,475.00	\$3,427.00
		2009Q2	1	4.00	\$13,600	\$3,400.00	\$2,736.09
			2	6.00	\$18,550	\$3,091.67	\$2,966.39
	TRENCH RESURFACING / SQYD						
	0495-0100000J	2009Q1	1	14.00	\$644	\$46.00	\$57.00
		2009Q2	1	25.00	\$1,400	\$56.00	\$43.50
			2	39.00	\$2,044	\$52.41	\$48.35
	BRIDGE DECK COLD PLANE, 0-2 INCH / SQYD						
	0503-0101000J	2009Q2	1	350.00	\$2,450	\$7.00	\$4.68
			1	350.00	\$2,450	\$7.00	\$4.68
	BRIDGE DECK COLD PLANE, 2-4 INCH / SQYD						
	0503-0102000J	2008Q2	1	1,289.00	\$2,900	\$2.25	\$3.45
		2009Q1	2	439.00	\$395	\$0.90	\$16.97
			3	1,728.00	\$3,295	\$1.91	\$6.88

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	STRUCTURE EXCAVATION / CUYD						
	0510-0101000K	2009Q2	1	28.00	\$2,100	\$75.00	\$43.74
			1	28.00	\$2,100	\$75.00	\$43.74
	GRANULAR WALL BACKFILL / CUYD						
	0510-0106000K	2008Q2	1	38.00	\$1,790	\$47.11	\$69.04
		2009Q2	1	2.00	\$600	\$300.00	\$175.14
			2	40.00	\$2,390	\$59.75	\$74.34
	GRANULAR STRUCTURE BACKFILL / CUYD						
	0510-0108000K	2008Q2	1	220.00	\$9,746	\$44.30	\$79.60
			1	220.00	\$9,746	\$44.30	\$79.60
	CSL TEST ACCESS TUBES / FOOT						
	0512-0105000F	2008Q1	1	135.00	\$1,418	\$10.50	\$10.00
			1	135.00	\$1,418	\$10.50	\$10.00
	DRILLED SHAFT EXC, 42 INCH DIA / FOOT						
	0512-0109000F	2008Q2	1	37.00	\$25,900	\$700.00	\$676.67
			1	37.00	\$25,900	\$700.00	\$676.67
	FURN HP 10 X 42 STEEL PILES / FOOT						
	0520-0105000F	2008Q2	1	324.00	\$11,240	\$34.69	\$39.56
			1	324.00	\$11,240	\$34.69	\$39.56

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	FURN HP 12 X 74 STEEL PILES / FOOT						
	0520-0109000F	2008Q1	1	386.00	\$20,072	\$52.00	\$48.17
			1	386.00	\$20,072	\$52.00	\$48.17
	FURN HP 14 X 117 STEEL PILES / FOOT						
	0520-0113000F	2008Q2	1	1,450.00	\$117,740	\$81.20	\$81.23
			1	1,450.00	\$117,740	\$81.20	\$81.23
	FURN PP 12-3/4 X 0.375 STL PIL / FOOT						
	0520-0118000F	2008Q2	1	660.00	\$22,717	\$34.42	\$43.93
			1	660.00	\$22,717	\$34.42	\$43.93
	DRIVE HP 10 X 42 STEEL PILES / EACH						
	0520-0204000E	2008Q2	1	18.00	\$9,542	\$530.09	\$676.70
			1	18.00	\$9,542	\$530.09	\$676.70
	DRIVE HP 12 X 74 STEEL PILES / EACH						
	0520-0208000E	2008Q1	1	16.00	\$11,200	\$700.00	\$852.00
			1	16.00	\$11,200	\$700.00	\$852.00
	DRIVE HP 14 X 117 STEEL PILES / EACH						
	0520-0212000E	2008Q2	1	20.00	\$37,000	\$1,850.00	\$1,683.33
			1	20.00	\$37,000	\$1,850.00	\$1,683.33
	DRIVE PP 12-3/4 X 0.375 STL PILES / EACH						
	0520-0303000E	2008Q2	1	12.00	\$6,010	\$500.86	\$498.62
			1	12.00	\$6,010	\$500.86	\$498.62

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	PILE LOAD TEST (DYNAMIC) / EACH						
	0520-0329000E	2008Q2	1	2.00	\$6,200	\$3,100.00	\$3,700.00
			1	2.00	\$6,200	\$3,100.00	\$3,700.00
	REINFORCED PILE TIPS / EACH						
	0520-0330000E	2008Q1	1	16.00	\$2,000	\$125.00	\$120.00
		2008Q2	2	38.00	\$4,972	\$130.85	\$143.70
			3	54.00	\$6,972	\$129.11	\$136.68
	HP 14 X 117 STL PILE SPLICES / EACH						
	0520-0409000E	2008Q2	1	5.00	\$5	\$1.00	\$133.67
			1	5.00	\$5	\$1.00	\$133.67
	REINFORCEMENT / LB						
	0530-01000000	2008Q2	1	5,900.00	\$8,378	\$1.42	\$1.50
			1	5,900.00	\$8,378	\$1.42	\$1.50
	INJECT AND SEAL CRACKS / FOOT						
	0538-0100000F	2009Q2	1	30.00	\$6,000	\$200.00	\$153.33
			1	30.00	\$6,000	\$200.00	\$153.33
	SAW CUT TEXTURING / SQYD						
	0540-0401000J	2009Q2	6	5,748.00	\$56,352	\$9.80	\$9.62
			6	5,748.00	\$56,352	\$9.80	\$9.62

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	REINF CONC BRIDGE END PANELS / SQYD						
	0545-0100000J	2008Q1	3	826.00	\$219,635	\$265.90	\$265.50
		2008Q2	3	986.00	\$269,410	\$273.24	\$277.66
		2009Q2	6	2,071.00	\$293,094	\$141.52	\$187.24
			12	3,883.00	\$782,139	\$201.43	\$226.85
	21 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0137000F	2008Q1	1	928.00	\$213,440	\$230.00	\$224.67
		2009Q2	2	1,166.00	\$236,698	\$203.00	\$195.43
			3	2,094.00	\$450,138	\$214.97	\$208.39
	26 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0138000F	2008Q2	2	1,418.00	\$346,459	\$244.33	\$239.90
		2009Q2	1	713.00	\$141,174	\$198.00	\$190.50
			3	2,131.00	\$487,633	\$228.83	\$223.37
	48 INCH PCAST PRESTR BOX BM / FOOT						
	0550-0145000F	2009Q2	2	2,508.00	\$729,806	\$290.99	\$287.71
			2	2,508.00	\$729,806	\$290.99	\$287.71
	WARRANTED WATERPROOFING MEMB / SQFT						
	0591-0100000J	2008Q1	1	2,352.00	\$13,359	\$5.68	\$5.41
		2008Q2	2	7,140.00	\$29,643	\$4.15	\$3.85
		2009Q1	2	3,957.00	\$20,181	\$5.10	\$8.37
		2009Q2	2	5,150.00	\$16,625	\$3.23	\$3.25
			7	18,599.00	\$79,808	\$4.29	\$4.84

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	RETAINING WALL, CIP CONC / SQFT						
	0596-010000J	2008Q3	2	700.00	\$117,050	\$167.21	\$174.21
			2	700.00	\$117,050	\$167.21	\$174.21
	RETAINING WALL, PREFAB MOD / SQFT						
	0596-010200J	2008Q4	1	658.00	\$13,160	\$20.00	\$26.00
			1	658.00	\$13,160	\$20.00	\$26.00
	RET WALL, CONV SEGMENTAL / SQFT						
	0596-010300J	2009Q1	2	685.00	\$35,185	\$51.36	\$43.88
			2	685.00	\$35,185	\$51.36	\$43.88
	RETAINING WALL, MSE / SQFT						
	0596-010400J	2008Q1	1	280.00	\$63,560	\$227.00	\$167.33
		2009Q1	1	230.00	\$10,580	\$46.00	\$60.90
		2009Q2	1	9,350.00	\$434,775	\$46.50	\$47.07
			3	9,860.00	\$508,915	\$51.61	\$50.81
	TYPE "F" COPING / FOOT						
	0596-010600F	2009Q2	1	930.00	\$116,250	\$125.00	\$110.00
			1	930.00	\$116,250	\$125.00	\$110.00
	COLD PLN PVMT REMV 0 - 1 INCH / SQYD						
	0620-010300J	2009Q2	1	1,100.00	\$275	\$0.25	\$3.92
			1	1,100.00	\$275	\$0.25	\$3.92

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	COLD PLN PVMT REMV 0 - 2 INCH / SQYD						
	0620-0104000J	2008Q1	2	14,359.00	\$68,270	\$4.75	\$3.44
		2008Q2	1	1,688.00	\$4,558	\$2.70	\$3.60
		2009Q1	3	5,778.00	\$14,690	\$2.54	\$3.50
		2009Q2	4	8,820.00	\$19,266	\$2.18	\$2.64
			10	30,645.00	\$106,783	\$3.48	\$3.23
	COLD PLN PVMT REMV 2 - 4 INCH / SQYD						
	0620-0112000J	2009Q2	1	980.00	\$578	\$0.59	\$0.59
			1	980.00	\$578	\$0.59	\$0.59
	COLD PLN PVMT REM 6 - 10 IN / SQYD						
	0620-0115000J	2008Q1	1	1,485.00	\$8,955	\$6.03	\$7.80
			1	1,485.00	\$8,955	\$6.03	\$7.80
	COLD PLN PVMT REMV 1-1/2 INCH / SQYD						
	0620-0119000J	2009Q2	1	6,430.00	\$7,395	\$1.15	\$1.28
			1	6,430.00	\$7,395	\$1.15	\$1.28
	COLD PLN PVMT REMV 2 INCH / SQYD						
	0620-0120000J	2008Q1	1	189,252.00	\$136,261	\$0.72	\$0.87
		2008Q2	3	188,815.00	\$118,181	\$0.63	\$0.61
		2009Q1	4	340,117.00	\$172,862	\$0.51	\$0.82
		2009Q2	6	301,219.00	\$187,898	\$0.62	\$0.68
			14	1,019,403.00	\$615,202	\$0.60	\$0.75
	COLD PLN PVMT REMV 2-1/2 INCH / SQYD						
	0620-0121000J	2009Q2	1	40,140.00	\$52,182	\$1.30	\$1.04
			1	40,140.00	\$52,182	\$1.30	\$1.04

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	COLD PLN PVMT REMV 3 INCH / SQYD						
	0620-0122000J	2008Q1	1	4,333.00	\$19,109	\$4.41	\$5.46
		2008Q2	2	91,663.00	\$50,514	\$0.55	\$0.61
		2009Q1	1	4,600.00	\$20,930	\$4.55	\$5.18
		2009Q2	1	32,399.00	\$45,359	\$1.40	\$1.15
			5	132,995.00	\$135,911	\$1.02	\$1.06
	COLD PLN PVMT REMV 4 INCH / SQYD						
	0620-0123000J	2009Q1	2	12,878.00	\$12,557	\$0.98	\$1.68
		2009Q2	5	155,050.00	\$218,315	\$1.41	\$1.51
			7	167,928.00	\$230,872	\$1.37	\$1.52
	COLD PLN PVMT REMV 5 INCH / SQYD						
	0620-0124000J	2009Q1	1	96,000.00	\$134,400	\$1.40	\$2.68
		2009Q2	1	12,800.00	\$19,200	\$1.50	\$1.56
			2	108,800.00	\$153,600	\$1.41	\$2.55
	AGGREGATE BASE / TON						
	0640-0100000M	2008Q2	3	2,569.00	\$56,768	\$22.10	\$25.29
		2008Q3	1	1,610.00	\$30,590	\$19.00	\$19.73
		2009Q1	1	350.00	\$6,703	\$19.15	\$24.05
		2009Q2	4	13,699.00	\$243,023	\$17.74	\$16.02
			9	18,228.00	\$337,084	\$18.49	\$17.80
	AGGREGATE SHOULDERS / TON						
	0640-0101000M	2008Q2	2	2,910.00	\$50,016	\$17.19	\$17.32
			2	2,910.00	\$50,016	\$17.19	\$17.32

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	AGGREGATE SUBBASE / TON						
	0641-010000M	2008Q2	1	4,200.00	\$67,200	\$16.00	\$14.05
			1	4,200.00	\$67,200	\$16.00	\$14.05
	AGGREGATE BASE / CUYD						
	0641-010200K	2008Q1	1	8,750.00	\$175,000	\$20.00	\$27.33
		2009Q2	1	14.00	\$560	\$40.00	\$57.32
			2	8,764.00	\$175,560	\$20.03	\$27.38
	AGGREGATE BASE / TON						
	0641-010200M	2008Q1	1	2,670.00	\$34,710	\$13.00	\$14.75
		2008Q2	1	12,330.00	\$230,571	\$18.70	\$19.57
		2008Q4	1	3,800.00	\$74,100	\$19.50	\$18.12
		2009Q1	1	1,360.00	\$21,420	\$15.75	\$15.95
		2009Q2	4	41,096.00	\$490,540	\$11.94	\$13.15
			8	61,256.00	\$851,341	\$13.90	\$14.88
	1/2 INCH - 0 AGGREGATE BASE / CUYD						
	0641-011000K	2009Q2	1	58.00	\$4,060	\$70.00	\$47.81
			1	58.00	\$4,060	\$70.00	\$47.81
	3/4 INCH - 0 AGGREGATE BASE / CUYD						
	0641-011200K	2009Q2	1	15.00	\$2,700	\$180.00	\$138.89
			1	15.00	\$2,700	\$180.00	\$138.89
	3/4 INCH - 0 AGGREGATE BASE / TON						
	0641-011200M	2008Q2	2	25,515.00	\$384,885	\$15.08	\$15.94
			2	25,515.00	\$384,885	\$15.08	\$15.94

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	1 INCH - 0 AGGREGATE BASE / TON						
	0641-0115000M	2008Q2	1	3,000.00	\$35,550	\$11.85	\$14.12
		2009Q2	1	2,119.00	\$22,779	\$10.75	\$11.25
			2	5,119.00	\$58,329	\$11.39	\$12.93
	1-1/2 INCH - 0 AGGREGATE BASE / TON						
	0641-0117000M	2009Q2	1	102.00	\$1,785	\$17.50	\$21.17
			1	102.00	\$1,785	\$17.50	\$21.17
	AGGREGATE SHOULDERS / TON						
	0641-0130000M	2008Q1	1	12,181.00	\$146,172	\$12.00	\$13.23
		2008Q2	1	9,600.00	\$96,000	\$10.00	\$11.77
		2009Q1	3	21,428.00	\$347,192	\$16.20	\$11.94
		2009Q2	4	80,800.00	\$842,345	\$10.43	\$10.86
			9	124,009.00	\$1,431,709	\$11.55	\$11.35
	PLANT MIX AGGREGATE BASE / TON						
	0641-0201000M	2008Q2	1	1,900.00	\$34,808	\$18.32	\$18.21
		2009Q1	1	910.00	\$24,570	\$27.00	\$27.82
		2009Q2	3	199,200.00	\$2,179,935	\$10.94	\$11.44
			5	202,010.00	\$2,239,313	\$11.09	\$11.58
	1 INCH - 0 MATERIAL IN STKPL / CUYD						
	0680-0128000K	2009Q1	1	27,000.00	\$304,290	\$11.27	\$10.32
			1	27,000.00	\$304,290	\$11.27	\$10.32
	EMULS ASPHALT IN FOG COAT / TON						
	0705-0101000M	2009Q1	2	69.00	\$45,773	\$663.38	\$582.24
			2	69.00	\$45,773	\$663.38	\$582.24

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	AGGREGATE COVER MATERIAL / TON						
	0705-0102000M	2009Q1	1	500.00	\$5,775	\$11.55	\$14.85
			1	500.00	\$5,775	\$11.55	\$14.85
	AGGR IN EMULS ASPHALT SURF TRTMNT / TON						
	0710-0100000M	2009Q1	2	5,242.00	\$236,531	\$45.12	\$60.78
			2	5,242.00	\$236,531	\$45.12	\$60.78
	ASPH IN EMULS ASPH SURF TREATMENT / TON						
	0710-0102000M	2009Q1	1	1,040.00	\$930,800	\$895.00	\$936.67
			1	1,040.00	\$930,800	\$895.00	\$936.67
	HYDRATED LIME IN CIR / TON						
	0718-0100000M	2009Q1	1	410.00	\$96,350	\$235.00	\$230.00
			1	410.00	\$96,350	\$235.00	\$230.00
	COLD IN-PL RECY ASPH CONC PVMT / SQYD						
	0720-0100000J	2009Q1	2	168,700.00	\$502,690	\$2.98	\$3.25
			2	168,700.00	\$502,690	\$2.98	\$3.25
	RECYCLING AGENT IN CIR / TON						
	0720-0101000M	2009Q1	1	820.00	\$582,200	\$710.00	\$417.00
			1	820.00	\$582,200	\$710.00	\$417.00
	EMULSIFIED ASPHALT FOR TACK COAT / TON						
	0730-0100000M	2008Q1	2	151.00	\$67,121	\$444.51	\$321.70

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	EMULSIFIED ASPHALT FOR TACK COAT / TON						
	0730-010000M	2008Q2	3	229.00	\$110,631	\$483.10	\$493.59
		2009Q1	4	387.00	\$225,138	\$581.75	\$570.93
		2009Q2	7	629.00	\$275,871	\$438.59	\$424.36
			16	1,396.00	\$678,761	\$486.22	\$465.24
	LVL 2, 1/2 INCH DENSE MHMAC / TON						
	0744-020200M	2008Q2	1	29,300.00	\$1,445,955	\$49.35	\$55.43
		2008Q3	1	760.00	\$65,360	\$86.00	\$93.00
		2009Q2	3	6,810.00	\$519,130	\$76.23	\$77.98
			5	36,870.00	\$2,030,445	\$55.07	\$60.37
	LVL 2, 1/2 INCH DS MHMAC IN TEMP / TON						
	0744-024100M	2009Q2	1	170.00	\$13,090	\$77.00	\$78.74
			1	170.00	\$13,090	\$77.00	\$78.74
	LVL 3, 3/4 INCH DENSE MHMAC / TON						
	0744-030100M	2008Q2	1	53.00	\$16,430	\$310.00	\$283.33
			1	53.00	\$16,430	\$310.00	\$283.33
	LVL 3, 1/2 INCH DENSE MHMAC / TON						
	0744-030200M	2008Q2	2	935.00	\$105,850	\$113.21	\$111.29
		2009Q2	2	784.00	\$65,205	\$83.17	\$87.29
			4	1,719.00	\$171,055	\$99.51	\$100.35
	LVL 2, 1/2 INCH DENSE LM TR / TON						
	0745-022200M	2008Q2	2	1,648.00	\$108,665	\$65.94	\$64.15
			2	1,648.00	\$108,665	\$65.94	\$64.15

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	LEVEL 3, 1/2 INCH DENSE HMAC / TON						
	0745-0302000M	2009Q1	1	1,150.00	\$92,000	\$80.00	\$86.88
		2009Q2	2	36,300.00	\$666,605	\$18.36	\$19.97
			3	37,450.00	\$758,605	\$20.26	\$22.02
	LVL 3, 1/2 INCH DENSE LM TR / TON						
	0745-0322000M	2008Q1	2	81,842.00	\$1,717,405	\$20.98	\$29.65
		2008Q2	5	129,308.00	\$2,778,770	\$21.49	\$21.74
		2008Q4	1	2,760.00	\$120,750	\$43.75	\$44.33
		2009Q1	2	83,000.00	\$1,593,000	\$19.19	\$21.35
		2009Q2	3	64,790.00	\$1,610,080	\$24.85	\$22.60
			13	361,700.00	\$7,820,005	\$21.62	\$23.77
	LVL 3, 3/8 INCH DENSE LM TR / TON						
	0745-0323000M	2008Q2	1	1,970.00	\$39,400	\$20.00	\$20.67
			1	1,970.00	\$39,400	\$20.00	\$20.67
	LVL 3, 1/2 INCH OPEN LIME TR / TON						
	0745-0324000M	2008Q2	1	850.00	\$89,250	\$105.00	\$103.33
			1	850.00	\$89,250	\$105.00	\$103.33
	LVL 3, 1/2 INCH DENSE IN LVL / TON						
	0745-0331000M	2009Q1	1	617.00	\$37,020	\$60.00	\$67.76
			1	617.00	\$37,020	\$60.00	\$67.76
	LVL 3, 3/8 INCH DENSE IN LVL / TON						
	0745-0332000M	2009Q2	1	13,700.00	\$274,000	\$20.00	\$20.46
			1	13,700.00	\$274,000	\$20.00	\$20.46

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	LVL 3, 1/2 IN DS LM TR IN LVL / TON						
	0745-0334000M	2009Q2	1	1,600.00	\$52,160	\$32.60	\$25.93
			1	1,600.00	\$52,160	\$32.60	\$25.93
	LVL 3, 3/8 IN DS LM TR IN LVL / TON						
	0745-0335000M	2008Q1	1	2,448.00	\$57,528	\$23.50	\$32.67
		2008Q2	1	1,320.00	\$26,400	\$20.00	\$20.48
		2009Q1	1	5,000.00	\$116,000	\$23.20	\$25.10
			3	8,768.00	\$199,928	\$22.80	\$26.52
	LVL 3, 1/2 IN DS LM TR IN TEMP / TON						
	0745-0351000M	2009Q2	1	1,500.00	\$50,325	\$33.55	\$29.92
			1	1,500.00	\$50,325	\$33.55	\$29.92
	LVL 4, 1/2 INCH DENSE LM TR / TON						
	0745-0422000M	2008Q2	1	710.00	\$74,550	\$105.00	\$103.33
		2009Q1	2	54,257.00	\$912,045	\$16.81	\$27.86
		2009Q2	7	217,935.00	\$4,063,639	\$18.65	\$23.02
			10	272,902.00	\$5,050,234	\$18.51	\$24.19
	LVL 4, 3/8 INCH DENSE LM TR / TON						
	0745-0423000M	2009Q2	1	770.00	\$20,020	\$26.00	\$29.38
			1	770.00	\$20,020	\$26.00	\$29.38
	LVL 4, 3/4 INCH OPEN LIME TR / TON						
	0745-0424000M	2008Q2	1	630.00	\$66,150	\$105.00	\$103.33

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	LVL 4, 3/4 INCH OPEN LIME TR / TON						
	0745-0424000M	2009Q1	1	9,900.00	\$219,285	\$22.15	\$46.32
			2	10,530.00	\$285,435	\$27.11	\$49.73
	PG 64-28 ASPHALT IN HMAC / TON						
	0745-0622000M	2008Q2	4	5,673.00	\$2,761,075	\$486.70	\$504.51
		2009Q1	3	5,606.00	\$3,585,420	\$639.57	\$647.36
		2009Q2	4	6,657.00	\$3,262,230	\$490.05	\$504.77
			11	17,936.00	\$9,608,725	\$535.72	\$549.26
	PG 70-28 ASPHALT IN HMAC / TON						
	0745-0642000M	2008Q1	2	5,072.00	\$2,334,274	\$460.23	\$335.56
		2008Q2	3	2,527.00	\$1,264,305	\$500.32	\$501.71
		2008Q4	1	171.00	\$120,213	\$703.00	\$712.57
		2009Q1	3	3,849.00	\$2,245,044	\$583.28	\$551.94
		2009Q2	6	9,020.00	\$5,340,158	\$592.04	\$539.02
			15	20,639.00	\$11,303,994	\$547.70	\$488.30
	6 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0103000J	2009Q2	1	400.00	\$12,000	\$30.00	\$23.75
			1	400.00	\$12,000	\$30.00	\$23.75
	16 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0109000J	2008Q1	1	100.00	\$3,600	\$36.00	\$72.00
			1	100.00	\$3,600	\$36.00	\$72.00
	18 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0110000J	2009Q2	1	250.00	\$5,000	\$20.00	\$30.67
			1	250.00	\$5,000	\$20.00	\$30.67

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	22 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0113000J	2009Q1	1	250.00	\$13,125	\$52.50	\$40.74
			1	250.00	\$13,125	\$52.50	\$40.74
	32 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0117000J	2009Q2	1	1,000.00	\$30,000	\$30.00	\$40.67
			1	1,000.00	\$30,000	\$30.00	\$40.67
	36 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0119000J	2009Q1	1	500.00	\$24,500	\$49.00	\$78.00
			1	500.00	\$24,500	\$49.00	\$78.00
	EXTRA FOR ASPHALT APPROACHES / EACH						
	0749-0100000E	2008Q1	2	99.00	\$26,450	\$267.17	\$366.92
		2008Q2	7	150.00	\$71,072	\$473.81	\$444.80
		2008Q4	1	10.00	\$5,100	\$510.00	\$527.04
		2009Q1	4	136.00	\$61,180	\$449.85	\$463.58
		2009Q2	4	192.00	\$53,827	\$280.35	\$367.77
			18	587.00	\$217,629	\$370.75	\$412.22
	EXTRA FOR ASPH SLOPE PAVING / SQFT						
	0749-0108000J	2008Q4	1	500.00	\$1,500	\$3.00	\$2.89
			1	500.00	\$1,500	\$3.00	\$2.89
	EXTRA FOR PAVEMENT REPAIR / SQFT						
	0749-0109000J	2008Q2	1	57,000.00	\$119,700	\$2.10	\$0.79
			1	57,000.00	\$119,700	\$2.10	\$0.79

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	PLN CONC PVMT UNDWLD 6 IN TH / SQYD						
	0756-0101000J	2009Q1	1	31.00	\$1,163	\$37.50	\$51.70
			1	31.00	\$1,163	\$37.50	\$51.70
	PLN CONC PVMT UNDWLD 8 IN TH / SQYD						
	0756-0103000J	2009Q1	2	124.00	\$7,952	\$64.13	\$71.39
			2	124.00	\$7,952	\$64.13	\$71.39
	CONC PVMT SPALL REPAIR / SQYD						
	0758-0203000J	2009Q2	1	100.00	\$10,000	\$100.00	\$740.83
			1	100.00	\$10,000	\$100.00	\$740.83
	CONCRETE CURBS / FOOT						
	0759-0100000F	2009Q2	1	94.00	\$1,288	\$13.70	\$14.25
			1	94.00	\$1,288	\$13.70	\$14.25
	CONCRETE CURBS, MODIFIED / FOOT						
	0759-0102000F	2009Q2	2	549.00	\$8,122	\$14.79	\$19.10
			2	549.00	\$8,122	\$14.79	\$19.10
	CONC CURBS, CURB AND GUTTER / FOOT						
	0759-0103000F	2009Q1	1	4,680.00	\$75,348	\$16.10	\$13.93
		2009Q2	5	7,146.00	\$96,159	\$13.46	\$15.51
			6	11,826.00	\$171,507	\$14.50	\$14.88

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	CONC CURB, LOW PRFIL MNTBL CURB / FOOT						
	0759-0106000F	2009Q2	1	295.00	\$4,130	\$14.00	\$18.90
			1	295.00	\$4,130	\$14.00	\$18.90
	CONCRETE CURBS, STANDARD CURB / FOOT						
	0759-0110000F	2008Q1	1	1,143.00	\$13,716	\$12.00	\$12.67
		2008Q2	2	1,899.00	\$18,676	\$9.83	\$10.11
		2008Q4	1	2,750.00	\$23,925	\$8.70	\$11.27
		2009Q1	2	3,122.00	\$32,034	\$10.26	\$11.05
		2009Q2	4	7,089.00	\$64,563	\$9.11	\$9.93
			10	16,003.00	\$152,914	\$9.56	\$10.60
	CONC CURB, MNTBL CURB & GUTTER / FOOT						
	0759-0114000F	2009Q2	1	460.00	\$7,015	\$15.25	\$21.17
			1	460.00	\$7,015	\$15.25	\$21.17
	CONCRETE ISLANDS / SQFT						
	0759-0122000J	2008Q2	1	700.00	\$4,025	\$5.75	\$6.08
		2009Q1	1	1,160.00	\$6,554	\$5.65	\$5.42
		2009Q2	3	15,512.00	\$79,415	\$5.12	\$6.35
			5	17,372.00	\$89,994	\$5.18	\$6.28
	CONCRETE DRIVEWAYS / SQFT						
	0759-0126000J	2008Q2	1	1,475.00	\$5,369	\$3.64	\$4.11
		2008Q4	1	3,170.00	\$18,703	\$5.90	\$6.19
		2009Q1	2	4,837.00	\$25,116	\$5.19	\$5.61
		2009Q2	4	22,312.00	\$143,027	\$6.41	\$6.06
			8	31,794.00	\$192,215	\$6.05	\$5.92

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	CONCRETE WALKS / SQFT						
	0759-0128000J	2008Q1	1	7,295.00	\$25,533	\$3.50	\$4.80
		2008Q2	1	5,025.00	\$14,321	\$2.85	\$3.80
		2008Q3	1	350.00	\$1,750	\$5.00	\$5.67
		2008Q4	1	8,410.00	\$28,594	\$3.40	\$4.79
		2009Q1	3	41,994.00	\$167,409	\$3.99	\$3.99
		2009Q2	6	69,794.00	\$313,901	\$4.50	\$4.20
			13	132,868.00	\$551,507	\$4.15	\$4.19
	MONOLITHIC CURB AND SIDEWALKS / SQFT						
	0759-0134000J	2008Q1	1	1,368.00	\$7,524	\$5.50	\$7.67
		2008Q4	1	2,650.00	\$13,780	\$5.20	\$7.09
			2	4,018.00	\$21,304	\$5.30	\$7.29
	VALLEY GUTTER CONCRETE SURFACING / SQFT						
	0759-0135000J	2009Q1	1	120.00	\$4,050	\$33.75	\$19.60
			1	120.00	\$4,050	\$33.75	\$19.60
	CONCRETE DRIVEWAY CONNECTIONS / SQFT						
	0759-0152000J	2009Q2	1	540.00	\$2,398	\$4.44	\$4.37
			1	540.00	\$2,398	\$4.44	\$4.37
	CONCRETE SIDEWALK RAMPS / EACH						
	0759-0153000E	2008Q1	1	9.00	\$2,700	\$300.00	\$411.67
		2008Q3	1	3.00	\$1,575	\$525.00	\$605.00
		2009Q1	1	82.00	\$59,614	\$727.00	\$725.67
		2009Q2	1	7.00	\$5,435	\$776.38	\$851.19
			4	101.00	\$69,324	\$686.37	\$702.80

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	UNIT PAVERS / SQFT						
	0760-0100000J	2008Q4	1	9,750.00	\$53,625	\$5.50	\$6.39
		2009Q2	2	9,065.00	\$57,846	\$6.38	\$7.64
			3	18,815.00	\$111,471	\$5.92	\$6.99

	GUARDRAIL, TYPE 2A WEATHERIZED / FOOT						
	0810-0103000F	2008Q1	1	29,086.00	\$494,462	\$17.00	\$16.67
		2008Q2	3	11,490.00	\$215,938	\$18.79	\$18.85
		2009Q1	2	15,087.00	\$258,404	\$17.13	\$17.45
		2009Q2	3	12,337.00	\$181,191	\$14.69	\$14.74
			9	68,000.00	\$1,149,995	\$16.91	\$16.86

	GUARDRAIL, TYPE 2A / FOOT						
	0810-0104000F	2008Q1	2	3,737.00	\$72,438	\$19.38	\$18.10
		2008Q2	2	2,238.00	\$58,040	\$25.93	\$24.35
		2009Q1	1	1,600.00	\$29,600	\$18.50	\$17.93
		2009Q2	3	3,582.00	\$68,526	\$19.13	\$18.85
			8	11,157.00	\$228,604	\$20.49	\$19.57

	GUARDRAIL, TYPE 2A (MODIFIED) / FOOT						
	0810-0105000F	2008Q1	1	75.00	\$2,250	\$30.00	\$27.67
		2008Q2	1	75.00	\$3,357	\$44.76	\$44.92
		2009Q1	2	225.00	\$7,500	\$33.33	\$31.33
		2009Q2	1	100.00	\$2,400	\$24.00	\$23.67
			5	475.00	\$15,507	\$32.65	\$31.28

	GUARDRAIL, TYPE 3 WEATHERIZED / FOOT						
	0810-0106000F	2008Q1	1	212.00	\$8,480	\$40.00	\$42.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	GUARDRAIL, TYPE 3 WEATHERIZED / FOOT						
	0810-0106000F	2008Q2	3	150.00	\$8,096	\$53.97	\$54.27
		2009Q1	1	12.00	\$648	\$54.00	\$53.67
		2009Q2	2	200.00	\$8,200	\$41.00	\$40.79
			7	574.00	\$25,424	\$44.29	\$45.03
	GUARDRAIL, TYPE 3 / FOOT						
	0810-0107000F	2008Q1	1	112.00	\$6,720	\$60.00	\$56.00
		2008Q2	1	100.00	\$5,594	\$55.94	\$55.31
		2009Q2	1	12.00	\$1,200	\$100.00	\$90.00
			3	224.00	\$13,514	\$60.33	\$57.51
	GUARDRAIL, TYPE 4 / FOOT						
	0810-0109000F	2008Q1	2	62.00	\$3,692	\$59.55	\$61.75
			2	62.00	\$3,692	\$59.55	\$61.75
	GUARDRAIL ANCHORS, TYPE 1 MOD / EACH						
	0810-0120000E	2008Q1	2	31.00	\$14,250	\$459.68	\$456.29
		2008Q2	2	3.00	\$1,740	\$580.16	\$565.61
		2009Q1	2	8.00	\$3,860	\$482.50	\$488.01
		2009Q2	3	7.00	\$3,650	\$521.43	\$530.71
			9	49.00	\$23,500	\$479.60	\$478.79
	GUARDRAIL END PIECES, TYPE B / EACH						
	0810-0122000E	2008Q1	2	15.00	\$1,159	\$77.27	\$77.69
		2008Q2	2	2.00	\$173	\$86.73	\$92.24
		2009Q1	2	2.00	\$158	\$79.00	\$77.59
		2009Q2	3	6.00	\$475	\$79.17	\$81.21
			9	25.00	\$1,965	\$78.62	\$79.69

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	GUARDRAIL END PIECES, TYPE C / EACH						
	0810-0123000E	2009Q1	1	1.00	\$127	\$127.00	\$127.33
		2009Q2	1	1.00	\$130	\$130.00	\$155.33
			2	2.00	\$257	\$128.50	\$141.33
	GUARDRAIL TRANSITION / EACH						
	0810-0126000E	2008Q1	2	15.00	\$38,250	\$2,550.00	\$2,470.11
		2008Q2	4	16.00	\$37,235	\$2,327.17	\$2,369.47
		2009Q1	1	1.00	\$2,142	\$2,142.00	\$2,130.67
		2009Q2	4	17.00	\$39,520	\$2,324.71	\$2,302.55
			11	49.00	\$117,147	\$2,390.75	\$2,372.19
	GUARDRAIL CONNECTIONS / EACH						
	0810-0128000E	2008Q2	1	1.00	\$200	\$200.00	\$283.33
		2009Q1	1	1.00	\$127	\$127.00	\$127.33
		2009Q2	2	3.00	\$1,116	\$372.00	\$400.67
			4	5.00	\$1,443	\$288.60	\$322.53
	GUARDRAIL TERMINALS, NON-FLAR / EACH						
	0810-0129000E	2008Q1	1	7.00	\$17,500	\$2,500.00	\$2,571.67
		2008Q2	4	38.00	\$93,329	\$2,456.03	\$2,424.82
		2009Q1	3	24.00	\$50,150	\$2,089.58	\$2,132.10
		2009Q2	6	39.00	\$92,800	\$2,379.49	\$2,333.76
			14	108.00	\$253,779	\$2,349.81	\$2,336.41
	GUARDRAIL TERMINALS, FLARED / EACH						
	0810-0130000E	2008Q1	1	69.00	\$127,650	\$1,850.00	\$1,928.33
		2008Q2	2	3.00	\$7,800	\$2,600.00	\$2,456.10

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	GUARDRAIL TERMINALS, FLARED / EACH						
	0810-0130000E	2009Q1	2	30.00	\$58,650	\$1,955.00	\$1,937.68
		2009Q2	1	1.00	\$2,200	\$2,200.00	\$2,050.00
			6	103.00	\$196,300	\$1,905.83	\$1,947.61
	GRD TERM NON-FLAR TEST LVL 2 / EACH						
	0810-0131000E	2008Q1	1	2.00	\$4,600	\$2,300.00	\$2,268.33
		2009Q2	1	2.00	\$4,300	\$2,150.00	\$2,458.75
			2	4.00	\$8,900	\$2,225.00	\$2,363.54
	EXTRA FOR 8 FOOT POSTS / EACH						
	0810-0133000E	2008Q1	2	825.00	\$22,280	\$27.01	\$23.66
		2008Q2	1	165.00	\$3,119	\$18.90	\$19.63
		2009Q1	1	99.00	\$1,485	\$15.00	\$13.41
			4	1,089.00	\$26,884	\$24.69	\$22.12
	EXTRA FOR 11 FOOT POSTS / EACH						
	0810-0134000E	2008Q1	1	337.00	\$16,850	\$50.00	\$47.33
		2009Q1	2	142.00	\$8,840	\$62.25	\$60.71
			3	479.00	\$25,690	\$53.63	\$51.30
	GUARDRAIL POSTS / EACH						
	0810-0135000E	2009Q1	2	31.00	\$1,887	\$60.87	\$58.96
			2	31.00	\$1,887	\$60.87	\$58.96
	CONSTRUCT GUARDRAIL FLARES / EACH						
	0810-0142000E	2008Q1	1	69.00	\$65,550	\$950.00	\$1,055.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	CONSTRUCT GUARDRAIL FLARES / EACH						
	0810-0142000E	2009Q1	2	24.00	\$18,165	\$756.88	\$1,316.72
			3	93.00	\$83,715	\$900.16	\$1,122.54
	REMOVE & REINSTALL GUARDRAIL / FOOT						
	0812-0100000F	2008Q2	1	1,281.00	\$12,170	\$9.50	\$10.63
			1	1,281.00	\$12,170	\$9.50	\$10.63
	ADJUSTING GUARDRAIL / FOOT						
	0812-0101000F	2008Q1	1	4,962.00	\$19,848	\$4.00	\$3.33
		2009Q1	1	3,762.00	\$12,227	\$3.25	\$3.66
		2009Q2	2	33,500.00	\$97,440	\$2.91	\$2.98
			4	42,224.00	\$129,515	\$3.07	\$3.08
	BOLLARDS / EACH						
	0815-0100000E	2008Q3	1	11.00	\$8,800	\$800.00	\$890.00
			1	11.00	\$8,800	\$800.00	\$890.00
	CONCRETE BARRIER / FOOT						
	0820-0100000F	2009Q2	4	21,081.00	\$746,604	\$35.42	\$34.00
			4	21,081.00	\$746,604	\$35.42	\$34.00
	DELINEATORS, TYPE 1 / EACH						
	0840-0100000E	2008Q1	2	315.00	\$9,610	\$30.51	\$33.79
		2008Q2	1	100.00	\$3,500	\$35.00	\$37.33
		2009Q1	2	550.00	\$20,750	\$37.73	\$37.97

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	DELINEATORS, TYPE 1 / EACH						
	0840-0100000E	2009Q2	3	219.00	\$8,785	\$40.11	\$38.71
			8	1,184.00	\$42,645	\$36.02	\$36.94
	DELINEATORS, TYPE 2 / EACH						
	0840-0102000E	2008Q1	1	666.00	\$17,982	\$27.00	\$35.33
		2008Q2	1	8.00	\$355	\$44.42	\$42.47
		2009Q1	3	1,600.00	\$57,718	\$36.07	\$35.31
		2009Q2	3	1,023.00	\$33,867	\$33.11	\$34.52
			8	3,297.00	\$109,922	\$33.34	\$35.09
	DELINEATORS, TYPE 4 ALTERNATE 1 / EACH						
	0840-0104100E	2008Q1	1	4.00	\$112	\$28.00	\$24.67
		2008Q2	4	368.00	\$8,863	\$24.08	\$21.91
		2009Q1	2	216.00	\$4,668	\$21.61	\$21.52
			7	588.00	\$13,643	\$23.20	\$21.79
	DELINEATORS, TYPE 4 ALTERNATE 2 / EACH						
	0840-0104200E	2009Q1	2	79.00	\$1,888	\$23.90	\$23.62
		2009Q2	2	87.00	\$2,203	\$25.32	\$26.73
			4	166.00	\$4,091	\$24.64	\$25.25
	DELINEATORS, TYPE 5 / EACH						
	0840-0105000E	2009Q2	2	434.00	\$14,000	\$32.26	\$17.89
			2	434.00	\$14,000	\$32.26	\$17.89
	MILEPOST MARKER POSTS / EACH						
	0840-0106000E	2008Q1	2	15.00	\$853	\$56.87	\$55.87

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	MILEPOST MARKER POSTS / EACH						
	0840-0106000E	2008Q2	2	16.00	\$1,229	\$76.78	\$77.22
		2008Q4	1	1.00	\$41	\$41.00	\$63.67
		2009Q1	2	42.00	\$2,810	\$66.90	\$66.02
		2009Q2	5	36.00	\$2,511	\$69.75	\$68.11
			12	110.00	\$7,444	\$67.67	\$66.93
	PAVEMENT LINE REMOVAL / FOOT						
	0851-0101000F	2008Q2	1	270.00	\$751	\$2.78	\$3.83
		2009Q1	1	23,034.00	\$11,517	\$0.50	\$0.43
		2009Q2	2	17,800.00	\$7,900	\$0.44	\$0.44
			4	41,104.00	\$20,168	\$0.49	\$0.46
	BI-DIR YELLOW TYPE 1AR , RECESSED / EACH						
	0855-0107000E	2008Q1	1	104.00	\$1,040	\$10.00	\$18.50
			1	104.00	\$1,040	\$10.00	\$18.50
	PERM. SURFACE MOUNTED TUBULAR MARKERS /						
	0856-0101000E	2008Q2	1	6.00	\$360	\$60.00	\$50.67
		2009Q2	2	260.00	\$10,900	\$41.92	\$43.15
			3	266.00	\$11,260	\$42.33	\$43.32
	CONTINUOUS RUMBLE STRIPS / MILE						
	0857-0101000L	2008Q2	2	14.00	\$18,900	\$1,350.00	\$1,220.00
		2009Q2	5	17.00	\$30,960	\$1,821.18	\$1,760.98
			7	31.00	\$49,860	\$1,608.39	\$1,516.67

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	LONGITUDINAL PAVEMENT MARKINGS - PAINT /						
	0860-020000F	2008Q1	2	327,564.00	\$27,608	\$0.08	\$0.11
		2008Q2	5	211,130.00	\$31,240	\$0.15	\$0.14
		2008Q4	1	5,600.00	\$1,680	\$0.30	\$0.27
		2009Q1	4	1,091,736.00	\$103,402	\$0.09	\$0.10
		2009Q2	10	825,419.00	\$109,600	\$0.13	\$0.13
				22	2,461,449.00	\$273,530	\$0.11
	PAVEMENT MARKING TAPE, GROOVED / FOOT						
	0865-012200F	2008Q2	1	7,880.00	\$22,458	\$2.85	\$2.78
		2009Q1	1	238,137.00	\$571,529	\$2.40	\$2.39
		2009Q2	1	14,100.00	\$40,890	\$2.90	\$2.93
			3	260,117.00	\$634,877	\$2.44	\$2.43
	PAVEMENT MARKING TAPE, WET PTRN, GROOVED						
	0865-012300F	2009Q2	1	5,875.00	\$19,388	\$3.30	\$3.17
				1	5,875.00	\$19,388	\$3.30
	PVMT MARKING TAPE, PATTERN, GROOVED / FO						
	0865-012500F	2008Q2	2	242,390.00	\$560,181	\$2.31	\$2.39
		2009Q1	1	9,300.00	\$27,249	\$2.93	\$3.38
		2009Q2	1	84,646.00	\$211,615	\$2.50	\$2.56
			4	336,336.00	\$799,045	\$2.38	\$2.46
	MODIFIED URETHANE, PROTECTED INLAID / FO						
	0866-010200F	2009Q1	1	147,200.00	\$95,680	\$0.65	\$0.65
		2009Q2	1	136,000.00	\$95,200	\$0.70	\$0.71
			2	283,200.00	\$190,880	\$0.67	\$0.68

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	PVMT LEGEND, TYPE A: ARROWS / EACH						
	0867-0102000E	2008Q1	1	5.00	\$1,250	\$250.00	\$220.00
		2009Q1	1	3.00	\$600	\$200.00	\$206.67
		2009Q2	1	12.00	\$1,920	\$160.00	\$166.00
				3	20.00	\$3,770	\$188.50
	PVMT LEGEND, TYPE B: ARROWS / EACH						
	0867-0103000E	2008Q2	3	25.00	\$4,975	\$199.00	\$206.45
		2009Q1	1	1.00	\$365	\$365.00	\$334.58
		2009Q2	6	61.00	\$14,800	\$242.62	\$233.01
				10	87.00	\$20,140	\$231.49
	PVMT LEGEND, TYPE B: "ONLY" / EACH						
	0867-0107000E	2008Q2	1	1.00	\$398	\$398.00	\$314.33
			1	1.00	\$398	\$398.00	\$314.33
	PVMT LEGEND, TYPE B: "SCHOOL" / EACH						
	0867-0111000E	2009Q2	2	4.00	\$3,160	\$790.00	\$804.00
			2	4.00	\$3,160	\$790.00	\$804.00
	PVMT LEGEND, TYP B: R/R XING / EACH						
	0867-0119000E	2008Q2	1	2.00	\$1,950	\$975.00	\$941.67
			1	2.00	\$1,950	\$975.00	\$941.67
	PVMT LEGEND, TYP B: R/R XING, BIKE / EAC						
	0867-0123000E	2008Q2	1	4.00	\$976	\$244.00	\$263.00
			1	4.00	\$976	\$244.00	\$263.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	PVMT LEGEND, TYP A: BIKE LANE / EACH						
	0867-0130000E	2009Q2	1	6.00	\$1,170	\$195.00	\$276.67
			1	6.00	\$1,170	\$195.00	\$276.67
	PVMT LEGEND, TYP B: BIKE LANE / EACH						
	0867-0131000E	2009Q2	2	5.00	\$1,340	\$268.00	\$271.93
			2	5.00	\$1,340	\$268.00	\$271.93
	PAVEMENT BAR, TYPE A / SQFT						
	0867-0144000J	2008Q1	1	207.00	\$3,105	\$15.00	\$9.08
		2008Q2	1	420.00	\$3,020	\$7.19	\$6.56
		2009Q1	1	180.00	\$900	\$5.00	\$6.33
		2009Q2	1	223.00	\$1,282	\$5.75	\$6.70
			4	1,030.00	\$8,307	\$8.07	\$7.06
	PAVEMENT BAR, TYPE B / SQFT						
	0867-0145000J	2008Q2	2	53.00	\$468	\$8.83	\$11.04
		2008Q4	1	130.00	\$1,365	\$10.50	\$8.72
		2009Q1	3	3,993.00	\$30,083	\$7.53	\$7.38
		2009Q2	8	3,421.00	\$28,940	\$8.46	\$7.97
			14	7,597.00	\$60,856	\$8.01	\$7.69
	PAVEMENT BAR, TYPE D / SQFT						
	0867-0147000J	2008Q1	1	8.00	\$320	\$40.00	\$34.33
			1	8.00	\$320	\$40.00	\$34.33
	PVMNT LEGEND, TYPE A: YIELD LINE TRIANG.						
	0867-0168000E	2009Q2	1	21.00	\$588	\$28.00	\$48.58
			1	21.00	\$588	\$28.00	\$48.58

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	WOOD SIGN POSTS / FBM						
	0910-010000K	2008Q1	2	6,729.00	\$37,420	\$5.56	\$6.47
		2008Q2	4	1,594.00	\$13,215	\$8.29	\$7.38
		2008Q4	1	810.00	\$5,670	\$7.00	\$6.83
		2009Q1	4	8,616.00	\$56,290	\$6.53	\$6.44
		2009Q2	9	9,698.00	\$61,721	\$6.36	\$6.17
			20	27,447.00	\$174,315	\$6.35	\$6.42
	TYPE "B" SIGNS IN PLACE / SQFT						
	0940-010200J	2008Q1	1	25.00	\$438	\$17.50	\$16.83
		2008Q2	3	133.00	\$4,712	\$35.43	\$32.21
		2009Q1	3	148.00	\$4,342	\$29.34	\$28.80
		2009Q2	3	538.00	\$11,476	\$21.33	\$18.14
			10	844.00	\$20,967	\$24.84	\$22.18
	TYPE "C" SIGNS IN PLACE / SQFT						
	0940-010700J	2008Q1	1	306.00	\$6,732	\$22.00	\$22.67
		2008Q2	2	120.00	\$2,850	\$23.75	\$22.83
		2008Q3	1	43.00	\$1,129	\$26.25	\$33.75
		2009Q1	2	219.00	\$3,753	\$17.14	\$15.93
		2009Q2	3	288.00	\$5,724	\$19.88	\$17.12
			9	976.00	\$20,188	\$20.68	\$20.03
	TYPE "G" SIGNS IN PLACE / SQFT						
	0940-011300J	2008Q1	2	382.00	\$10,076	\$26.38	\$26.76
		2008Q2	5	2,006.00	\$38,927	\$19.41	\$22.28
		2008Q4	1	128.00	\$2,176	\$17.00	\$18.17
		2009Q1	4	4,081.00	\$118,410	\$29.01	\$28.41
		2009Q2	10	2,733.00	\$59,818	\$21.89	\$20.51
			22	9,330.00	\$229,407	\$24.59	\$24.57

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TYPE "G1" SIGNS IN PLACE / SQFT						
	0940-0114000J	2008Q2	1	72.00	\$2,880	\$40.00	\$37.17
		2009Q1	1	39.00	\$1,170	\$30.00	\$28.54
			2	111.00	\$4,050	\$36.49	\$34.14
	TYPE "R" SIGNS IN PLACE / SQFT						
	0940-0121000J	2008Q1	2	112.00	\$2,016	\$18.00	\$16.15
		2008Q2	4	234.00	\$3,987	\$17.04	\$16.28
		2008Q3	1	25.00	\$525	\$21.00	\$19.50
		2008Q4	1	72.00	\$1,152	\$16.00	\$16.50
		2009Q1	4	275.00	\$4,361	\$15.86	\$15.08
		2009Q2	6	598.00	\$9,031	\$15.10	\$14.86
			18	1,316.00	\$21,072	\$16.01	\$15.45
	TYPE "R1" SIGNS IN PLACE / SQFT						
	0940-0122000J	2009Q2	1	55.00	\$935	\$17.00	\$16.93
			1	55.00	\$935	\$17.00	\$16.93
	TYPE "R2" SIGNS IN PLACE / SQFT						
	0940-0122100J	2008Q3	1	24.00	\$504	\$21.00	\$19.50
			1	24.00	\$504	\$21.00	\$19.50
	TYPE "W1" SIGNS IN PLACE / SQFT						
	0940-0124000J	2008Q1	2	718.00	\$12,924	\$18.00	\$16.68
		2008Q2	3	413.00	\$6,531	\$15.81	\$16.25
		2008Q4	1	15.00	\$240	\$16.00	\$16.50
		2009Q1	3	1,293.00	\$17,870	\$13.82	\$13.40
		2009Q2	9	1,101.00	\$15,806	\$14.36	\$14.61
			18	3,540.00	\$53,371	\$15.08	\$14.78

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TYPE "W2" SIGNS IN PLACE / SQFT						
	0940-0125000J	2009Q1	1	4.00	\$56	\$14.00	\$14.00
			1	4.00	\$56	\$14.00	\$14.00
	TYPE "W6" SIGNS IN PLACE / SQFT						
	0940-0129000J	2009Q2	1	22.00	\$550	\$25.00	\$22.47
			1	22.00	\$550	\$25.00	\$22.47
	TYPE "Y1" SIGNS IN PLACE / SQFT						
	0940-0134000J	2008Q1	2	921.00	\$16,543	\$17.96	\$16.35
		2008Q2	3	542.00	\$7,112	\$13.12	\$15.22
		2008Q3	1	100.00	\$2,100	\$21.00	\$19.50
		2008Q4	1	13.00	\$208	\$16.00	\$16.83
		2009Q1	4	1,501.00	\$22,277	\$14.84	\$14.24
		2009Q2	9	634.00	\$9,236	\$14.57	\$14.67
			20	3,711.00	\$57,476	\$15.49	\$15.13
	TYPE "Y4" SIGNS IN PLACE / SQFT						
	0940-0137000J	2008Q3	1	5.00	\$105	\$21.00	\$20.90
		2009Q2	1	57.00	\$935	\$16.40	\$16.63
			2	62.00	\$1,040	\$16.77	\$16.98
	TYPE "Y8" SIGNS IN PLACE / SQFT						
	0940-0140000J	2009Q1	2	34.00	\$503	\$14.79	\$14.72
		2009Q2	2	33.00	\$588	\$17.82	\$16.13
			4	67.00	\$1,091	\$16.28	\$15.42

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TYPE "YG" SIGNS IN PLACE / SQFT						
	0940-0141000J	2008Q1	1	62.00	\$1,116	\$18.00	\$28.67
		2008Q4	1	36.00	\$648	\$18.00	\$20.33
		2009Q2	2	82.00	\$1,594	\$19.44	\$19.53
			4	180.00	\$3,358	\$18.66	\$22.84
	WEED CONTROL / ACRE						
	1030-0101000R	2009Q2	3	3.00	\$9,400	\$3,133.33	\$2,200.00
			3	3.00	\$9,400	\$3,133.33	\$2,200.00
	TEMPORARY SEEDING / ACRE						
	1030-0103000R	2008Q1	1	2.00	\$3,160	\$1,580.00	\$1,611.67
			1	2.00	\$3,160	\$1,580.00	\$1,611.67
	PERMANENT SEEDING / ACRE						
	1030-0108000R	2008Q2	1				
		2008Q4	1				
		2009Q1	3	1.00	\$3,000	\$3,000.00	\$3,102.41
		2009Q2	6	14.00	\$21,760	\$1,554.29	\$1,898.14
			11	15.00	\$24,760	\$1,650.67	
	PERM SEEDING, MIX NO 1 / ACRE						
	1030-0109000R	2008Q1	1				
		2008Q2	2	4.00	\$9,572	\$2,392.95	\$2,266.07
		2009Q2	2	1.00	\$3,000	\$3,000.00	\$2,933.33
			5	5.00	\$12,572	\$2,514.36	

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	PERM SEEDING, MIX NO 2 / ACRE						
	1030-0110000R	2008Q1	1	2.00	\$3,740	\$1,870.00	\$1,946.67
		2008Q2	1	1.00	\$3,194	\$3,194.32	\$3,016.44
			2	3.00	\$6,934	\$2,311.44	\$2,303.26
	PERM SEEDING, MIX NO 3 / ACRE						
	1030-0111000R	2008Q1	1	3.00	\$4,170	\$1,390.00	\$1,451.67
			1	3.00	\$4,170	\$1,390.00	\$1,451.67
	WETLAND SEEDING / ACRE						
	1030-0113000R	2008Q1	1				
			1	0.00	\$0		
	WATER QUALITY SEEDING / ACRE						
	1030-0118000R	2008Q1	2				
		2009Q2	1				
			3	0.00	\$0		
	FERTILIZING / ACRE						
	1030-0139000R	2009Q2	1	1.00	\$1,600	\$1,600.00	\$1,093.33
			1	1.00	\$1,600	\$1,600.00	\$1,093.33
	MULCHING / ACRE						
	1030-0140000R	2008Q1	1	4.00	\$5,000	\$1,250.00	\$1,366.67
		2009Q2	1	1.00	\$2,500	\$2,500.00	\$1,568.33
			2	5.00	\$7,500	\$1,500.00	\$1,407.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	SOIL TESTING / EACH						
	1040-0100000E	2009Q2	1	2.00	\$400	\$200.00	\$170.83
			1	2.00	\$400	\$200.00	\$170.83
	TOPSOIL / CUYD						
	1040-0101000K	2008Q1	1	26.00	\$1,950	\$75.00	\$44.33
		2008Q2	1	161.00	\$6,440	\$40.00	\$49.85
		2009Q2	4	1,141.00	\$27,456	\$24.06	\$25.02
			6	1,328.00	\$35,846	\$26.99	\$28.41
	SOIL CONDITIONER / CUYD						
	1040-0107000K	2008Q2	1	2.00	\$222	\$111.05	\$122.02
		2009Q2	1	38.00	\$1,387	\$36.50	\$42.29
			2	40.00	\$1,609	\$40.23	\$46.27
	CONIFER TREES, 3 FT HEIGHT / EACH						
	1040-0111000E	2008Q2	1	56.00	\$9,408	\$168.00	\$80.67
			1	56.00	\$9,408	\$168.00	\$80.67
	DECIDUOUS TREES, 1 INCH CAL / EACH						
	1040-0126000E	2008Q2	1	23.00	\$3,864	\$168.00	\$105.00
			1	23.00	\$3,864	\$168.00	\$105.00
	DECIDUOUS TREES, 2 INCH CAL / EACH						
	1040-0130000E	2009Q2	1	2.00	\$500	\$250.00	\$318.33
			1	2.00	\$500	\$250.00	\$318.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	DECID TREES, 2-1/2 INCH CAL / EACH						
	1040-0131000E	2009Q2	1	24.00	\$7,848	\$327.00	\$397.75
			1	24.00	\$7,848	\$327.00	\$397.75
	DECID TREES, NO. 1 CONTAINER / EACH						
	1040-0147000E	2008Q1	1	6.00	\$432	\$72.00	\$65.33
			1	6.00	\$432	\$72.00	\$65.33
	DECID TREES, NO. 3 CONTAINER / EACH						
	1040-0149000E	2008Q2	1	38.00	\$6,384	\$168.00	\$68.67
		2009Q2	1	16.00	\$4,000	\$250.00	\$236.67
			2	54.00	\$10,384	\$192.30	\$118.44
	SHRUBS, NO. 1 CONTAINER / EACH						
	1040-0153000E	2008Q1	2	1,069.00	\$11,140	\$10.42	\$11.99
		2009Q2	2	131.00	\$1,753	\$13.38	\$17.49
			4	1,200.00	\$12,893	\$10.74	\$12.59
	SHRUBS, NO. 3 CONTAINER / EACH						
	1040-0155000E	2009Q2	1	83.00	\$1,170	\$14.10	\$29.28
			1	83.00	\$1,170	\$14.10	\$29.28
	SHRUBS, NO. 5 CONTAINER / EACH						
	1040-0156000E	2009Q2	1	284.00	\$11,502	\$40.50	\$40.13
			1	284.00	\$11,502	\$40.50	\$40.13

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TUBL PLANTS, 0.14 GAL CNTAIN / EACH						
	1040-0164000E	2009Q2	1	10.00	\$500	\$50.00	\$45.67
			1	10.00	\$500	\$50.00	\$45.67
	GROUNDCOVERS, NO. 1 CONTAINER / EACH						
	1040-0171000E	2009Q2	1	20.00	\$600	\$30.00	\$25.00
			1	20.00	\$600	\$30.00	\$25.00
	GROUNDCOVERS, NO. 2 CONTAINER / EACH						
	1040-0172000E	2009Q2	1	477.00	\$6,726	\$14.10	\$25.87
			1	477.00	\$6,726	\$14.10	\$25.87
	SITE-COLLECTED PLANTS / EACH						
	1040-0177000E	2008Q1	1	1,416.00	\$4,248	\$3.00	\$4.33
			1	1,416.00	\$4,248	\$3.00	\$4.33
	PLANT CUTTINGS, SMALL / EACH						
	1040-0179000E	2008Q2	1	365.00	\$4,599	\$12.60	\$5.28
		2009Q2	1	275.00	\$3,300	\$12.00	\$11.33
			2	640.00	\$7,899	\$12.34	\$7.88
	WETLAND PLANTS, BARE ROOT / EACH						
	1040-0182000E	2008Q1	1	1,011.00	\$5,055	\$5.00	\$3.58
			1	1,011.00	\$5,055	\$5.00	\$3.58

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	CINDER MULCH / CUYD						
	1040-0192000K	2009Q2	1	38.00	\$760	\$20.00	\$45.00
			1	38.00	\$760	\$20.00	\$45.00
	TREE GRATES / EACH						
	1040-0200000E	2008Q4	1	13.00	\$1,625	\$125.00	\$176.00
		2009Q2	2	149.00	\$125,700	\$843.62	\$912.90
			3	162.00	\$127,325	\$785.96	\$853.76
	WOODY COURSE DEBRIS / EACH						
	1040-0202000E	2008Q2	1	2.00	\$960	\$480.00	\$560.00
		2009Q2	1	25.00	\$625	\$25.00	\$164.33
			2	27.00	\$1,585	\$58.70	\$193.64
	ROOT BARRIER / FOOT						
	1040-0206000F	2009Q2	1	180.00	\$2,430	\$13.50	\$10.30
			1	180.00	\$2,430	\$13.50	\$10.30
	WEED CONTROL GEOTEXTILE / SQFT						
	1040-0208000J	2009Q2	1	13,408.00	\$2,682	\$0.20	\$0.20
			1	13,408.00	\$2,682	\$0.20	\$0.20
	TYPE 1 FENCE / FOOT						
	1050-0100000F	2008Q2	1	250.00	\$2,625	\$10.50	\$11.50
		2009Q2	1	385.00	\$3,850	\$10.00	\$10.00
			2	635.00	\$6,475	\$10.20	\$10.59

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TYPE 1-5W FENCE / FOOT						
	1050-0102000F	2008Q2	1	537.00	\$3,491	\$6.50	\$11.65
			1	537.00	\$3,491	\$6.50	\$11.65
	TYPE 1-5W MODIFIED FENCE / FOOT						
	1050-0103000F	2008Q2	1	132.00	\$2,577	\$19.52	\$20.01
			1	132.00	\$2,577	\$19.52	\$20.01
	12 FOOT SINGLE GATES / EACH						
	1050-0110000E	2008Q2	1	1.00	\$1,000	\$1,000.00	\$861.68
		2008Q4	1	1.00	\$450	\$450.00	\$766.85
			2	2.00	\$1,450	\$725.00	\$814.27
	36 FOOT DOUBLE GATES / EACH						
	1050-0122000E	2009Q2	1	2.00	\$10,250	\$5,125.00	\$4,126.00
			1	2.00	\$10,250	\$5,125.00	\$4,126.00
	CL-4R CHAIN-LINK FENCE / FOOT						
	1050-0129000F	2008Q4	1	344.00	\$8,256	\$24.00	\$21.98
			1	344.00	\$8,256	\$24.00	\$21.98
	CL-5 CHAIN-LINK FENCE / FOOT						
	1050-0131000F	2009Q1	1	101.00	\$1,263	\$12.50	\$25.56
			1	101.00	\$1,263	\$12.50	\$25.56

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	CL-6 CHAIN-LINK FENCE / FOOT						
	1050-0135000F	2009Q1	1	150.00	\$3,150	\$21.00	\$20.67
		2009Q2	1	80.00	\$4,229	\$52.86	\$48.62
			2	230.00	\$7,379	\$32.08	\$30.39
	CL-6R CHAIN-LINK FENCE / FOOT						
	1050-0137000F	2008Q2	1	820.00	\$13,940	\$17.00	\$17.00
			1	820.00	\$13,940	\$17.00	\$17.00
	CL-6R CL FNC W/ PLASTIC PKT / FOOT						
	1050-0180000F	2008Q4	1	60.00	\$2,100	\$35.00	\$48.04
			1	60.00	\$2,100	\$35.00	\$48.04
	12 FT X 72 INCH CL SING GATES / EACH						
	1050-0195000E	2008Q2	1	1.00	\$442	\$442.00	\$920.67
			1	1.00	\$442	\$442.00	\$920.67
	24 FT X 72 INCH CL DBL GATES / EACH						
	1050-0204000E	2009Q2	1	1.00	\$2,600	\$2,600.00	\$2,266.67
			1	1.00	\$2,600	\$2,600.00	\$2,266.67
	30 FT X 72 INCH CL DBL GATES / EACH						
	1050-0206000E	2008Q4	1	2.00	\$1,700	\$850.00	\$1,808.11
			1	2.00	\$1,700	\$850.00	\$1,808.11

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	REMOVING AND REBUILDING FENCE / FOOT						
	1050-0240000F	2008Q2	1	4,600.00	\$25,162	\$5.47	\$8.08
			1	4,600.00	\$25,162	\$5.47	\$8.08
	SINGLE MAILBOX SUPPORTS / EACH						
	1070-0100000E	2008Q2	1	2.00	\$420	\$210.00	\$220.33
		2009Q1	1	1.00	\$260	\$260.00	\$215.18
		2009Q2	1	4.00	\$600	\$150.00	\$183.33
			3	7.00	\$1,280	\$182.86	\$198.45
	MULTIPLE MAILBOX SUPPORTS / EACH						
	1070-0101000E	2008Q1	1	1.00	\$350	\$350.00	\$358.33
		2008Q2	1	3.00	\$1,050	\$350.00	\$368.33
		2009Q1	1	2.00	\$600	\$300.00	\$287.21
		2009Q2	1	2.00	\$600	\$300.00	\$350.00
			4	8.00	\$2,600	\$325.00	\$342.22
	MAILBOX CONCRETE COLLARS / EACH						
	1070-0102000E	2008Q2	2	47.00	\$3,860	\$82.13	\$83.70
		2009Q1	1	3.00	\$96	\$32.00	\$54.91
		2009Q2	3	19.00	\$1,820	\$95.79	\$86.35
			6	69.00	\$5,776	\$83.71	\$83.18
	REMOVE & REINST MBOX SUPPORTS / EACH						
	1070-0103000E	2008Q2	2	43.00	\$3,506	\$81.53	\$84.48
		2009Q2	3	15.00	\$2,151	\$143.43	\$149.72
			5	58.00	\$5,657	\$97.54	\$101.35

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	GRAVEL BLANKET / SQYD						
	1090-0101000J	2009Q1	1	1,000.00	\$8,000	\$8.00	\$7.55
			1	1,000.00	\$8,000	\$8.00	\$7.55
	FISH ROCKS / EACH						
	1091-0101000E	2008Q1	1	450.00	\$9,000	\$20.00	\$16.33
			1	450.00	\$9,000	\$20.00	\$16.33
	BARRIER ROCKS / EACH						
	1091-0102000E	2008Q1	1	90.00	\$7,200	\$80.00	\$61.33
			1	90.00	\$7,200	\$80.00	\$61.33
	STREAMBED GRAVEL / CUYD						
	1091-0104000K	2008Q1	1	140.00	\$2,100	\$15.00	\$34.67
		2008Q2	1	40.00	\$1,108	\$27.71	\$39.24
			2	180.00	\$3,208	\$17.82	\$35.68
	BENCHES, TYPE _____ / EACH						
	1095-0100000E	2009Q1	1	5.00	\$1,300	\$260.00	\$370.91
			1	5.00	\$1,300	\$260.00	\$370.91
	LITTER RECEPTACLES / EACH						
	1095-0104000E	2009Q1	1	4.00	\$1,040	\$260.00	\$370.91
			1	4.00	\$1,040	\$260.00	\$370.91

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	PLANT TRELLIS / EACH						
	1095-0111000E	2009Q1	1	9.00	\$2,340	\$260.00	\$370.91
			1	9.00	\$2,340	\$260.00	\$370.91
	2 IN P WAT P FT & CPL W/ CL B / FOOT						
	1140-0109000F	2009Q2	1	27.00	\$1,175	\$43.50	\$36.27
			1	27.00	\$1,175	\$43.50	\$36.27
	4 IN P WAT P FT & CPL W/ CL B / FOOT						
	1140-0111000F	2009Q2	1	164.00	\$9,020	\$55.00	\$36.02
			1	164.00	\$9,020	\$55.00	\$36.02
	6 IN P WAT P FT & CPL W/ CL B / FOOT						
	1140-0112000F	2008Q2	1	67.00	\$6,712	\$100.18	\$98.06
		2008Q4	1	96.00	\$2,400	\$25.00	\$38.87
			2	163.00	\$9,112	\$55.90	\$63.20
	8 IN P WAT P FT & CPL W/ CL B / FOOT						
	1140-0113000F	2008Q2	1	88.00	\$8,923	\$101.40	\$104.13
		2008Q4	1	1,824.00	\$67,488	\$37.00	\$46.37
		2009Q2	1	100.00	\$7,300	\$73.00	\$78.50
			3	2,012.00	\$83,711	\$41.61	\$50.49
	12 IN P WAT P FT & CPL W/ CL B / FOOT						
	1140-0115000F	2008Q2	1	1,259.00	\$113,121	\$89.85	\$84.28
		2009Q2	1	5,012.00	\$275,660	\$55.00	\$63.00
			2	6,271.00	\$388,781	\$62.00	\$67.27

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	4 IN P WAT P FT & CPL W/ R& & / FOOT						
	1140-0156000F	2009Q2	1	72.00	\$6,264	\$87.00	\$77.92
			1	72.00	\$6,264	\$87.00	\$77.92
	6 IN P WAT P FT & CPL W/ R& & / FOOT						
	1140-0157000F	2009Q2	1	429.00	\$24,024	\$56.00	\$62.00
			1	429.00	\$24,024	\$56.00	\$62.00
	8 IN P WAT P FT & CPL W/ R& & / FOOT						
	1140-0158000F	2009Q2	1	126.00	\$17,640	\$140.00	\$137.67
			1	126.00	\$17,640	\$140.00	\$137.67
	12 IN P WAT P FT & CPL W/ R& & / FOOT						
	1140-0160000F	2009Q2	1	1,218.00	\$95,004	\$78.00	\$87.33
			1	1,218.00	\$95,004	\$78.00	\$87.33
	___ INCH CONNECT TO ___ INCH MAIN / EACH						
	1140-0300000E	2009Q2	1	1.00	\$3,000	\$3,000.00	\$1,895.83
			1	1.00	\$3,000	\$3,000.00	\$1,895.83
	2 INCH GATE VALVE / EACH						
	1150-0100000E	2009Q2	2	2.00	\$640	\$320.00	\$388.48
			2	2.00	\$640	\$320.00	\$388.48
	6 INCH GATE VALVE / EACH						
	1150-0103000E	2008Q2	1	4.00	\$2,199	\$549.63	\$611.54

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	6 INCH GATE VALVE / EACH						
	1150-0103000E	2009Q2	1	2.00	\$1,600	\$800.00	\$832.50
			2	6.00	\$3,799	\$633.09	\$685.20
	8 INCH GATE VALVE / EACH						
	1150-0104000E	2008Q2	1	3.00	\$2,276	\$758.71	\$839.57
		2008Q4	1	16.00	\$14,400	\$900.00	\$812.80
		2009Q2	1	16.00	\$14,080	\$880.00	\$1,037.00
			3	35.00	\$30,756	\$878.75	\$917.59
	12 INCH BUTTERFLY VALVE / EACH						
	1150-0113000E	2008Q2	1	8.00	\$10,496	\$1,312.06	\$1,339.02
		2009Q2	1	30.00	\$36,750	\$1,225.00	\$1,590.00
			2	38.00	\$47,246	\$1,243.33	\$1,537.16
	1 IN DBL CHK VLV BKFL PREVTVN / EACH						
	1150-0194000E	2009Q2	1	28.00	\$10,500	\$375.00	\$621.00
			1	28.00	\$10,500	\$375.00	\$621.00
	2 IN DBL CHK VLV BKFL PREVTVN / EACH						
	1150-0196000E	2009Q2	1	2.00	\$1,750	\$875.00	\$1,194.33
			1	2.00	\$1,750	\$875.00	\$1,194.33
	1 IN COMB AIR RELEASE/AIR VACU / EACH						
	1150-0211000E	2009Q2	1	11.00	\$25,300	\$2,300.00	\$1,645.00
			1	11.00	\$25,300	\$2,300.00	\$1,645.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	8 IN TAP SLEEVE & 8 IN VLV / EACH						
	1150-0222000E	2009Q2	1	1.00	\$1,900	\$1,900.00	\$2,270.00
			1	1.00	\$1,900	\$1,900.00	\$2,270.00

	HYDRANT ASSEMBLIES / EACH						
	1160-0100000E	2008Q2	1	3.00	\$5,643	\$1,880.92	\$1,961.97
		2008Q4	1	4.00	\$20,000	\$5,000.00	\$3,666.67
		2009Q2	1	12.00	\$31,200	\$2,600.00	\$2,251.67
			3	19.00	\$56,843	\$2,991.72	\$2,503.82

	MOVING EXISTING HYDRANTS / EACH						
	1160-0102000E	2009Q2	1	2.00	\$2,000	\$1,000.00	\$1,657.12
			1	2.00	\$2,000	\$1,000.00	\$1,657.12

	HYDRANT GUARD POSTS / EACH						
	1160-0104000E	2008Q2	1	4.00	\$377	\$94.19	\$168.06
			1	4.00	\$377	\$94.19	\$168.06

	HYDRANT EXTENSIONS / EACH						
	1160-0105000E	2008Q4	1	4.00	\$1,200	\$300.00	\$452.33
			1	4.00	\$1,200	\$300.00	\$452.33

	1 INCH WATER SERVICE CONN / EACH						
	1170-0101000E	2008Q2	1	9.00	\$16,491	\$1,832.34	\$1,849.11
		2008Q4	1	3.00	\$1,500	\$500.00	\$812.80
		2009Q2	1	28.00	\$29,400	\$1,050.00	\$978.67
			3	40.00	\$47,391	\$1,184.78	\$1,162.08

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	2 INCH WATER SERVICE CONN / EACH						
	1170-0103000E	2008Q2	1	2.00	\$5,910	\$2,954.76	\$3,039.92
		2009Q2	1	2.00	\$4,700	\$2,350.00	\$2,313.33
			2	4.00	\$10,610	\$2,652.38	\$2,676.63
	RECONN EXTG WAT SER 3/4 INCH / EACH						
	1170-0104000E	2009Q2	1	4.00	\$3,400	\$850.00	\$894.22
			1	4.00	\$3,400	\$850.00	\$894.22
	RECONN EXTG WATER SER 1 INCH / EACH						
	1170-0105000E	2008Q4	1	14.00	\$9,800	\$700.00	\$703.70
		2009Q2	1	17.00	\$5,100	\$300.00	\$458.00
			2	31.00	\$14,900	\$480.65	\$568.96
	RECONN EXTG WAT SER 1-1/2 IN / EACH						
	1170-0106000E	2008Q4	1	2.00	\$1,800	\$900.00	\$984.83
			1	2.00	\$1,800	\$900.00	\$984.83
	RECONN EXTG WATER SER 2 INCH / EACH						
	1170-0107000E	2008Q4	2	2.00	\$3,000	\$1,500.00	\$1,542.83
		2009Q2	1	2.00	\$1,000	\$500.00	\$923.00
			3	4.00	\$4,000	\$1,000.00	\$1,232.91