

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TEMPORARY SIGNS / SQFT						
	0225-0102000J	2007Q3	2	3,325.00	\$66,550	\$20.02	\$20.42
		2007Q4	3	7,302.00	\$126,863	\$17.37	\$17.76
		2008Q1	1	6,765.00	\$104,858	\$15.50	\$15.17
		2008Q2	1	5,720.00	\$80,080	\$14.00	\$14.83
		2008Q3	1	445.00	\$7,120	\$16.00	\$14.50
		2008Q4	3	1,160.00	\$16,140	\$13.91	\$13.44
		2009Q1	5	5,623.00	\$79,178	\$14.08	\$13.93
		2009Q2	11	13,409.00	\$226,656	\$16.90	\$16.36
			27	43,749.00	\$707,445	\$16.17	\$16.11
	TEMPORARY BARRICADES, TYPE II / EACH						
	0225-0104000E	2007Q3	1	8.00	\$320	\$40.00	\$70.00
		2008Q3	1	3.00	\$165	\$55.00	\$55.42
		2009Q1	2	24.00	\$1,391	\$57.94	\$52.77
		2009Q2	3	52.00	\$3,016	\$58.00	\$64.88
			7	87.00	\$4,892	\$56.22	\$61.68
	TEMP BARRICADES, TYPE III / EACH						
	0225-0105000E	2007Q3	2	114.00	\$14,220	\$124.74	\$113.33
		2007Q4	3	101.00	\$13,705	\$135.69	\$134.81
		2008Q2	1	12.00	\$1,680	\$140.00	\$143.33
		2008Q3	1	4.00	\$500	\$125.00	\$99.61
		2008Q4	3	22.00	\$1,910	\$86.82	\$93.71
		2009Q1	4	65.00	\$7,220	\$111.07	\$81.97
		2009Q2	9	154.00	\$18,026	\$117.05	\$115.39
			23	472.00	\$57,261	\$121.31	\$114.01
	TEMP GRD TYPE 2A REFL / FOOT						
	0225-0108000F	2007Q4	1	5,588.00	\$88,011	\$15.75	\$15.58

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TEMP GRD TYPE 2A REFL / FOOT						
	0225-0108000F	2009Q1	1	663.00	\$7,956	\$12.00	\$11.40
		2009Q2	1	513.00	\$7,182	\$14.00	\$13.00
			3	6,764.00	\$103,149	\$15.25	\$14.98
	TEMP GRD TYPE 3 REFLECTORIZED / FOOT						
	0225-0110000F	2007Q4	1	325.00	\$13,975	\$43.00	\$42.00
		2009Q2	1	75.00	\$2,663	\$35.50	\$29.83
			2	400.00	\$16,638	\$41.59	\$39.72
	TEMP GRD TYPE 4 REFLECTORIZED / FOOT						
	0225-0112000F	2009Q2	1	43.00	\$1,849	\$43.00	\$35.67
			1	43.00	\$1,849	\$43.00	\$35.67
	TEMP GRD TERMINALS, NON-FLAR / EACH						
	0225-0115000E	2007Q4	1	42.00	\$110,250	\$2,625.00	\$2,558.33
		2009Q1	1	4.00	\$4,000	\$1,000.00	\$958.33
		2009Q2	1	2.00	\$5,000	\$2,500.00	\$2,133.33
			3	48.00	\$119,250	\$2,484.38	\$2,407.29
	TEMP GUARDRAIL TRANSITION / EACH						
	0225-0117000E	2007Q4	1	22.00	\$51,392	\$2,336.00	\$2,277.00
		2009Q2	1	6.00	\$12,000	\$2,000.00	\$1,896.67
			2	28.00	\$63,392	\$2,264.00	\$2,195.50
	TEMPORARY BRIDGE CONNECTIONS / EACH						
	0225-0119000E	2007Q4	1	16.00	\$9,408	\$588.00	\$574.33
			1	16.00	\$9,408	\$588.00	\$574.33

**ODOT'S BAMS/DSS Statistical Analysis Models
July 2007 through June 2009 Awarded Contracts
Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TEMP CONC BARR REFLECTORIZED / FOOT						
	0225-0126000F	2007Q3	1	8,500.00	\$323,000	\$38.00	\$39.33
		2007Q4	3	36,107.00	\$1,057,380	\$29.28	\$23.80
		2009Q1	1	1,025.00	\$33,825	\$33.00	\$32.97
		2009Q2	3	2,893.00	\$93,903	\$32.46	\$30.52
				8	48,525.00	\$1,508,108	\$31.08
	MOVING TEMPORARY CONC BARRIER / FOOT						
	0225-0132000F	2007Q3	1	21,000.00	\$126,000	\$6.00	\$6.33
		2007Q4	2	18,475.00	\$103,735	\$5.61	\$6.10
		2009Q1	1	899.00	\$4,495	\$5.00	\$5.13
		2009Q2	1	4,875.00	\$20,475	\$4.20	\$5.03
				5	45,249.00	\$254,705	\$5.63
	TEMPORARY IMPACT ATTENUATOR / EACH						
	0225-0133000E	2007Q3	1	10.00	\$37,000	\$3,700.00	\$3,900.00
		2007Q4	3	10.00	\$30,652	\$3,065.20	\$3,071.73
		2009Q1	1	4.00	\$4,000	\$1,000.00	\$1,706.00
		2009Q2	3	10.00	\$25,840	\$2,584.00	\$2,629.72
				8	34.00	\$97,492	\$2,867.41
	TEMP IMP ATTEN NARW SITE SYS / EACH						
	0225-0134000E	2007Q4	2	4.00	\$29,132	\$7,283.00	\$7,427.67
			2	4.00	\$29,132	\$7,283.00	\$7,427.67
	MOVING TEMP IMPACT ATTEN / EACH						
	0225-0136000E	2007Q3	1	29.00	\$29,000	\$1,000.00	\$1,000.00
		2007Q4	2	10.00	\$14,675	\$1,467.50	\$1,400.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	MOVING TEMP IMPACT ATTN / EACH						
	0225-0136000E	2009Q1	1	4.00	\$4,000	\$1,000.00	\$720.83
		2009Q2	1	20.00	\$10,800	\$540.00	\$422.83
			5	63.00	\$58,475	\$928.17	\$862.54
	MOV TEMP IMP ATTN NARW SITE / EACH						
	0225-0137000E	2007Q4	1	2.00	\$2,800	\$1,400.00	\$2,133.33
			1	2.00	\$2,800	\$1,400.00	\$2,133.33
	REFLECTIVE BARRIER PANELS / EACH						
	0225-0141100E	2007Q4	2	1,354.00	\$21,196	\$15.65	\$16.76
		2009Q2	1	471.00	\$7,065	\$15.00	\$17.66
			3	1,825.00	\$28,261	\$15.49	\$16.99
	REPAIR TEMP IMPACT ATTENUATOR / EACH						
	0225-0141200E	2009Q1	1	1.00	\$1,000	\$1,000.00	\$2,025.00
		2009Q2	1	1.00	\$1	\$1.00	\$858.67
			2	2.00	\$1,001	\$500.50	\$1,441.83
	SURFACE MOUNTED TUBULAR MRK / EACH						
	0225-0142000E	2007Q4	1	2,560.00	\$99,840	\$39.00	\$37.67
		2008Q4	1	95.00	\$4,750	\$50.00	\$50.00
		2009Q2	1	50.00	\$2,775	\$55.49	\$43.50
			3	2,705.00	\$107,365	\$39.69	\$38.21
	REPL SURFACE MNTD TUBULAR MRK / EACH						
	0225-0143000E	2007Q4	1	1,025.00	\$25,625	\$25.00	\$24.67
			1	1,025.00	\$25,625	\$25.00	\$24.67

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TEMPORARY PLASTIC DRUMS / EACH						
	0225-0145000E	2007Q3	2	1,180.00	\$53,980	\$45.75	\$52.82
		2007Q4	3	1,305.00	\$69,725	\$53.43	\$52.72
		2008Q4	2	60.00	\$2,460	\$41.00	\$45.25
		2009Q1	1	24.00	\$840	\$35.00	\$36.47
		2009Q2	4	334.00	\$12,618	\$37.78	\$35.79
			12	2,903.00	\$139,623	\$48.10	\$50.53
	TEMPORARY DELINEATORS / EACH						
	0225-0147000E	2007Q4	1	760.00	\$19,950	\$26.25	\$25.75
		2009Q2	1	25.00	\$750	\$30.00	\$37.67
			2	785.00	\$20,700	\$26.37	\$26.13
	TEMP FLEXIBLE PVMT MARKERS / EACH						
	0225-0149000E	2008Q1	1	5,600.00	\$8,568	\$1.53	\$1.34
		2008Q2	1	10,000.00	\$12,000	\$1.20	\$1.23
		2008Q3	1	2,100.00	\$2,100	\$1.00	\$1.64
		2008Q4	1	790.00	\$1,383	\$1.75	\$1.95
		2009Q1	3	5,550.00	\$5,847	\$1.05	\$1.03
		2009Q2	4	31,136.00	\$58,389	\$1.88	\$1.65
			11	55,176.00	\$88,287	\$1.60	\$1.48
	TEMPORARY REMOVABLE TAPE / FOOT						
	0225-0150000F	2007Q3	1	93,500.00	\$93,500	\$1.00	\$1.07
		2007Q4	3	10,417.00	\$12,625	\$1.21	\$1.29
		2008Q4	1	111.00	\$278	\$2.50	\$2.45
		2009Q2	2	1,825.00	\$3,678	\$2.02	\$1.62
			7	105,853.00	\$110,080	\$1.04	\$1.10

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TEMPORARY NON-REMOVABLE TAPE / FOOT						
	0225-0151000F	2008Q1	1	1,240.00	\$2,480	\$2.00	\$2.00
		2008Q2	1	1,500.00	\$1,875	\$1.25	\$1.18
		2009Q1	1	2,000.00	\$2,100	\$1.05	\$1.26
		2009Q2	4	10,365.00	\$17,323	\$1.67	\$1.71
				7	15,105.00	\$23,778	\$1.57
	TEMPORARY NON-REFLECTIVE TAPE / FOOT						
	0225-0152000F	2009Q2	1	4,864.00	\$12,160	\$2.50	\$1.82
			1	4,864.00	\$12,160	\$2.50	\$1.82
	TEMPORARY STRIPING / FOOT						
	0225-0153000F	2007Q4	2	748,160.00	\$49,462	\$0.07	\$0.07
		2009Q1	1	16,850.00	\$5,561	\$0.33	\$0.36
		2009Q2	3	103,000.00	\$12,220	\$0.12	\$0.12
				6	868,010.00	\$67,243	\$0.08
	STRIPE REMOVAL / FOOT						
	0225-0154000F	2007Q3	1	7,299.00	\$5,474	\$0.75	\$0.82
		2007Q4	2	656,984.00	\$207,063	\$0.32	\$0.31
		2009Q1	1	19,384.00	\$9,498	\$0.49	\$0.62
		2009Q2	3	42,330.00	\$28,090	\$0.66	\$0.63
				7	725,997.00	\$250,125	\$0.34
	LEGEND REMOVAL / SQFT						
	0225-0155100J	2009Q2	1	304.00	\$912	\$3.00	\$3.50
			1	304.00	\$912	\$3.00	\$3.50

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	PORTABLE TRAFFIC SIGNAL / EACH						
	0225-0158000E	2009Q1	1	2.00	\$20,000	\$10,000.00	\$10,714.67
		2009Q2	1	2.00	\$36,000	\$18,000.00	\$22,385.93
			2	4.00	\$56,000	\$14,000.00	\$16,550.30
	SEQUENTIAL ARROW SIGNS / EACH						
	0225-0162000E	2007Q3	2	10.00	\$38,000	\$3,800.00	\$4,466.67
		2007Q4	3	17.00	\$55,450	\$3,261.76	\$3,391.18
		2009Q2	3	5.00	\$9,188	\$1,837.60	\$1,778.55
			8	32.00	\$102,638	\$3,207.44	\$3,475.29
	PORTABLE CHGBLE MESSAGE SIGNS / EACH						
	0225-0164000E	2007Q3	1	6.00	\$96,000	\$16,000.00	\$18,666.67
		2007Q4	1	2.00	\$31,500	\$15,750.00	\$16,916.67
		2009Q2	1	2.00	\$16,800	\$8,400.00	\$6,600.00
			3	10.00	\$144,300	\$14,430.00	\$15,903.33
	FLAGGERS / HOUR						
	0225-0168000T	2007Q3	1	100.00	\$4,000	\$40.00	\$60.00
		2007Q4	1	750.00	\$33,375	\$44.50	\$46.17
		2008Q1	1	1,500.00	\$57,000	\$38.00	\$40.00
		2008Q2	1	2,600.00	\$104,000	\$40.00	\$40.83
		2008Q3	1	700.00	\$31,500	\$45.00	\$43.62
		2008Q4	2	1,040.00	\$41,300	\$39.71	\$45.35
		2009Q1	5	5,220.00	\$216,220	\$41.42	\$41.42
		2009Q2	8	13,790.00	\$603,719	\$43.78	\$43.86
			20	25,700.00	\$1,091,114	\$42.46	\$43.02
	FLAGGER STATION LIGHTING / EACH						
	0225-0168100E	2008Q1	1	2.00	\$5,000	\$2,500.00	\$2,500.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	FLAGGER STATION LIGHTING / EACH						
	0225-0168100E	2008Q2	1	2.00	\$4,000	\$2,000.00	\$2,050.00
		2009Q1	2	4.00	\$6,540	\$1,635.00	\$1,903.33
		2009Q2	4	12.00	\$26,655	\$2,221.25	\$2,074.15
			8	20.00	\$42,195	\$2,109.75	\$2,080.15
	PILOT CARS / HOUR						
	0225-0172000T	2007Q4	1	170.00	\$12,138	\$71.40	\$68.80
		2008Q1	1	500.00	\$22,500	\$45.00	\$52.83
		2008Q2	1	600.00	\$28,800	\$48.00	\$54.33
		2009Q1	1	400.00	\$27,300	\$68.25	\$58.75
		2009Q2	3	1,690.00	\$107,134	\$63.39	\$60.02
			7	3,360.00	\$197,872	\$58.89	\$58.23
	TEMP TYPE CL CHAIN-LINK FNC / FOOT						
	0270-0114000F	2009Q2	1	130.00	\$4,056	\$31.20	\$24.13
			1	130.00	\$4,056	\$31.20	\$24.13
	TEMPORARY MULCHING / ACRE						
	0280-0104000R	2007Q4	1	6.00	\$6,300	\$1,050.00	\$1,216.67
			1	6.00	\$6,300	\$1,050.00	\$1,216.67
	MATTING / SQYD						
	0280-0105000J	2008Q4	1	223.00	\$2,007	\$9.00	\$7.95
		2009Q1	1	1,200.00	\$2,016	\$1.68	\$1.54
		2009Q2	1	260.00	\$780	\$3.00	\$3.35
			3	1,683.00	\$4,803	\$2.85	\$2.67

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	CHECK DAM / EACH						
	0280-0106000E	2007Q4	1	2.00	\$182	\$91.00	\$363.67
		2009Q1	1	2.00	\$300	\$150.00	\$136.67
			2	4.00	\$482	\$120.50	\$250.17
	FLOW SPREADER / FOOT						
	0280-0109000F	2007Q4	1	56.00	\$2,800	\$50.00	\$58.33
			1	56.00	\$2,800	\$50.00	\$58.33
	CONSTRUCTION ENTRANCE / EACH						
	0280-0110000E	2007Q4	2	4.00	\$5,900	\$1,475.00	\$1,683.33
		2008Q1	1	1.00	\$500	\$500.00	\$366.67
		2008Q2	1	1.00	\$300	\$300.00	\$411.67
		2008Q3	1	2.00	\$1,000	\$500.00	\$744.20
		2008Q4	1	2.00	\$4,480	\$2,240.00	\$1,746.67
		2009Q2	1	3.00	\$2,430	\$810.00	\$940.60
			7	13.00	\$14,610	\$1,123.85	\$1,178.09
	SEDIMENT FENCE, SUPPORTED / FOOT						
	0280-0112000F	2007Q3	1	700.00	\$2,450	\$3.50	\$6.75
		2007Q4	2	5,903.00	\$24,775	\$4.20	\$5.53
		2008Q4	1	1,000.00	\$2,250	\$2.25	\$4.08
		2009Q1	1	500.00	\$3,000	\$6.00	\$4.07
		2009Q2	2	2,160.00	\$13,470	\$6.24	\$5.12
			7	10,263.00	\$45,945	\$4.48	\$5.32
	SEDIMENT FENCE, UNSUPPORTED / FOOT						
	0280-0113000F	2008Q2	1	899.00	\$2,697	\$3.00	\$3.08

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	SEDIMENT FENCE, UNSUPPORTED / FOOT						
	0280-0113000F	2008Q3	1	100.00	\$400	\$4.00	\$4.32
		2008Q4	1	330.00	\$2,640	\$8.00	\$6.00
		2009Q2	2	3,950.00	\$13,037	\$3.30	\$2.50
			5	5,279.00	\$18,774	\$3.56	\$2.85
	INLET PROTECTION / EACH						
	0280-0114000E	2007Q3	1	7.00	\$420	\$60.00	\$130.00
		2007Q4	1	44.00	\$6,512	\$148.00	\$106.00
		2009Q1	3	22.00	\$768	\$34.91	\$66.51
		2009Q2	3	23.00	\$1,205	\$52.38	\$85.75
			8	96.00	\$8,905	\$92.76	\$93.85
	SEDIMENT BARRIER / EACH						
	0280-0115000E	2009Q1	1	2.00	\$180	\$90.00	\$75.62
		2009Q2	1	9.00	\$225	\$25.00	\$78.33
			2	11.00	\$405	\$36.82	\$77.84
	SEDIMENT BARRIER / FOOT						
	0280-0115000F	2007Q4	3	4,680.00	\$20,169	\$4.31	\$5.57
		2008Q1	1	2,100.00	\$9,450	\$4.50	\$4.50
		2008Q3	1	2,250.00	\$6,750	\$3.00	\$3.58
		2008Q4	1	1,860.00	\$5,580	\$3.00	\$3.07
		2009Q1	2	3,600.00	\$9,610	\$2.67	\$2.49
		2009Q2	6	2,435.00	\$13,822	\$5.68	\$4.59
			14	16,925.00	\$65,381	\$3.86	\$4.10
	BIOFILTER BAGS / EACH						
	0280-X111000E	2007Q4	1	45.00	\$450	\$10.00	\$39.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	BIOFILTER BAGS / EACH						
	0280-X111000E	2008Q2	1	64.00	\$377	\$5.89	\$8.13
			2	109.00	\$827	\$7.59	\$20.87
	HAZARDOUS MATERIAL DISPOSAL / TON						
	0285-0101000M	2007Q4	1				
			1	0.00	\$0		
	HAZ MATL REMV AND DISPOSAL / GAL						
	0285-0114000P	2008Q2	1	17,000.00	\$14,960	\$0.88	\$0.93
			1	17,000.00	\$14,960	\$0.88	\$0.93
	PUMP TRTMNT & DISPL OF CNTAM G / GAL						
	0285-0119000P	2008Q2	1	17,000.00	\$3,740	\$0.22	\$0.23
			1	17,000.00	\$3,740	\$0.22	\$0.23
	REMOVAL OF PIPES / FOOT						
	0310-0100000F	2007Q4	1	242.00	\$3,630	\$15.00	\$32.33
		2008Q4	1	60.00	\$510	\$8.50	\$9.50
			2	302.00	\$4,140	\$13.71	\$27.80
	REMOVAL OF SURFACINGS / SQYD						
	0310-0103000J	2007Q4	1	8,344.00	\$41,720	\$5.00	\$7.67
		2008Q4	1	4,000.00	\$5,400	\$1.35	\$1.05
		2009Q2	2	10,800.00	\$21,564	\$2.00	\$2.30
			4	23,144.00	\$68,684	\$2.97	\$4.02

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	REMOVAL OF INLETS / EACH						
	0310-0104000E	2007Q4	1	1.00	\$400	\$400.00	\$666.67
			1	1.00	\$400	\$400.00	\$666.67
	ASPH PVMNT SAW CUTTING / FOOT						
	0310-0119000F	2009Q2	1	950.00	\$950	\$1.00	\$1.10
			1	950.00	\$950	\$1.00	\$1.10
	CLEARING AND GRUBBING / ACRE						
	0320-0100000R	2007Q4	1	1.00	\$10,000	\$10,000.00	\$12,666.67
		2008Q4	1	54.00	\$1,512	\$28.00	\$409.33
		2009Q2	2	3.00	\$1,342	\$447.42	\$1,198.28
			4	58.00	\$12,854	\$221.63	\$661.47
	DITCH EXCAVATION / CUYD						
	0330-0101000K	2007Q4	1	270.00	\$5,400	\$20.00	\$23.33
		2008Q3	1	12.00	\$300	\$25.00	\$34.36
		2009Q2	1	140.00	\$3,500	\$25.00	\$17.67
			3	422.00	\$9,200	\$21.80	\$21.77
	TOE TRENCH EXCAVATION / CUYD						
	0330-0103000K	2008Q1	1	365.00	\$5,475	\$15.00	\$18.33
			1	365.00	\$5,475	\$15.00	\$18.33
	GENERAL EXCAVATION / CUYD						
	0330-0105000K	2007Q3	1	920.00	\$19,780	\$21.50	\$28.25

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	GENERAL EXCAVATION / CUYD						
	0330-0105000K	2007Q4	3	573,765.00	\$3,979,325	\$6.94	\$7.12
		2008Q2	1	30,499.00	\$209,223	\$6.86	\$7.92
		2008Q3	1	8,900.00	\$72,090	\$8.10	\$8.85
		2008Q4	1	3,900.00	\$46,800	\$12.00	\$15.47
		2009Q1	3	14,299.00	\$166,302	\$11.63	\$12.89
		2009Q2	9	90,949.00	\$708,312	\$7.79	\$8.45
			19	723,232.00	\$5,201,832	\$7.19	\$7.53
	EMBANKMENT IN PLACE / CUYD						
	0330-0123000K	2007Q4	2	25,622.00	\$158,940	\$6.20	\$8.84
		2008Q4	2	170,800.00	\$478,000	\$2.80	\$2.92
		2009Q1	1	1,300.00	\$13,000	\$10.00	\$8.96
		2009Q2	1	1,100.00	\$48,873	\$44.43	\$24.11
			6	198,822.00	\$698,813	\$3.51	\$3.84
	STONE EMBANKMENT / CUYD						
	0330-0126000K	2007Q3	1	350.00	\$14,350	\$41.00	\$43.00
		2007Q4	1	2,400.00	\$60,000	\$25.00	\$18.33
		2008Q2	1	22,000.00	\$208,560	\$9.48	\$10.16
		2009Q2	2	2,430.00	\$74,525	\$30.67	\$23.33
			5	27,180.00	\$357,435	\$13.15	\$12.48
	EXTRA FOR SELECTED EMB MATL / CUYD						
	0330-0130000K	2009Q2	1	880.00	\$8,800	\$10.00	\$11.67
			1	880.00	\$8,800	\$10.00	\$11.67
	12 INCH SUBGRADE STABL / SQYD						
	0331-0106000J	2007Q4	1	484.00	\$9,680	\$20.00	\$18.33

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	12 INCH SUBGRADE STABL / SQYD						
	0331-0106000J	2008Q4	1	1,000.00	\$10,400	\$10.40	\$7.38
		2009Q2	1	300.00	\$3,000	\$10.00	\$13.42
			3	1,784.00	\$23,080	\$12.94	\$11.37
	18 INCH SUBGRADE STABL / SQYD						
	0331-0109000J	2008Q3	1	3,600.00	\$63,900	\$17.75	\$14.67
		2009Q1	1	1,000.00	\$11,750	\$11.75	\$14.42
		2009Q2	1	1,600.00	\$101,120	\$63.20	\$50.97
			3	6,200.00	\$176,770	\$28.51	\$24.00
	24 INCH SUBGRADE STABL / SQYD						
	0331-0112000J	2007Q4	1	200.00	\$6,200	\$31.00	\$43.67
		2009Q1	1	100.00	\$1,500	\$15.00	\$17.38
		2009Q2	1	100.00	\$2,000	\$20.00	\$22.87
			3	400.00	\$9,700	\$24.25	\$31.90
	PREPARATION OF SHOULDERS / MILE						
	0334-0100000L	2007Q4	1	6.00	\$15,144	\$2,524.00	\$3,841.33
		2009Q1	1	7.00	\$21,000	\$3,000.00	\$1,983.33
		2009Q2	1	13.00	\$28,600	\$2,200.00	\$2,050.00
			3	26.00	\$64,744	\$2,490.15	\$2,445.44
	PERIMETER CONTROLLED BLAST HOLES / FOOT						
	0335-0100000F	2007Q4	1	59,700.00	\$238,800	\$4.00	\$4.17
		2009Q1	1	1,500.00	\$3,750	\$2.50	\$9.83
		2009Q2	1	9,200.00	\$79,120	\$8.60	\$6.18
			3	70,400.00	\$321,670	\$4.57	\$4.55

**ODOT'S BAMS/DSS Statistical Analysis Models
July 2007 through June 2009 Awarded Contracts
Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	WATERING / MGAL						
	0340-010000Q	2007Q4	1	1,900.00	\$60,800	\$32.00	\$24.00
		2008Q2	1	350.00	\$8,750	\$25.00	\$27.48
		2008Q4	1	1,200.00	\$32,880	\$27.40	\$23.47
		2009Q1	1	40.00	\$1,680	\$42.00	\$25.90
		2009Q2	1	88.00	\$1,584	\$18.00	\$37.55
			5	3,578.00	\$105,694	\$29.54	\$24.52
	EMULS ASPHALT IN WATERING / GAL						
	0340-010200P	2009Q1	1	3,600.00	\$5,112	\$1.42	\$1.06
			1	3,600.00	\$5,112	\$1.42	\$1.06
	DRAINAGE GEOTEXTILE, TYPE 1 / SQYD						
	0350-010000J	2007Q4	1	191,000.00	\$122,240	\$0.64	\$0.66
		2009Q2	2	480.00	\$640	\$1.33	\$1.79
			3	191,480.00	\$122,880	\$0.64	\$0.67
	DRAINAGE GEOTEXTILE, TYPE 2 / SQYD						
	0350-010100J	2008Q2	1	24,000.00	\$29,280	\$1.22	\$1.49
		2009Q2	3	11,000.00	\$11,860	\$1.08	\$1.07
			4	35,000.00	\$41,140	\$1.18	\$1.36
	RIPRAP GEOTEXTILE, TYPE 2 / SQYD						
	0350-010400J	2008Q1	1	1,120.00	\$2,240	\$2.00	\$2.83
		2009Q2	1	1,500.00	\$1,800	\$1.20	\$1.78
			2	2,620.00	\$4,040	\$1.54	\$2.23

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	SUBGRADE GEOTEXTILE / SQYD						
	0350-0105000J	2007Q3	1	789.00	\$4,340	\$5.50	\$5.25
		2008Q3	1	9,000.00	\$9,000	\$1.00	\$1.01
		2008Q4	2	129,100.00	\$88,130	\$0.68	\$0.82
		2009Q1	4	28,210.00	\$20,690	\$0.73	\$0.85
		2009Q2	5	67,599.00	\$46,949	\$0.69	\$0.81
			13	234,698.00	\$169,109	\$0.72	\$0.84
	RIPRAP BACKING / SQYD						
	0390-0104000J	2007Q4	1	80.00	\$2,000	\$25.00	\$14.00
			1	80.00	\$2,000	\$25.00	\$14.00
	LOOSE RIPRAP, CLASS 50 / CUYD						
	0390-0105000K	2007Q4	2	152.00	\$11,400	\$75.00	\$71.67
		2008Q4	1	40.00	\$1,760	\$44.00	\$49.67
		2009Q1	1	5.00	\$278	\$55.50	\$88.50
			4	197.00	\$13,438	\$68.21	\$67.63
	LOOSE RIPRAP, CLASS 100 / CUYD						
	0390-0108000K	2008Q4	1	45.00	\$1,890	\$42.00	\$49.00
		2009Q2	1	375.00	\$18,375	\$49.00	\$31.75
			2	420.00	\$20,265	\$48.25	\$33.60
	LOOSE RIPRAP, CLASS 200 / CUYD						
	0390-0111000K	2007Q4	1	45.00	\$4,050	\$90.00	\$86.67
		2008Q1	1	210.00	\$7,350	\$35.00	\$26.00
		2009Q2	1	14.00	\$350	\$25.00	\$60.00
			3	269.00	\$11,750	\$43.68	\$37.92

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	LOOSE RIPRAP, CLASS 700 / CUYD						
	0390-0114000K	2008Q1	1	474.00	\$16,590	\$35.00	\$26.00
		2009Q2	2	1,530.00	\$13,800	\$9.02	\$21.55
			3	2,004.00	\$30,390	\$15.16	\$22.60
	KEYED RIPRAP, CLASS 50 / CUYD						
	0390-0129000K	2007Q4	1	2,060.00	\$94,760	\$46.00	\$52.00
			1	2,060.00	\$94,760	\$46.00	\$52.00
	RIPRAP BASINS / EACH						
	0390-0139000E	2007Q4	3	14.00	\$11,570	\$826.43	\$1,223.45
		2008Q3	1	1.00	\$1,000	\$1,000.00	\$1,155.02
			4	15.00	\$12,570	\$838.00	\$1,218.89
	WIRE MESH SLOPE PROTECTION / SQFT						
	0398-0101000J	2009Q2	1	58,000.00	\$139,200	\$2.40	\$2.52
			1	58,000.00	\$139,200	\$2.40	\$2.52
	3 INCH DRAIN PIPE / FOOT						
	0430-0100030F	2007Q4	1	94,000.00	\$216,200	\$2.30	\$2.35
			1	94,000.00	\$216,200	\$2.30	\$2.35
	4 INCH DRAIN PIPE / FOOT						
	0430-0100040F	2009Q1	1	4,800.00	\$25,344	\$5.28	\$4.99
		2009Q2	1	300.00	\$4,500	\$15.00	\$15.22
			2	5,100.00	\$29,844	\$5.85	\$5.59

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	8 INCH DRAIN PIPE / FOOT						
	0430-0100080F	2009Q2	1	490.00	\$13,843	\$28.25	\$25.50
			1	490.00	\$13,843	\$28.25	\$25.50
	SUBSURFACE DRAIN OUTLETS / EACH						
	0430-0101000E	2007Q4	1	221.00	\$38,675	\$175.00	\$453.33
			1	221.00	\$38,675	\$175.00	\$453.33
	12 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010012AF	2007Q4	2	610.00	\$26,680	\$43.74	\$52.60
		2008Q1	1	24.00	\$1,488	\$62.00	\$57.33
		2008Q4	1	192.00	\$8,640	\$45.00	\$35.41
		2009Q2	1	44.00	\$1,540	\$35.00	\$46.00
			5	870.00	\$38,348	\$44.08	\$48.60
	12 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010012BF	2008Q4	1	48.00	\$2,400	\$50.00	\$42.83
			1	48.00	\$2,400	\$50.00	\$42.83
	15 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010015AF	2007Q4	1	696.00	\$24,360	\$35.00	\$45.67
			1	696.00	\$24,360	\$35.00	\$45.67
	15 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010015BF	2007Q4	1	64.00	\$3,584	\$56.00	\$64.00
			1	64.00	\$3,584	\$56.00	\$64.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	18 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010018AF	2007Q4	1	144.00	\$5,472	\$38.00	\$58.33
		2008Q2	1	266.00	\$17,689	\$66.50	\$64.50
		2008Q3	1	82.00	\$5,740	\$70.00	\$65.65
		2008Q4	1	68.00	\$2,788	\$41.00	\$35.33
		2009Q2	1	58.00	\$2,320	\$40.00	\$53.67
			5	618.00	\$34,009	\$55.03	\$58.99
	18 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010018BF	2007Q4	1	144.00	\$10,800	\$75.00	\$84.00
			1	144.00	\$10,800	\$75.00	\$84.00
	18 INCH CULV PIPE, 20 FT DP / FOOT						
	0445-010018CF	2007Q4	1	106.00	\$14,310	\$135.00	\$125.67
			1	106.00	\$14,310	\$135.00	\$125.67
	24 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010024AF	2008Q4	1	786.00	\$31,440	\$40.00	\$38.67
			1	786.00	\$31,440	\$40.00	\$38.67
	24 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010024BF	2008Q3	1	92.00	\$9,200	\$100.00	\$96.88
			1	92.00	\$9,200	\$100.00	\$96.88
	24 INCH CULV PIPE, 20 FT DP / FOOT						
	0445-010024CF	2007Q4	1	152.00	\$21,736	\$143.00	\$155.33
			1	152.00	\$21,736	\$143.00	\$155.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	30 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010030AF	2008Q4	1	244.00	\$13,664	\$56.00	\$46.25
			1	244.00	\$13,664	\$56.00	\$46.25
	36 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010036AF	2007Q4	2	32.00	\$6,320	\$197.50	\$199.79
		2008Q2	1	1,310.00	\$199,775	\$152.50	\$120.83
			3	1,342.00	\$206,095	\$153.57	\$122.72
	42 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010042AF	2008Q4	1	256.00	\$24,576	\$96.00	\$67.60
			1	256.00	\$24,576	\$96.00	\$67.60
	48 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010048BF	2007Q4	1	36.00	\$3,888	\$108.00	\$171.67
		2008Q4	1	60.00	\$10,800	\$180.00	\$207.48
			2	96.00	\$14,688	\$153.00	\$194.05
	84 INCH CULVERT PIPE / FOOT						
	0445-0100820F	2009Q2	1	34.00	\$4,930	\$145.00	\$163.67
			1	34.00	\$4,930	\$145.00	\$163.67
	8 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035008AF	2009Q1	1	486.00	\$16,038	\$33.00	\$36.44
		2009Q2	1	290.00	\$7,830	\$27.00	\$23.00
			2	776.00	\$23,868	\$30.76	\$31.42

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	8 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035008BF	2009Q2	1	40.00	\$1,440	\$36.00	\$34.74
			1	40.00	\$1,440	\$36.00	\$34.74
	12 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035012AF	2007Q3	1	52.00	\$3,900	\$75.00	\$137.50
		2007Q4	2	179.00	\$9,865	\$55.11	\$61.14
		2008Q4	1	562.00	\$25,290	\$45.00	\$33.13
		2009Q1	3	1,700.00	\$70,724	\$41.60	\$40.09
		2009Q2	3	1,470.00	\$56,165	\$38.21	\$37.79
			10	3,963.00	\$165,944	\$41.87	\$40.48
	15 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035015AF	2007Q4	1	439.00	\$16,243	\$37.00	\$48.00
			1	439.00	\$16,243	\$37.00	\$48.00
	18 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035018AF	2007Q4	1	123.00	\$13,530	\$110.00	\$91.67
		2009Q2	1	420.00	\$26,695	\$63.56	\$63.04
			2	543.00	\$40,225	\$74.08	\$69.52
	18 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035018BF	2007Q4	1	53.00	\$3,869	\$73.00	\$88.33
			1	53.00	\$3,869	\$73.00	\$88.33
	24 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035024BF	2007Q4	1	200.00	\$20,400	\$102.00	\$112.00
			1	200.00	\$20,400	\$102.00	\$112.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	4 INCH PVC PIPE, 5 FT DEPTH / FOOT						
	0445-052004AF	2009Q1	1	23.00	\$460	\$20.00	\$36.00
			1	23.00	\$460	\$20.00	\$36.00
	6 INCH PVC PIPE, 5 FT DEPTH / FOOT						
	0445-052006AF	2007Q4	1	152.00	\$7,600	\$50.00	\$45.00
			1	152.00	\$7,600	\$50.00	\$45.00
	8 INCH PVC PIPE, 5 FT DEPTH / FOOT						
	0445-052008AF	2009Q1	1	446.00	\$11,596	\$26.00	\$27.20
		2009Q2	1	1,250.00	\$31,250	\$25.00	\$26.22
			2	1,696.00	\$42,846	\$25.26	\$26.48
	6 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060006AF	2007Q4	1	186.00	\$27,900	\$150.00	\$90.67
			1	186.00	\$27,900	\$150.00	\$90.67
	8 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060008AF	2009Q2	1	109.00	\$3,434	\$31.50	\$33.63
			1	109.00	\$3,434	\$31.50	\$33.63
	12 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060012AF	2009Q1	1	32.00	\$2,352	\$73.50	\$65.83
		2009Q2	1	140.00	\$7,196	\$51.40	\$52.60
			2	172.00	\$9,548	\$55.51	\$55.06

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	PIPE WYES, 8 INCH / EACH						
	0445-0660080E	2009Q1	1	17.00	\$1,275	\$75.00	\$158.33
			1	17.00	\$1,275	\$75.00	\$158.33
	SLOPED END SECTIONS, 12 INCH / EACH						
	0445-0700120E	2009Q2	1	2.00	\$600	\$300.00	\$190.00
			1	2.00	\$600	\$300.00	\$190.00
	SLOPED END SECTIONS, 18 INCH / EACH						
	0445-0700180E	2008Q2	1	3.00	\$510	\$170.00	\$176.67
			1	3.00	\$510	\$170.00	\$176.67
	SLOPED END SECTIONS, 36 INCH / EACH						
	0445-0700360E	2008Q2	1	4.00	\$5,967	\$1,491.83	\$1,355.61
			1	4.00	\$5,967	\$1,491.83	\$1,355.61
	SAFETY END SECTIONS, 18 INCH / EACH						
	0445-0720180E	2008Q4	1	1.00	\$690	\$690.00	\$930.00
			1	1.00	\$690	\$690.00	\$930.00
	SAFETY END SECTIONS, 42 INCH / EACH						
	0445-0720420E	2008Q4	1	1.00	\$2,750	\$2,750.00	\$2,766.67
			1	1.00	\$2,750	\$2,750.00	\$2,766.67
	SAFETY END SECTIONS, 48 INCH / EACH						
	0445-0720480E	2007Q4	1	1.00	\$8,815	\$8,815.00	\$6,230.00
			1	1.00	\$8,815	\$8,815.00	\$6,230.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	CONCRETE CLOSURE COLLARS / EACH						
	0445-0735020E	2009Q2	4	4.00	\$15,000	\$3,750.00	\$12,545.44
			4	4.00	\$15,000	\$3,750.00	\$12,545.44
	VIDEO INSPECTION / FOOT						
	0445-0735050F	2009Q1	1	2,400.00	\$2,784	\$1.16	\$1.48
			1	2,400.00	\$2,784	\$1.16	\$1.48
	CONC SANITARY SEWER MANHOLES / EACH						
	0470-0100000E	2009Q1	1	8.00	\$21,200	\$2,650.00	\$2,450.00
			1	8.00	\$21,200	\$2,650.00	\$2,450.00
	CONCRETE STORM SEWER MANHOLES / EACH						
	0470-0101000E	2007Q4	1	1.00	\$3,500	\$3,500.00	\$4,033.33
		2009Q1	1	1.00	\$2,020	\$2,020.00	\$2,415.00
		2009Q2	2	3.00	\$8,151	\$2,717.00	\$2,974.58
			4	5.00	\$13,671	\$2,734.20	\$3,074.41
	CONC MH STORM SEW POLLN CTL / EACH						
	0470-0104000E	2009Q1	1	3.00	\$6,450	\$2,150.00	\$4,850.00
			1	3.00	\$6,450	\$2,150.00	\$4,850.00
	CONCRETE MANHOLES, SHALLOW / EACH						
	0470-0105000E	2009Q1	2	4.00	\$7,090	\$1,772.50	\$1,892.92
		2009Q2	2	4.00	\$11,460	\$2,865.00	\$2,503.58
			4	8.00	\$18,550	\$2,318.75	\$2,198.25

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	CONCRETE INLETS, TYPE CG-2 / EACH						
	0470-0307000E	2007Q3	1	1.00	\$1,800	\$1,800.00	\$2,400.00
		2009Q1	2	25.00	\$30,064	\$1,202.56	\$1,248.25
		2009Q2	3	40.00	\$42,678	\$1,066.95	\$1,261.90
			6	66.00	\$74,542	\$1,129.42	\$1,273.98
	CONCRETE INLETS, TYPE CG-3 / EACH						
	0470-0309000E	2007Q3	1	6.00	\$15,000	\$2,500.00	\$3,000.00
		2009Q1	1	2.00	\$3,150	\$1,575.00	\$1,341.67
			2	8.00	\$18,150	\$2,268.75	\$2,585.42
	CONCRETE INLETS, TYPE D / EACH						
	0470-0311000E	2007Q4	2	7.00	\$10,500	\$1,500.00	\$1,504.76
		2009Q1	1	1.00	\$1,275	\$1,275.00	\$1,208.33
			3	8.00	\$11,775	\$1,471.88	\$1,467.71
	CONC INLETS, TYPE D (MOD / EACH						
	0470-0312000E	2008Q3	1	1.00	\$1,500	\$1,500.00	\$1,948.25
		2008Q4	1	1.00	\$1,075	\$1,075.00	\$1,341.67
			2	2.00	\$2,575	\$1,287.50	\$1,644.96
	CONCRETE INLETS, TYPE G-1 / EACH						
	0470-0313000E	2007Q4	1	1.00	\$3,000	\$3,000.00	\$2,100.00
		2009Q2	1	4.00	\$5,200	\$1,300.00	\$1,200.00
			2	5.00	\$8,200	\$1,640.00	\$1,380.00
	CONC INLETS, TYPE G-1 (MOD / EACH						
	0470-0314000E	2009Q1	1	26.00	\$26,000	\$1,000.00	\$1,002.89

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	CONC INLETS, TYPE G-1 (MOD / EACH						
	0470-0314000E	2009Q2	1	12.00	\$16,320	\$1,360.00	\$1,236.59
			2	38.00	\$42,320	\$1,113.68	\$1,076.69
	CONCRETE INLETS, TYPE G-2 / EACH						
	0470-0315000E	2007Q4	1	44.00	\$56,320	\$1,280.00	\$1,368.33
		2008Q4	1	4.00	\$6,000	\$1,500.00	\$1,695.81
		2009Q2	2	11.00	\$14,200	\$1,290.91	\$1,486.67
			4	59.00	\$76,520	\$1,296.95	\$1,412.60
	CONC INLETS, TYPE G-2 (MOD / EACH						
	0470-0316000E	2009Q1	1	1.00	\$1,380	\$1,380.00	\$1,343.33
			1	1.00	\$1,380	\$1,380.00	\$1,343.33
	CONCRETE INLETS, TYPE G-2MA / EACH						
	0470-0319000E	2007Q4	1	1.00	\$1,280	\$1,280.00	\$2,083.33
			1	1.00	\$1,280	\$1,280.00	\$2,083.33
	CONCRETE MONUMENT BOXES / EACH						
	0470-0329000E	2009Q1	1	6.00	\$1,680	\$280.05	\$233.55
		2009Q2	3	10.00	\$2,450	\$245.00	\$529.84
			4	16.00	\$4,130	\$258.14	\$418.73
	MANHOLE SLOPE PROTECTORS / EACH						
	0470-0330000E	2008Q2	1	1.00	\$1,200	\$1,200.00	\$925.00
		2008Q4	1	1.00	\$1,000	\$1,000.00	\$1,066.67
			2	2.00	\$2,200	\$1,100.00	\$995.83

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	DRAINAGE CURBS / FOOT						
	0480-010000F	2007Q4	3	14,914.00	\$99,884	\$6.70	\$6.77
		2009Q1	2	234.00	\$2,846	\$12.16	\$11.91
		2009Q2	2	260.00	\$9,680	\$37.23	\$30.14
			7	15,408.00	\$112,410	\$7.30	\$7.25
	ADJUSTING BOXES / EACH						
	0490-010000E	2008Q3	1	4.00	\$1,200	\$300.00	\$432.64
		2008Q4	1	1.00	\$150	\$150.00	\$142.51
		2009Q1	3	38.00	\$6,210	\$163.42	\$207.46
		2009Q2	3	133.00	\$29,832	\$224.30	\$260.11
			8	176.00	\$37,392	\$212.46	\$252.00
	CONNECTION TO EXTG STRUCTURES / EACH						
	0490-010400E	2007Q4	1	1.00	\$900	\$900.00	\$1,300.00
		2009Q1	2	16.00	\$3,015	\$188.44	\$435.14
		2009Q2	3	30.00	\$14,308	\$476.93	\$345.66
			6	47.00	\$18,223	\$387.72	\$396.43
	ADJUSTING INLETS / EACH						
	0490-010500E	2007Q3	1	1.00	\$635	\$635.00	\$817.50
		2007Q4	1	58.00	\$28,246	\$487.00	\$437.33
		2009Q2	1	7.00	\$1,820	\$260.00	\$200.51
			3	66.00	\$30,701	\$465.17	\$417.98
	FILLING ABANDONED STRUCTURES / EACH						
	0490-011700E	2009Q1	1	7.00	\$1,575	\$225.00	\$433.33
		2009Q2	1	4.00	\$9,600	\$2,400.00	\$3,925.53
			2	11.00	\$11,175	\$1,015.91	\$1,703.22

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	MINOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0120000E	2008Q3	1	2.00	\$800	\$400.00	\$315.37
		2009Q1	2	21.00	\$3,175	\$151.19	\$428.85
		2009Q2	3	144.00	\$62,725	\$435.59	\$469.63
				6	167.00	\$66,700	\$399.40
	MAJOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0121000E	2008Q3	1	1.00	\$1,000	\$1,000.00	\$1,125.09
		2009Q2	2	5.00	\$10,985	\$2,197.00	\$2,031.56
			3	6.00	\$11,985	\$1,997.50	\$1,880.48
	TRENCH RESURFACING / SQYD						
	0495-0100000J	2007Q4	1	11.00	\$2,079	\$189.00	\$146.33
		2008Q2	1	127.00	\$6,985	\$55.00	\$61.67
		2008Q3	1	27.00	\$1,080	\$40.00	\$83.74
		2008Q4	1	38.00	\$2,280	\$60.00	\$51.41
		2009Q1	2	125.00	\$8,070	\$64.56	\$71.82
		2009Q2	2	308.00	\$12,400	\$40.26	\$47.87
				8	636.00	\$32,894	\$51.72
	BRIDGE DECK COLD PLANE, 2-4 INCH / SQYD						
	0503-0102000J	2009Q1	1	289.00	\$1,734	\$6.00	\$4.71
			1	289.00	\$1,734	\$6.00	\$4.71
	CSL TEST ACCESS TUBES / FOOT						
	0512-0105000F	2007Q4	2	2,165.00	\$15,155	\$7.00	\$7.33
			2	2,165.00	\$15,155	\$7.00	\$7.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	DRILLED SHAFT EXC, 36 INCH DIA / FOOT						
	0512-0108000F	2007Q4	1	40.00	\$25,720	\$643.00	\$612.67
			1	40.00	\$25,720	\$643.00	\$612.67
	DRILLED SHAFT EXC, 48 INCH DIA / FOOT						
	0512-0110000F	2007Q4	1	63.00	\$64,575	\$1,025.00	\$1,308.33
			1	63.00	\$64,575	\$1,025.00	\$1,308.33
	DRILLED SHAFT EXC, 72 INCH DIA / FOOT						
	0512-0112000F	2007Q4	2	304.00	\$440,100	\$1,447.70	\$1,630.77
			2	304.00	\$440,100	\$1,447.70	\$1,630.77
	FURN HP 12 X 74 STEEL PILES / FOOT						
	0520-0109000F	2009Q2	1	301.00	\$12,341	\$41.00	\$49.70
			1	301.00	\$12,341	\$41.00	\$49.70
	FURN HP 14 X 89 STEEL PILES / FOOT						
	0520-0112000F	2007Q4	4	4,117.00	\$177,745	\$43.17	\$48.54
			4	4,117.00	\$177,745	\$43.17	\$48.54
	FURN PP 16 X 0.5 STEEL PILES / FOOT						
	0520-0127000F	2009Q1	1	462.00	\$23,100	\$50.00	\$46.15
		2009Q2	1	750.00	\$34,500	\$46.00	\$45.33
			2	1,212.00	\$57,600	\$47.52	\$45.65

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	DRIVE HP 12 X 74 STEEL PILES / EACH						
	0520-0208000E	2009Q2	1	14.00	\$32,900	\$2,350.00	\$2,833.33
			1	14.00	\$32,900	\$2,350.00	\$2,833.33
	DRIVE HP 14 X 89 STEEL PILES / EACH						
	0520-0211000E	2007Q4	4	67.00	\$67,000	\$1,000.00	\$1,273.13
			4	67.00	\$67,000	\$1,000.00	\$1,273.13
	DRIVE PP 16 X 0.5 STEEL PILES / EACH						
	0520-0312000E	2009Q1	1	14.00	\$9,464	\$676.00	\$688.16
		2009Q2	1	14.00	\$11,200	\$800.00	\$881.67
			2	28.00	\$20,664	\$738.00	\$784.91
	REINFORCED PILE TIPS / EACH						
	0520-0330000E	2007Q4	4	67.00	\$11,900	\$177.61	\$234.20
		2009Q1	1	14.00	\$4,368	\$312.00	\$266.26
		2009Q2	2	21.00	\$7,371	\$351.00	\$407.00
			7	102.00	\$23,639	\$231.75	\$274.18
	HP 14 X 89 STEEL PILE SPLICES / EACH						
	0520-0408000E	2007Q4	3	55.00	\$55	\$1.00	\$124.91
			3	55.00	\$55	\$1.00	\$124.91
	PP 16 X 0.5 STL PILE SPLICES / EACH						
	0520-0423000E	2009Q1	1	5.00	\$520	\$104.00	\$71.56
		2009Q2	1	14.00	\$4,900	\$350.00	\$363.33
			2	19.00	\$5,420	\$285.26	\$286.55

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	FOUNDATION CONCRETE, CLASS 4000 / CUYD						
	0540-0112000K	2009Q2	1	150.00	\$77,400	\$516.00	\$510.67
			1	150.00	\$77,400	\$516.00	\$510.67
	GENERAL STRC CONCRETE, CLASS 3300 / CUYD						
	0540-0311000K	2007Q3	1	40.00	\$64,000	\$1,600.00	\$1,033.33
		2009Q1	1	8.00	\$5,880	\$735.00	\$896.67
			2	48.00	\$69,880	\$1,455.83	\$1,010.56
	SAW CUT TEXTURING / SQYD						
	0540-0401000J	2009Q2	2	1,225.00	\$13,763	\$11.23	\$11.22
			2	1,225.00	\$13,763	\$11.23	\$11.22
	REINF CONC BRIDGE END PANELS / SQYD						
	0545-0100000J	2007Q4	8	1,807.00	\$526,087	\$291.14	\$289.51
		2009Q2	2	395.00	\$81,950	\$207.47	\$210.82
			10	2,202.00	\$608,037	\$276.13	\$275.39
	BI 75 PRECAST PRESTR GIRDERS / FOOT						
	0550-0102000F	2009Q2	1	691.00	\$199,008	\$288.00	\$255.00
			1	691.00	\$199,008	\$288.00	\$255.00
	TYPE IV PRECAST PRESTR GIRDERS / FOOT						
	0550-0130000F	2007Q4	2	1,197.00	\$329,175	\$275.00	\$280.76
			2	1,197.00	\$329,175	\$275.00	\$280.76

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	26 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0138000F	2009Q1	1	881.00	\$174,438	\$198.00	\$196.91
			1	881.00	\$174,438	\$198.00	\$196.91
	42 INCH PCAST PRESTR BOX BM / FOOT						
	0550-0144000F	2009Q2	1	1,067.00	\$325,435	\$305.00	\$301.67
			1	1,067.00	\$325,435	\$305.00	\$301.67
	CONSTRUCT MC RESURFACING / SQYD						
	0559-0101000J	2007Q3	1	800.00	\$56,000	\$70.00	\$216.67
		2007Q4	4	1,980.00	\$255,480	\$129.03	\$179.20
			5	2,780.00	\$311,480	\$112.04	\$189.98
	CLASS 2 PREPARATION / SQYD						
	0559-0102000J	2007Q4	2	300.00	\$27,000	\$90.00	\$90.83
			2	300.00	\$27,000	\$90.00	\$90.83
	FURNISH MICROSILICA CONCRETE / CUYD						
	0559-0103000K	2007Q3	1	56.00	\$16,240	\$290.00	\$330.00
		2007Q4	4	138.00	\$76,176	\$552.00	\$487.33
			5	194.00	\$92,416	\$476.37	\$441.92
	TIMBER AND LUMBER / MFBM						
	0570-0100000K	2008Q4	1	7.00	\$35,000	\$5,000.00	\$3,924.33
			1	7.00	\$35,000	\$5,000.00	\$3,924.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	BRIDGE DRAINS / EACH						
	0581-0100000E	2007Q4	2	4.00	\$8,000	\$2,000.00	\$4,416.67
			2	4.00	\$8,000	\$2,000.00	\$4,416.67
	BEARING DEVICES, BENT _____ / EACH						
	0582-0100000E	2007Q4	2	20.00	\$50,000	\$2,500.00	\$2,766.67
			2	20.00	\$50,000	\$2,500.00	\$2,766.67
	ELASTOMERIC CONCRETE NOSING / FOOT						
	0584-0100000F	2007Q3	1	89.00	\$15,130	\$170.00	\$166.67
			1	89.00	\$15,130	\$170.00	\$166.67
	REPAIR EXPANSION JOINTS / FOOT						
	0586-0100000F	2007Q3	1	26.00	\$1,950	\$75.00	\$196.67
			1	26.00	\$1,950	\$75.00	\$196.67
	WARRANTED WATERPROOFING MEMB / SQFT						
	0591-0100000J	2009Q1	1	2,600.00	\$13,650	\$5.25	\$4.71
		2009Q2	2	3,594.00	\$13,118	\$3.65	\$4.43
			3	6,194.00	\$26,768	\$4.32	\$4.55
	RETAINING WALL, CIP CONC / SQFT						
	0596-0100000J	2007Q4	1	164.00	\$16,400	\$100.00	\$96.67
		2009Q1	9	6,011.00	\$401,076	\$66.72	\$65.33
		2009Q2	1	114.00	\$6,645	\$58.29	\$118.86
			11	6,289.00	\$424,121	\$67.44	\$67.12

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	RETAINING WALL, PREFAB MOD / SQFT						
	0596-0102000J	2009Q2	2	1,059.00	\$58,977	\$55.69	\$46.47
			2	1,059.00	\$58,977	\$55.69	\$46.47
	RET WALL, CONV SEGMENTAL / SQFT						
	0596-0103000J	2009Q2	1	130.00	\$5,590	\$43.00	\$35.33
			1	130.00	\$5,590	\$43.00	\$35.33
	CONCRETE SLOPE PAVING / SQFT						
	0599-0100000J	2007Q4	2	18,600.00	\$120,900	\$6.50	\$10.50
			2	18,600.00	\$120,900	\$6.50	\$10.50
	COLD PLN PVMT REMV 0 - 2 INCH / SQYD						
	0620-0104000J	2007Q3	2	1,632.00	\$14,075	\$8.62	\$25.14
		2008Q3	1	3,800.00	\$11,400	\$3.00	\$5.06
		2008Q4	1	2,800.00	\$7,840	\$2.80	\$3.03
		2009Q1	2	3,700.00	\$14,755	\$3.99	\$4.58
		2009Q2	4	10,910.00	\$28,137	\$2.58	\$3.47
			10	22,842.00	\$76,207	\$3.34	\$5.41
	COLD PLN PVMT REMV 0 - 2-1/2 INCH / SQYD						
	0620-0105000J	2008Q1	1	1,833.00	\$11,218	\$6.12	\$5.64
		2008Q2	1	2,011.00	\$11,583	\$5.76	\$3.51
		2009Q2	1	4,600.00	\$12,190	\$2.65	\$2.43
			3	8,444.00	\$34,991	\$4.14	\$3.39
	COLD PLN PVMT REMV 0 - 3 INCH / SQYD						
	0620-0106000J	2007Q4	1	110,555.00	\$119,399	\$1.08	\$1.26
			1	110,555.00	\$119,399	\$1.08	\$1.26

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	COLD PLN PVMT REMV 1 INCH / SQYD						
	0620-0118000J	2008Q2	1	136,699.00	\$86,120	\$0.63	\$0.54
			1	136,699.00	\$86,120	\$0.63	\$0.54
	COLD PLN PVMT REMV 1-1/2 INCH / SQYD						
	0620-0119000J	2007Q4	1	21,999.00	\$67,317	\$3.06	\$2.31
			1	21,999.00	\$67,317	\$3.06	\$2.31
	COLD PLN PVMT REMV 2 INCH / SQYD						
	0620-0120000J	2007Q4	1	6,888.00	\$9,919	\$1.44	\$1.68
		2009Q1	1	1,300.00	\$6,500	\$5.00	\$4.24
		2009Q2	3	36,320.00	\$76,307	\$2.10	\$1.89
			5	44,508.00	\$92,726	\$2.08	\$1.92
	COLD PLN PVMT REMV 3 INCH / SQYD						
	0620-0122000J	2007Q4	1	4,444.00	\$17,198	\$3.87	\$2.49
			1	4,444.00	\$17,198	\$3.87	\$2.49
	COLD PLN PVMT REMV 4 INCH / SQYD						
	0620-0123000J	2009Q2	1	900.00	\$2,115	\$2.35	\$3.13
			1	900.00	\$2,115	\$2.35	\$3.13
	AGGREGATE BASE / TON						
	0640-0100000M	2007Q4	1	180.00	\$9,000	\$50.00	\$46.00
		2008Q1	1	155.00	\$5,270	\$34.00	\$25.08
		2008Q4	1	400.00	\$20,000	\$50.00	\$52.30

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	AGGREGATE BASE / TON						
	0640-010000M	2009Q1	1	1,100.00	\$24,750	\$22.50	\$22.87
		2009Q2	1	2,000.00	\$36,840	\$18.42	\$17.97
			5	3,835.00	\$95,860	\$25.00	\$24.56
	AGGREGATE SHOULDERS / TON						
	0640-010100M	2008Q1	1	1,800.00	\$17,712	\$9.84	\$12.68
		2009Q1	1	8,200.00	\$84,870	\$10.35	\$8.55
		2009Q2	1	21,000.00	\$206,850	\$9.85	\$10.07
			3	31,000.00	\$309,432	\$9.98	\$9.82
	AGGREGATE SUBBASE / TON						
	0641-010000M	2009Q1	2	8,150.00	\$95,430	\$11.71	\$12.04
		2009Q2	1	4,200.00	\$48,300	\$11.50	\$14.08
			3	12,350.00	\$143,730	\$11.64	\$12.74
	AGGREGATE BASE / TON						
	0641-010200M	2007Q3	1	2,600.00	\$92,300	\$35.50	\$17.76
		2007Q4	1	39,500.00	\$474,000	\$12.00	\$12.50
		2008Q2	1	11,500.00	\$156,630	\$13.62	\$14.56
		2008Q3	1	7,700.00	\$115,500	\$15.00	\$15.33
		2008Q4	1	5,700.00	\$76,950	\$13.50	\$13.20
		2009Q1	3	11,400.00	\$177,500	\$15.57	\$16.53
		2009Q2	7	43,980.00	\$759,838	\$17.28	\$16.06
			15	122,380.00	\$1,852,718	\$15.14	\$14.67
	3/4 INCH - 0 AGGREGATE BASE / CUYD						
	0641-011200K	2007Q4	1	4,946.00	\$173,110	\$35.00	\$35.67
			1	4,946.00	\$173,110	\$35.00	\$35.67

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	3/4 INCH - 0 AGGREGATE BASE / TON						
	0641-0112000M	2008Q4	1	23,400.00	\$187,200	\$8.00	\$8.10
			1	23,400.00	\$187,200	\$8.00	\$8.10
	1 INCH - 0 AGGREGATE BASE / TON						
	0641-0115000M	2009Q2	1	10,000.00	\$120,000	\$12.00	\$13.95
			1	10,000.00	\$120,000	\$12.00	\$13.95
	4 INCH - 0 AGGREGATE BASE / TON						
	0641-0125000M	2008Q4	1	48,100.00	\$348,725	\$7.25	\$7.32
			1	48,100.00	\$348,725	\$7.25	\$7.32
	AGGREGATE SHOULDERS / TON						
	0641-0130000M	2007Q4	1	19,000.00	\$161,500	\$8.50	\$12.80
		2008Q2	1	930.00	\$10,714	\$11.52	\$13.29
		2008Q4	1	23,200.00	\$185,600	\$8.00	\$7.57
		2009Q2	1	10,000.00	\$159,000	\$15.90	\$14.13
			4	53,130.00	\$516,814	\$9.73	\$10.77
	EMULSIFIED ASPHALT IN PRIME COAT / TON						
	0705-0100000M	2007Q4	1	250.00	\$64,750	\$259.00	\$211.67
		2009Q2	1	4.00	\$3,360	\$840.00	\$603.33
			2	254.00	\$68,110	\$268.15	\$217.83
	EMULS ASPHALT IN FOG COAT / TON						
	0705-0101000M	2008Q1	1	55.00	\$20,075	\$365.00	\$304.58

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	EMULS ASPHALT IN FOG COAT / TON						
	0705-0101000M	2008Q2	1	56.00	\$17,628	\$314.79	\$385.93
		2009Q1	1	100.00	\$56,300	\$563.00	\$487.00
		2009Q2	2	478.00	\$282,822	\$591.68	\$534.16
			5	689.00	\$376,826	\$546.92	\$496.94
	AGGREGATE COVER MATERIAL / CUYD						
	0705-0102000K	2007Q4	1	1,500.00	\$36,750	\$24.50	\$16.83
			1	1,500.00	\$36,750	\$24.50	\$16.83
	AGGREGATE COVER MATERIAL / TON						
	0705-0102000M	2009Q2	1	39.00	\$1,609	\$41.25	\$40.83
			1	39.00	\$1,609	\$41.25	\$40.83
	AGGR IN EMULS ASPHALT SURF TRTMNT / CUYD						
	0710-0100000K	2008Q1	1	11,550.00	\$265,997	\$23.03	\$29.43
		2008Q2	1	11,000.00	\$310,970	\$28.27	\$32.47
		2009Q1	1	7,699.00	\$277,164	\$36.00	\$33.56
		2009Q2	2	7,099.00	\$269,557	\$37.97	\$35.58
			5	37,348.00	\$1,123,687	\$30.09	\$32.35
	ASPH IN EMULS ASPH SURF TREATMENT / TON						
	0710-0102000M	2008Q1	1	1,970.00	\$870,740	\$442.00	\$389.58
		2008Q2	1	2,700.00	\$1,039,500	\$385.00	\$427.67
		2009Q1	1	1,250.00	\$750,000	\$600.00	\$604.33
		2009Q2	2	1,239.00	\$799,166	\$645.01	\$633.14
			5	7,159.00	\$3,459,406	\$483.22	\$483.60

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	EMULSIFIED ASPHALT FOR TACK COAT / TON						
	0730-010000M	2007Q4	2	161.00	\$44,381	\$275.66	\$326.81
		2008Q1	1	39.00	\$18,174	\$466.00	\$297.00
		2008Q2	1	50.00	\$22,400	\$448.00	\$307.67
		2008Q4	1	50.00	\$34,800	\$696.00	\$498.67
		2009Q1	2	62.00	\$34,545	\$557.18	\$585.72
		2009Q2	5	513.00	\$191,868	\$374.01	\$404.30
			12	875.00	\$346,168	\$395.62	\$397.98
	EMULS ASPHALT CONC MIXTURE / TON						
	0735-010000M	2008Q1	1	15,720.00	\$203,102	\$12.92	\$17.47
		2008Q2	1	16,000.00	\$238,560	\$14.91	\$15.97
		2009Q1	1	28,000.00	\$462,000	\$16.50	\$14.51
		2009Q2	1	74,000.00	\$1,106,300	\$14.95	\$15.63
			4	133,720.00	\$2,009,962	\$15.03	\$15.66
	EMULSIFIED ASPHALT IN MIXTURE / TON						
	0735-010100M	2008Q1	1	950.00	\$437,950	\$461.00	\$419.92
		2008Q2	1	865.00	\$372,815	\$431.00	\$452.00
		2009Q1	1	1,550.00	\$886,600	\$572.00	\$599.00
		2009Q2	1	4,069.00	\$2,233,881	\$549.00	\$549.33
			4	7,434.00	\$3,931,246	\$528.82	\$531.83
	CHOKE AGGREGATE / CUYD						
	0735-010200K	2008Q1	1	810.00	\$16,208	\$20.01	\$27.24
		2008Q2	1	860.00	\$15,471	\$17.99	\$22.55
		2009Q1	1	1,500.00	\$22,050	\$14.70	\$14.19
		2009Q2	1	4,500.00	\$67,050	\$14.90	\$16.60
			4	7,670.00	\$120,780	\$15.75	\$17.92

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	LVL 2, 1/2 INCH DENSE MHMAC / TON						
	0744-0202000M	2007Q4	1	78.00	\$15,600	\$200.00	\$183.33
		2009Q1	2	950.00	\$123,300	\$129.79	\$125.23
		2009Q2	2	3,390.00	\$272,010	\$80.24	\$88.16
			5	4,418.00	\$410,910	\$93.01	\$97.81
	LVL 3, 3/4 INCH DENSE MHMAC / TON						
	0744-0301000M	2009Q1	1	200.00	\$30,970	\$154.85	\$174.28
			1	200.00	\$30,970	\$154.85	\$174.28
	LVL 3, 1/2 INCH DENSE MHMAC / TON						
	0744-0302000M	2009Q2	2	2,980.00	\$244,560	\$82.07	\$81.43
			2	2,980.00	\$244,560	\$82.07	\$81.43
	LEVEL 2, 1/2 INCH DENSE HMAC / TON						
	0745-0202000M	2009Q2	1	45,000.00	\$1,030,500	\$22.90	\$23.50
			1	45,000.00	\$1,030,500	\$22.90	\$23.50
	LVL 2, 1/2 INCH DENSE LM TR / TON						
	0745-0222000M	2007Q4	1	1,789.00	\$82,294	\$46.00	\$47.00
		2009Q1	1	3,000.00	\$109,230	\$36.41	\$39.51
		2009Q2	1	4,400.00	\$189,200	\$43.00	\$42.27
			3	9,189.00	\$380,724	\$41.43	\$42.29
	LVL 2, 1/2 INCH DENSE IN LVL / TON						
	0745-0231000M	2009Q2	1	22,000.00	\$519,200	\$23.60	\$23.43
			1	22,000.00	\$519,200	\$23.60	\$23.43

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	LEVEL 3, 3/4 INCH DENSE HMAC / TON						
	0745-0301000M	2007Q3	1	37.00	\$3,885	\$105.00	\$235.00
			1	37.00	\$3,885	\$105.00	\$235.00
	LVL 3, 1/2 INCH DENSE LM TR / TON						
	0745-0322000M	2007Q3	1	450.00	\$17,100	\$38.00	\$39.00
		2007Q4	2	69,987.00	\$1,650,027	\$23.58	\$22.57
		2008Q2	1	5,200.00	\$151,788	\$29.19	\$29.46
		2008Q3	1	5,150.00	\$200,850	\$39.00	\$36.36
		2008Q4	2	38,130.00	\$913,740	\$23.96	\$25.61
		2009Q2	3	38,003.00	\$1,170,506	\$30.80	\$31.09
			10	156,920.00	\$4,104,011	\$26.15	\$26.10
	LVL 3, 3/4 INCH ATPB LIME TR / TON						
	0745-0326000M	2007Q4	1	35,500.00	\$754,375	\$21.25	\$21.50
			1	35,500.00	\$754,375	\$21.25	\$21.50
	LVL 3, 1/2 IN DS LM TR IN LVL / TON						
	0745-0334000M	2007Q4	1	11,000.00	\$237,600	\$21.60	\$21.53
			1	11,000.00	\$237,600	\$21.60	\$21.53
	LVL 3, 3/8 IN DS LM TR IN LVL / TON						
	0745-0335000M	2008Q2	1	1,500.00	\$47,745	\$31.83	\$34.39
		2008Q4	1	159.00	\$5,247	\$33.00	\$33.00
			2	1,659.00	\$52,992	\$31.94	\$34.26
	LVL 3, 1/2 INCH DS IN TEMP / TON						
	0745-0341000M	2007Q4	1	21,000.00	\$546,000	\$26.00	\$23.17
			1	21,000.00	\$546,000	\$26.00	\$23.17

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	LVL 4, 1/2 INCH DENSE LM TR / TON						
	0745-042200M	2007Q4	1	8,300.00	\$183,430	\$22.10	\$21.53
			1	8,300.00	\$183,430	\$22.10	\$21.53
	PG 64-28 ASPHALT IN HMAC / TON						
	0745-062200M	2007Q4	2	2,265.00	\$876,555	\$387.00	\$390.67
		2008Q2	1	435.00	\$219,675	\$505.00	\$515.00
		2008Q4	2	2,356.00	\$1,650,528	\$700.56	\$729.68
		2009Q2	3	1,740.00	\$1,113,250	\$639.80	\$641.45
			8	6,796.00	\$3,860,008	\$567.98	\$580.36
	PG 70-28 ASPHALT IN HMAC / TON						
	0745-064200M	2007Q3	1	30.00	\$14,700	\$490.00	\$495.00
		2007Q4	2	5,278.00	\$2,163,150	\$409.84	\$412.02
		2008Q3	1	309.00	\$254,925	\$825.00	\$877.97
		2009Q1	1	170.00	\$106,760	\$628.00	\$654.09
		2009Q2	3	5,000.00	\$2,942,000	\$588.40	\$598.34
			8	10,787.00	\$5,481,535	\$508.16	\$515.78
	6 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-010300J	2009Q2	1	700.00	\$58,492	\$83.56	\$59.37
			1	700.00	\$58,492	\$83.56	\$59.37
	16 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-010900J	2009Q2	1	1,000.00	\$32,000	\$32.00	\$25.33
			1	1,000.00	\$32,000	\$32.00	\$25.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	22 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0113000J	2009Q1	1	2,200.00	\$48,400	\$22.00	\$32.96
		2009Q2	1	3,600.00	\$108,000	\$30.00	\$28.33
			2	5,800.00	\$156,400	\$26.97	\$30.09
	26 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0115000J	2008Q1	1	30.00	\$1,650	\$55.00	\$58.33
			1	30.00	\$1,650	\$55.00	\$58.33
	34 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0118000J	2008Q2	1	300.00	\$12,105	\$40.35	\$42.60
			1	300.00	\$12,105	\$40.35	\$42.60
	EXTRA FOR ASPHALT APPROACHES / EACH						
	0749-0100000E	2007Q4	1	45.00	\$31,500	\$700.00	\$504.00
		2008Q1	1	54.00	\$16,200	\$300.00	\$366.67
		2008Q2	1	18.00	\$7,200	\$400.00	\$400.00
		2008Q3	1	6.00	\$1,800	\$300.00	\$629.82
		2008Q4	2	40.00	\$23,375	\$584.38	\$748.31
		2009Q1	2	6.00	\$4,230	\$705.00	\$698.43
		2009Q2	8	129.00	\$64,535	\$500.27	\$509.78
			16	298.00	\$148,840	\$499.46	\$514.57
	EXTRA FOR ASPH SLOPE PAVING / SQFT						
	0749-0108000J	2009Q1	1	2,200.00	\$1,100	\$0.50	\$0.85
		2009Q2	1	10,500.00	\$10,920	\$1.04	\$2.03
			2	12,700.00	\$12,020	\$0.95	\$1.82

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	ASPHALT WALKS / SQFT						
	0749-0114000J	2009Q2	1	7,900.00	\$14,615	\$1.85	\$3.48
			1	7,900.00	\$14,615	\$1.85	\$3.48
	CONT REINF CONC PVMT 11 IN TH / SQYD						
	0755-0107000J	2007Q4	1	106,499.00	\$6,123,693	\$57.50	\$52.00
			1	106,499.00	\$6,123,693	\$57.50	\$52.00
	REINFORCED CONCRETE PAVEMENT / SQYD						
	0755-0109000J	2007Q4	1	735.00	\$66,150	\$90.00	\$105.00
			1	735.00	\$66,150	\$90.00	\$105.00
	REINF CONC PVMT 9 INCH THICK / SQYD						
	0755-0114000J	2009Q2	1	2,100.00	\$130,725	\$62.25	\$67.50
			1	2,100.00	\$130,725	\$62.25	\$67.50
	TERMINAL EXPANSION JOINTS / FOOT						
	0755-0118000F	2007Q4	1	96.00	\$4,800	\$50.00	\$108.33
			1	96.00	\$4,800	\$50.00	\$108.33
	PLN CONC PVMT DWLD 8 INCH TH / SQYD						
	0756-0114000J	2009Q1	1	10,100.00	\$505,000	\$50.00	\$57.50
			1	10,100.00	\$505,000	\$50.00	\$57.50
	PLN CONC PVMT DWLD 11 INCH TH / SQYD						
	0756-0118000J	2007Q4	1	38,700.00	\$1,905,975	\$49.25	\$41.75
			1	38,700.00	\$1,905,975	\$49.25	\$41.75

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	CONC CURBS, CURB AND GUTTER / FOOT						
	0759-0103000F	2009Q1	2	6,421.00	\$58,563	\$9.12	\$9.95
		2009Q2	4	16,879.00	\$237,107	\$14.05	\$13.26
			6	23,300.00	\$295,670	\$12.69	\$12.35
	CONC CURBS, CURB & GUTTER , MOD / FOOT						
	0759-0105000F	2009Q2	1	420.00	\$9,702	\$23.10	\$20.07
			1	420.00	\$9,702	\$23.10	\$20.07
	CONC CURB, LOW PRFIL MNTBL CURB / FOOT						
	0759-0106000F	2007Q4	1	50.00	\$1,500	\$30.00	\$36.67
		2008Q4	1	598.00	\$10,764	\$18.00	\$17.64
			2	648.00	\$12,264	\$18.93	\$19.11
	CONCRETE CURBS, STANDARD CURB / FOOT						
	0759-0110000F	2007Q3	1	425.00	\$7,225	\$17.00	\$21.00
		2009Q1	1	4,200.00	\$36,120	\$8.60	\$9.08
		2009Q2	2	5,700.00	\$66,299	\$11.63	\$12.20
			4	10,325.00	\$109,644	\$10.62	\$11.29
	CONC CURB, MNTBL CURB & GUTTER / FOOT						
	0759-0116000F	2009Q2	1	1,288.00	\$32,844	\$25.50	\$21.67
			1	1,288.00	\$32,844	\$25.50	\$21.67
	CONCRETE ISLANDS / SQFT						
	0759-0122000J	2007Q3	1	1,100.00	\$11,000	\$10.00	\$10.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	CONCRETE ISLANDS / SQFT						
	0759-0122000J	2009Q2	1	1,200.00	\$6,096	\$5.08	\$6.05
			2	2,300.00	\$17,096	\$7.43	\$7.94
	CONCRETE DRIVEWAYS / SQFT						
	0759-0126000J	2009Q1	3	10,554.00	\$48,586	\$4.60	\$5.13
		2009Q2	4	19,400.00	\$90,094	\$4.64	\$4.48
			7	29,954.00	\$138,680	\$4.63	\$4.71
	CONCRETE DRIVEWAYS, REINF / SQFT						
	0759-0127000J	2009Q2	1	2,100.00	\$13,146	\$6.26	\$6.01
			1	2,100.00	\$13,146	\$6.26	\$6.01
	CONCRETE WALKS / SQFT						
	0759-0128000J	2007Q3	1	7,600.00	\$57,000	\$7.50	\$5.75
		2009Q1	3	63,244.00	\$214,617	\$3.39	\$3.67
		2009Q2	5	102,300.00	\$372,030	\$3.64	\$3.60
			9	173,144.00	\$643,647	\$3.72	\$3.72
	4 INCH CONCRETE SURFACING / SQFT						
	0759-0138000J	2009Q2	1	210.00	\$1,575	\$7.50	\$7.00
			1	210.00	\$1,575	\$7.50	\$7.00
	CONCRETE STAIRS / CUYD						
	0759-0150000K	2009Q1	1	35.00	\$98,000	\$2,800.00	\$1,800.00
		2009Q2	1	6.00	\$10,980	\$1,830.00	\$1,975.67
			2	41.00	\$108,980	\$2,658.05	\$1,825.71

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	CONCRETE DRIVEWAY CONNECTIONS / SQFT						
	0759-0152000J	2009Q2	1	5,200.00	\$27,040	\$5.20	\$4.73
			1	5,200.00	\$27,040	\$5.20	\$4.73
	METAL HANDRAIL, 2 RAILS / FOOT						
	0759-0161000F	2009Q2	1	19.00	\$2,090	\$110.00	\$84.00
			1	19.00	\$2,090	\$110.00	\$84.00
	METAL HANDRAIL, 3 RAILS / FOOT						
	0759-0162000F	2009Q2	1	265.00	\$16,250	\$61.32	\$56.44
			1	265.00	\$16,250	\$61.32	\$56.44
	UNIT PAVERS / SQFT						
	0760-0100000J	2009Q1	1	5,400.00	\$30,348	\$5.62	\$6.47
		2009Q2	2	3,275.00	\$59,774	\$18.25	\$18.99
			3	8,675.00	\$90,122	\$10.39	\$11.20
	GUARDRAIL, TYPE 2A / FOOT						
	0810-0104000F	2007Q4	2	6,138.00	\$89,873	\$14.64	\$15.74
		2008Q1	1	537.00	\$11,653	\$21.70	\$22.80
		2008Q2	1	575.00	\$10,350	\$18.00	\$18.83
		2008Q4	2	3,100.00	\$59,815	\$19.30	\$19.92
		2009Q1	1	1,437.00	\$30,177	\$21.00	\$20.87
		2009Q2	4	6,375.00	\$122,738	\$19.25	\$19.81
				11	18,162.00	\$324,605	\$17.87
	GUARDRAIL, TYPE 2A (MODIFIED) / FOOT						
	0810-0105000F	2009Q1	1	150.00	\$4,500	\$30.00	\$26.80
			1	150.00	\$4,500	\$30.00	\$26.80

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	GUARDRAIL, TYPE 3 / FOOT						
	0810-0107000F	2007Q4	3	162.00	\$8,702	\$53.71	\$52.49
		2008Q1	1	12.00	\$594	\$49.50	\$49.67
		2009Q2	4	243.00	\$13,732	\$56.51	\$54.13
			8	417.00	\$23,027	\$55.22	\$53.36
	GUARDRAIL, TYPE 4 (MODIFIED) / FOOT						
	0810-0110000F	2008Q4	1	169.00	\$7,098	\$42.00	\$42.73
			1	169.00	\$7,098	\$42.00	\$42.73
	GUARDRAIL ANCHORS, TYPE 1 MOD / EACH						
	0810-0120000E	2007Q3	1	1.00	\$565	\$565.00	\$782.50
		2007Q4	1	12.00	\$9,012	\$751.00	\$732.00
		2008Q1	1	5.00	\$2,850	\$570.00	\$570.00
		2008Q2	1	3.00	\$1,500	\$500.00	\$483.33
		2008Q4	2	14.00	\$10,200	\$728.57	\$786.14
		2009Q2	3	11.00	\$4,790	\$435.45	\$465.07
			9	46.00	\$28,917	\$628.63	\$651.92
	GUARDRAIL END PIECES, TYPE B / EACH						
	0810-0122000E	2007Q3	1	1.00	\$75	\$75.00	\$287.50
		2007Q4	1	11.00	\$693	\$63.00	\$61.67
		2008Q1	1	1.00	\$70	\$70.00	\$70.00
		2008Q2	1	1.00	\$100	\$100.00	\$91.67
		2008Q4	1	5.00	\$375	\$75.00	\$85.64
		2009Q2	4	8.00	\$784	\$97.96	\$89.23
			9	27.00	\$2,097	\$77.66	\$84.06
	GUARDRAIL END PIECES, TYPE C / EACH						
	0810-0123000E	2008Q4	1	4.00	\$600	\$150.00	\$150.00
			1	4.00	\$600	\$150.00	\$150.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	GUARDRAIL TRANSITION / EACH						
	0810-0126000E	2007Q3	1	2.00	\$5,500	\$2,750.00	\$3,583.33
		2007Q4	3	13.00	\$34,926	\$2,686.62	\$2,767.72
		2008Q1	1	1.00	\$1,950	\$1,950.00	\$1,950.00
		2009Q2	3	14.00	\$33,820	\$2,415.71	\$2,215.24
				8	30.00	\$76,196	\$2,539.87
	GUARDRAIL CONNECTIONS / EACH						
	0810-0128000E	2007Q3	1	39.00	\$128,700	\$3,300.00	\$3,100.00
		2008Q4	1	4.00	\$1,600	\$400.00	\$383.33
			2	43.00	\$130,300	\$3,030.23	\$2,847.29
	GUARDRAIL TERMINALS, NON-FLAR / EACH						
	0810-0129000E	2007Q3	1	1.00	\$2,400	\$2,400.00	\$3,200.00
		2007Q4	2	11.00	\$17,532	\$1,593.82	\$1,662.33
		2008Q1	1	12.00	\$27,000	\$2,250.00	\$2,250.00
		2008Q2	1	7.00	\$17,500	\$2,500.00	\$2,426.67
		2008Q4	2	5.00	\$12,200	\$2,440.00	\$2,511.78
		2009Q1	1	7.00	\$18,200	\$2,600.00	\$2,460.33
		2009Q2	4	28.00	\$63,270	\$2,259.64	\$2,255.41
				12	71.00	\$158,102	\$2,226.79
	GUARDRAIL TERMINALS, FLARED / EACH						
	0810-0130000E	2007Q4	2	8.00	\$18,834	\$2,354.25	\$2,336.83
		2008Q1	1	10.00	\$20,750	\$2,075.00	\$2,075.00
		2008Q2	1	5.00	\$10,000	\$2,000.00	\$2,000.00
		2009Q2	1	9.00	\$21,870	\$2,430.00	\$2,353.33
				5	32.00	\$71,454	\$2,232.94

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	GRD TERM NON-FLAR TEST LVL 2 / EACH						
	0810-0131000E	2007Q4	1	4.00	\$10,000	\$2,500.00	\$2,650.00
		2009Q1	1	1.00	\$2,400	\$2,400.00	\$2,315.33
			2	5.00	\$12,400	\$2,480.00	\$2,583.07
	EXTRA FOR 8 FOOT POSTS / EACH						
	0810-0133000E	2007Q4	1	6.00	\$900	\$150.00	\$134.33
		2008Q1	1	56.00	\$4,312	\$77.00	\$78.00
		2009Q2	1	90.00	\$1,170	\$13.00	\$17.33
			3	152.00	\$6,382	\$41.99	\$44.30
	EXTRA FOR 11 FOOT POSTS / EACH						
	0810-0134000E	2007Q4	1	30.00	\$3,150	\$105.00	\$103.33
			1	30.00	\$3,150	\$105.00	\$103.33
	GUARDRAIL POSTS / EACH						
	0810-0135000E	2007Q4	1	100.00	\$3,000	\$30.00	\$29.50
		2008Q2	1	100.00	\$3,500	\$35.00	\$45.00
		2009Q2	1	100.00	\$2,600	\$26.00	\$30.00
			3	300.00	\$9,100	\$30.33	\$34.83
	REMOVE & REINSTALL GUARDRAIL / FOOT						
	0812-0100000F	2007Q4	1	12,500.00	\$106,250	\$8.50	\$8.75
		2008Q2	1	800.00	\$10,000	\$12.50	\$12.00
			2	13,300.00	\$116,250	\$8.74	\$8.95
	ADJUSTING GUARDRAIL / FOOT						
	0812-0101000F	2007Q3	1	990.00	\$4,455	\$4.50	\$6.25

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	ADJUSTING GUARDRAIL / FOOT						
	0812-0101000F	2007Q4	1	34,500.00	\$86,250	\$2.50	\$2.47
		2008Q1	1	6,263.00	\$21,921	\$3.50	\$3.83
		2008Q2	1	4,200.00	\$14,700	\$3.50	\$3.50
		2009Q2	1	11,000.00	\$60,500	\$5.50	\$5.67
			5	56,953.00	\$187,826	\$3.30	\$3.38
	CONCRETE BARRIER / FOOT						
	0820-0100000F	2007Q4	1	515.00	\$25,750	\$50.00	\$58.33
			1	515.00	\$25,750	\$50.00	\$58.33
	DELINEATORS, TYPE 1 / EACH						
	0840-0100000E	2007Q3	1	10.00	\$400	\$40.00	\$45.00
		2007Q4	2	641.00	\$20,015	\$31.22	\$31.07
		2008Q2	1	150.00	\$4,200	\$28.00	\$33.00
		2008Q4	1	220.00	\$8,459	\$38.45	\$38.82
		2009Q2	2	41.00	\$1,271	\$31.00	\$36.94
			7	1,062.00	\$34,345	\$32.34	\$33.30
	DELINEATORS, TYPE 1U / EACH						
	0840-0101000E	2009Q2	1	4.00	\$292	\$73.00	\$77.00
			1	4.00	\$292	\$73.00	\$77.00
	DELINEATORS, TYPE 2 / EACH						
	0840-0102000E	2008Q3	1	120.00	\$5,400	\$45.00	\$43.27
		2008Q4	1	52.00	\$1,976	\$38.00	\$40.72
		2009Q1	1	250.00	\$10,500	\$42.00	\$37.00
		2009Q2	2	1,500.00	\$50,600	\$33.73	\$37.18
			5	1,922.00	\$68,476	\$35.63	\$37.63

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	DELINEATORS, TYPE 4	ALTERNATE 1 / EACH					
	0840-0104100E	2007Q4	1	37.00	\$962	\$26.00	\$27.33
		2008Q2	1	45.00	\$990	\$22.00	\$22.33
		2008Q4	1	20.00	\$580	\$29.00	\$28.00
		2009Q1	1	8.00	\$224	\$28.00	\$21.17
		2009Q2	1	12.00	\$180	\$15.00	\$19.67
			5	122.00	\$2,936	\$24.07	\$24.44
	MILEPOST MARKER POSTS / EACH						
	0840-0106000E	2007Q4	1	30.00	\$2,520	\$84.00	\$82.00
		2008Q1	1	8.00	\$240	\$30.00	\$60.00
		2008Q2	1	9.00	\$315	\$35.00	\$61.67
		2008Q3	1	1.00	\$60	\$60.00	\$51.72
		2008Q4	2	6.00	\$556	\$92.67	\$109.14
		2009Q1	1	8.00	\$546	\$68.25	\$59.42
		2009Q2	3	37.00	\$2,106	\$56.92	\$61.41
			10	99.00	\$6,343	\$64.07	\$70.19
	PAVEMENT LINE REMOVAL / FOOT						
	0851-0101000F	2008Q3	1	770.00	\$770	\$1.00	\$1.36
		2009Q1	1	3,200.00	\$2,880	\$0.90	\$0.87
		2009Q2	2	2,300.00	\$2,140	\$0.93	\$0.96
			4	6,270.00	\$5,790	\$0.92	\$0.96
	PAVEMENT LEGEND REMOVAL / EACH						
	0851-0103000E	2007Q3	1	11.00	\$1,045	\$95.00	\$72.50
			1	11.00	\$1,045	\$95.00	\$72.50
	BI-DIR YELLOW TYPE 1AR MARKERS / EACH						
	0855-0103000E	2009Q2	1	16.00	\$108	\$6.72	\$6.48
			1	16.00	\$108	\$6.72	\$6.48

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	MONO-DIR WHITE TYPE 1AR , RECESSED / EAC						
	0855-0106000E	2009Q2	1	14.00	\$259	\$18.48	\$17.82
			1	14.00	\$259	\$18.48	\$17.82
	BI-DIR YELLOW TYPE 1AR , RECESSED / EACH						
	0855-0107000E	2009Q2	1	125.00	\$2,310	\$18.48	\$17.82
			1	125.00	\$2,310	\$18.48	\$17.82
	CONTINUOUS RUMBLE STRIPS / MILE						
	0857-0101000L	2007Q3	1				
		2007Q4	1	2.00	\$6,000	\$3,000.00	\$3,333.33
		2009Q2	1	60.00	\$46,200	\$770.00	\$746.67
			3	62.00	\$52,200	\$841.94	
	LONGITUDINAL PAVEMENT MARKINGS - PAINT /						
	0860-0200000F	2007Q3	2	15,800.00	\$5,910	\$0.37	\$0.38
		2007Q4	3	263,040.00	\$43,124	\$0.16	\$0.16
		2008Q1	1	692,000.00	\$69,200	\$0.10	\$0.10
		2008Q2	1	940,500.00	\$84,645	\$0.09	\$0.09
		2008Q4	1	18,300.00	\$4,575	\$0.25	\$0.19
		2009Q1	3	460,000.00	\$43,730	\$0.10	\$0.10
		2009Q2	5	230,620.00	\$34,705	\$0.15	\$0.14
			16	2,620,260.00	\$285,889	\$0.11	\$0.11
	METH METH N-PROF 90 MILS, SPRAY / FOOT						
	0865-0116000F	2009Q2	1	270,000.00	\$402,300	\$1.49	\$1.21
			1	270,000.00	\$402,300	\$1.49	\$1.21

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	PVMT MARKING TAPE, PATTERN, GROOVED / FO						
	0865-0125000F	2007Q3	1	5,900.00	\$20,355	\$3.45	\$3.23
		2007Q4	1	24,600.00	\$73,800	\$3.00	\$2.73
		2009Q1	1	6,200.00	\$21,080	\$3.40	\$3.53
		2009Q2	2	31,180.00	\$101,114	\$3.24	\$3.24
			5	67,880.00	\$216,349	\$3.19	\$3.08
	MODIFIED URETHANE, 25 MIL, SPRAYED / FOO						
	0866-0101000F	2008Q3	1	23,620.00	\$20,077	\$0.85	\$1.39
		2009Q2	1	255,000.00	\$119,850	\$0.47	\$0.45
			2	278,620.00	\$139,927	\$0.50	\$0.53
	PVMT LEGEND, TYPE B: ARROWS / EACH						
	0867-0103000E	2007Q3	1	10.00	\$2,500	\$250.00	\$225.00
		2008Q2	1	8.00	\$1,560	\$195.00	\$230.00
		2008Q3	1	20.00	\$5,000	\$250.00	\$272.55
		2008Q4	2	13.00	\$3,100	\$238.46	\$245.64
		2009Q2	3	63.00	\$13,816	\$219.30	\$216.79
			8	114.00	\$25,976	\$227.86	\$231.51
	PVMT LEGEND, TYPE B: "ONLY" / EACH						
	0867-0107000E	2007Q4	1	1.00	\$472	\$472.00	\$460.67
		2009Q2	1	2.00	\$626	\$313.00	\$336.72
			2	3.00	\$1,098	\$366.00	\$378.03
	PVMT LEGEND, TYP B: R/R XING / EACH						
	0867-0119000E	2009Q2	1	3.00	\$3,444	\$1,148.00	\$1,107.00
			1	3.00	\$3,444	\$1,148.00	\$1,107.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	PVMT LEGEND, TYP B: R/R XING, BIKE / EAC						
	0867-0123000E	2007Q3	1	6.00	\$1,950	\$325.00	\$312.50
		2009Q2	1	2.00	\$1,400	\$700.00	\$675.00
			2	8.00	\$3,350	\$418.75	\$403.13
	PVMT LEGEND, TYP B: BIKE LANE / EACH						
	0867-0131000E	2009Q1	1	4.00	\$1,365	\$341.25	\$330.42
		2009Q2	2	26.00	\$8,520	\$327.69	\$282.51
			3	30.00	\$9,885	\$329.50	\$288.90
	PAVEMENT BAR, TYPE A / SQFT						
	0867-0144000J	2007Q4	1	48.00	\$888	\$18.50	\$21.17
		2009Q2	1	730.00	\$5,271	\$7.22	\$6.86
			2	778.00	\$6,159	\$7.92	\$7.74
	PAVEMENT BAR, TYPE B / SQFT						
	0867-0145000J	2007Q3	1	480.00	\$4,728	\$9.85	\$8.43
		2008Q1	1	85.00	\$850	\$10.00	\$10.00
		2008Q2	1	30.00	\$300	\$10.00	\$10.00
		2008Q3	1	80.00	\$640	\$8.00	\$10.19
		2008Q4	1	55.00	\$440	\$8.00	\$18.49
		2009Q1	3	2,030.00	\$22,454	\$11.06	\$10.55
		2009Q2	4	8,874.00	\$63,805	\$7.19	\$7.64
			12	11,634.00	\$93,217	\$8.01	\$8.27
	PVMNT LEGEND, TYPE B: YIELD LINE TRIANG.						
	0867-0169000E	2009Q2	1	1.00	\$392	\$392.00	\$378.00
			1	1.00	\$392	\$392.00	\$378.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	PVMNT LEGEND, TYPE B: DISABLED PARKING /						
	0867-0173000E	2009Q2	1	6.00	\$2,856	\$476.00	\$459.00
			1	6.00	\$2,856	\$476.00	\$459.00
	WOOD SIGN POSTS / FBM						
	0910-0100000K	2007Q3	1	404.00	\$2,586	\$6.40	\$6.70
		2007Q4	2	1,740.00	\$12,180	\$7.00	\$7.06
		2008Q1	1	2,222.00	\$12,221	\$5.50	\$6.50
		2008Q2	1	2,445.00	\$14,670	\$6.00	\$5.50
		2008Q3	1	152.00	\$1,064	\$7.00	\$7.28
		2008Q4	2	2,200.00	\$15,100	\$6.86	\$6.83
		2009Q1	2	591.00	\$4,290	\$7.26	\$7.00
		2009Q2	6	9,836.00	\$66,938	\$6.81	\$6.62
			16	19,590.00	\$129,049	\$6.59	\$6.55
	ADJUSTABLE SIGN MOUNTS / EACH						
	0930-X141000E	2007Q3	1	1.00	\$500	\$500.00	\$750.00
			1	1.00	\$500	\$500.00	\$750.00
	TYPE "B" SIGNS IN PLACE / SQFT						
	0940-0102000J	2007Q3	1	2.00	\$28	\$14.00	\$22.00
		2007Q4	1	125.00	\$3,250	\$26.00	\$25.67
		2008Q1	1	3.00	\$66	\$22.00	\$19.33
		2008Q2	1	8.00	\$136	\$17.00	\$17.33
		2008Q3	1	2.00	\$30	\$15.00	\$15.96
		2008Q4	1	6.00	\$108	\$18.00	\$18.67
		2009Q1	1	10.00	\$150	\$15.00	\$14.33
		2009Q2	4	191.00	\$4,213	\$22.06	\$22.35
			11	347.00	\$7,981	\$23.00	\$23.07

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TYPE "C" SIGNS IN PLACE / SQFT						
	0940-0107000J	2008Q1	1	78.00	\$1,755	\$22.50	\$19.50
		2008Q2	1	12.00	\$204	\$17.00	\$21.33
		2009Q2	1	24.00	\$600	\$25.00	\$22.00
			3	114.00	\$2,559	\$22.45	\$20.22
	TYPE "F" SIGNS IN PLACE / SQFT						
	0940-0109000J	2007Q3	1	4.00	\$68	\$17.00	\$23.50
		2007Q4	1	48.00	\$720	\$15.00	\$14.67
		2008Q3	1	4.00	\$64	\$16.00	\$16.64
		2009Q2	2	12.00	\$175	\$14.56	\$18.15
			5	68.00	\$1,027	\$15.10	\$15.92
	TYPE "G" SIGNS IN PLACE / SQFT						
	0940-0113000J	2007Q3	1	30.00	\$570	\$19.00	\$24.50
		2007Q4	1	1,099.00	\$32,970	\$30.00	\$29.67
		2008Q1	1	120.00	\$2,280	\$19.00	\$23.00
		2008Q2	1	263.00	\$5,260	\$20.00	\$20.00
		2008Q3	1	48.00	\$1,200	\$25.00	\$22.79
		2008Q4	2	508.00	\$10,068	\$19.82	\$20.26
		2009Q1	3	100.00	\$1,913	\$19.13	\$17.91
		2009Q2	5	817.00	\$15,873	\$19.43	\$18.27
			15	2,985.00	\$70,134	\$23.50	\$23.27
	TYPE "G2" SIGNS IN PLACE / SQFT						
	0940-0115000J	2007Q3	1	12.00	\$336	\$28.00	\$29.00
		2009Q1	1	20.00	\$440	\$22.00	\$21.81
		2009Q2	2	58.00	\$1,788	\$30.83	\$27.19
			4	90.00	\$2,564	\$28.49	\$26.24

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TYPE "R" SIGNS IN PLACE / SQFT						
	0940-0121000J	2007Q3	1	83.00	\$1,162	\$14.00	\$22.00
		2007Q4	1	117.00	\$1,755	\$15.00	\$14.67
		2008Q1	1	18.00	\$360	\$20.00	\$17.33
		2008Q2	1	25.00	\$375	\$15.00	\$16.00
		2008Q3	1	45.00	\$675	\$15.00	\$15.96
		2008Q4	2	62.00	\$992	\$16.00	\$18.04
		2009Q1	2	112.00	\$1,956	\$17.46	\$17.05
		2009Q2	5	535.00	\$7,515	\$14.05	\$14.52
			14	997.00	\$14,790	\$14.83	\$15.81
	TYPE "R2" SIGNS IN PLACE / SQFT						
	0940-0122100J	2007Q3	1	15.00	\$240	\$16.00	\$23.00
		2007Q4	1	1.00	\$149	\$148.50	\$70.50
		2009Q2	1	1.00	\$121	\$120.96	\$50.13
			3	17.00	\$509	\$29.97	\$27.39
	TYPE "R4" SIGNS IN PLACE / SQFT						
	0940-0122300J	2009Q2	1	48.00	\$875	\$18.23	\$18.15
			1	48.00	\$875	\$18.23	\$18.15
	TYPE "W1" SIGNS IN PLACE / SQFT						
	0940-0124000J	2007Q3	1	75.00	\$1,050	\$14.00	\$22.00
		2007Q4	2	318.00	\$5,089	\$16.00	\$15.75
		2008Q1	1	96.00	\$1,824	\$19.00	\$17.00
		2008Q2	1	157.00	\$2,355	\$15.00	\$15.67
		2008Q3	1	27.00	\$405	\$15.00	\$22.08
		2008Q4	2	123.00	\$1,818	\$14.78	\$16.50
		2009Q1	2	122.00	\$1,823	\$14.94	\$15.78
		2009Q2	6	901.00	\$12,293	\$13.64	\$14.21
			16	1,819.00	\$26,657	\$14.65	\$15.45

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TYPE "W2" SIGNS IN PLACE / SQFT						
	0940-0125000J	2007Q3	1	6.00	\$96	\$16.00	\$23.00
		2009Q2	1	4.00	\$65	\$16.15	\$20.10
			2	10.00	\$161	\$16.06	\$21.84
	TYPE "W4" SIGNS IN PLACE / SQFT						
	0940-0127000J	2007Q4	1	108.00	\$1,728	\$16.00	\$15.67
		2008Q3	1	35.00	\$525	\$15.00	\$15.96
		2009Q2	1	6.00	\$81	\$13.44	\$14.96
			3	149.00	\$2,334	\$15.66	\$15.71
	TYPE "W5" SIGNS IN PLACE / SQFT						
	0940-0128000J	2009Q1	1	6.00	\$88	\$14.70	\$14.23
			1	6.00	\$88	\$14.70	\$14.23
	TYPE "Y1" SIGNS IN PLACE / SQFT						
	0940-0134000J	2007Q3	1	18.00	\$252	\$14.00	\$22.00
		2007Q4	2	461.00	\$6,969	\$15.12	\$15.59
		2008Q1	1	208.00	\$4,160	\$20.00	\$17.33
		2008Q2	1	220.00	\$3,300	\$15.00	\$15.67
		2008Q3	1	1.00	\$135	\$135.00	\$55.96
		2008Q4	2	185.00	\$2,680	\$14.49	\$16.51
		2009Q1	3	58.00	\$995	\$17.15	\$17.42
		2009Q2	6	1,220.00	\$16,864	\$13.82	\$14.19
			17	2,371.00	\$35,355	\$14.91	\$15.21
	TYPE "Y2" SIGNS IN PLACE / SQFT						
	0940-0135000J	2007Q3	1	25.00	\$375	\$15.00	\$22.50
			1	25.00	\$375	\$15.00	\$22.50

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TYPE "Y4" SIGNS IN PLACE / SQFT						
	0940-0137000J	2007Q4	2	33.00	\$670	\$20.29	\$17.47
		2008Q4	2	28.00	\$428	\$15.29	\$19.10
			4	61.00	\$1,098	\$17.99	\$18.22
	TYPE "Y8" SIGNS IN PLACE / SQFT						
	0940-0140000J	2008Q4	1	1.00	\$144	\$144.00	\$69.68
			1	1.00	\$144	\$144.00	\$69.68
	TYPE "YG" SIGNS IN PLACE / SQFT						
	0940-0141000J	2009Q1	1	47.00	\$987	\$21.00	\$20.67
		2009Q2	1	18.00	\$252	\$14.00	\$16.67
			2	65.00	\$1,239	\$19.06	\$19.56
	MISCELLANEOUS SIGNS IN PLACE / SQFT						
	0940-X141000J	2008Q1	1	1.00	\$198	\$198.00	\$78.00
			1	1.00	\$198	\$198.00	\$78.00
	SEEDING MOBILIZATION / EACH						
	1030-0102000E	2007Q4	1	3.00	\$2,550	\$850.00	\$883.33
			1	3.00	\$2,550	\$850.00	\$883.33
	TEMPORARY SEEDING / ACRE						
	1030-0103000R	2009Q2	1	1.00	\$2,000	\$2,000.00	\$1,916.67
			1	1.00	\$2,000	\$2,000.00	\$1,916.67

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	PERMANENT SEEDING / ACRE						
	1030-0108000R	2007Q4	1	35.00	\$38,605	\$1,103.00	\$1,267.67
		2008Q3	1	2.00	\$4,000	\$2,000.00	\$2,603.72
		2008Q4	2	36.00	\$71,220	\$1,978.33	\$1,889.23
		2009Q1	3	2.00	\$6,560	\$3,280.00	\$3,262.50
		2009Q2	5	3.00	\$11,400	\$3,800.00	\$3,600.00
			12	78.00	\$131,785	\$1,689.55	\$1,729.66
	PERM SEEDING, MIX NO 1 / ACRE						
	1030-0109000R	2007Q4	1	1.00	\$4,800	\$4,800.00	\$4,933.33
			1	1.00	\$4,800	\$4,800.00	\$4,933.33
	WATER QLTY SEEDING, MIX NO 1 / ACRE						
	1030-0119000R	2007Q4	1				
			1	0.00	\$0		
	TOPSOIL / CUYD						
	1040-0101000K	2007Q3	1	120.00	\$4,800	\$40.00	\$50.00
		2008Q4	1	15.00	\$1,200	\$80.00	\$82.46
		2009Q1	1	80.00	\$1,640	\$20.50	\$20.83
		2009Q2	3	664.00	\$16,305	\$24.56	\$43.23
			6	879.00	\$23,945	\$27.24	\$42.79
	SOIL CONDITIONER / CUYD						
	1040-0107000K	2009Q1	2	7.00	\$6,216	\$888.00	\$410.40
		2009Q2	3	2.00	\$520	\$260.00	\$337.31
			5	9.00	\$6,736	\$748.44	\$394.16

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	CONIFER TREES, 2 FT HEIGHT / EACH						
	1040-0110000E	2007Q4	1	10.00	\$2,000	\$200.00	\$166.67
			1	10.00	\$2,000	\$200.00	\$166.67
	DECID TREES, 1-1/2 INCH CAL / EACH						
	1040-0128000E	2007Q4	1	1,025.00	\$4,305	\$4.20	\$5.07
			1	1,025.00	\$4,305	\$4.20	\$5.07
	DECID TREES, 2-1/2 INCH CAL / EACH						
	1040-0131000E	2009Q2	1	26.00	\$10,533	\$405.12	\$426.04
			1	26.00	\$10,533	\$405.12	\$426.04
	DECIDUOUS TREES, 3 INCH CAL / EACH						
	1040-0132000E	2009Q2	1	37.00	\$13,675	\$369.60	\$356.40
			1	37.00	\$13,675	\$369.60	\$356.40
	DECID TREES, NO. 2 CONTAINER / EACH						
	1040-0148000E	2007Q4	1	4.00	\$500	\$125.00	\$158.33
			1	4.00	\$500	\$125.00	\$158.33
	SHRUBS, NO. 2 CONTAINER / EACH						
	1040-0154000E	2009Q2	2	424.00	\$7,978	\$18.82	\$22.58
			2	424.00	\$7,978	\$18.82	\$22.58
	SHRUBS, NO. 5 CONTAINER / EACH						
	1040-0156000E	2009Q2	1	157.00	\$2,813	\$17.92	\$17.28
			1	157.00	\$2,813	\$17.92	\$17.28

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	TUBL PLANTS, 0.14 GAL CNTAIN / EACH						
	1040-0164000E	2007Q4	1	180.00	\$1,980	\$11.00	\$10.67
			1	180.00	\$1,980	\$11.00	\$10.67
	GROUNDCOVERS, NO. 1 CONTAINER / EACH						
	1040-0171000E	2009Q2	1	1,100.00	\$14,652	\$13.32	\$14.07
			1	1,100.00	\$14,652	\$13.32	\$14.07
	GROUNDCOVERS, NO. 2 CONTAINER / EACH						
	1040-0172000E	2009Q2	1	311.00	\$2,264	\$7.28	\$7.02
			1	311.00	\$2,264	\$7.28	\$7.02
	BULBS / EACH						
	1040-0176000E	2009Q2	1	530.00	\$1,765	\$3.33	\$4.29
			1	530.00	\$1,765	\$3.33	\$4.29
	SITE-COLLECTED PLANTS / EACH						
	1040-0177000E	2008Q1	1	20.00	\$3,200	\$160.00	\$160.00
			1	20.00	\$3,200	\$160.00	\$160.00
	PLANT CUTTINGS, SMALL / EACH						
	1040-0179000E	2008Q1	1	170.00	\$3,400	\$20.00	\$20.00
		2008Q4	1	150.00	\$2,400	\$16.00	\$16.83
			2	320.00	\$5,800	\$18.13	\$18.52

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	SOD LAWN / SQYD						
	1040-0189000J	2007Q3	1	230.00	\$4,600	\$20.00	\$22.50
		2008Q4	1	170.00	\$1,700	\$10.00	\$10.31
		2009Q1	3	2,050.00	\$20,502	\$10.00	\$10.22
		2009Q2	3	520.00	\$6,500	\$12.50	\$14.35
			8	2,970.00	\$33,302	\$11.21	\$11.90
	BARK MULCH / CUYD						
	1040-0190000K	2009Q2	1	103.00	\$5,595	\$54.32	\$52.38
			1	103.00	\$5,595	\$54.32	\$52.38
	CINDER MULCH / CUYD						
	1040-0192000K	2009Q1	1	60.00	\$3,780	\$63.00	\$57.33
			1	60.00	\$3,780	\$63.00	\$57.33
	ROCK MULCH / TON						
	1040-0196000M	2009Q2	2	290.00	\$12,838	\$44.27	\$48.45
			2	290.00	\$12,838	\$44.27	\$48.45
	TREE GRATES / EACH						
	1040-0200000E	2009Q2	3	43.00	\$64,066	\$1,489.91	\$1,027.16
			3	43.00	\$64,066	\$1,489.91	\$1,027.16
	BOULDERS / EACH						
	1040-0203000E	2008Q4	1	5.00	\$5,000	\$1,000.00	\$1,025.00
			1	5.00	\$5,000	\$1,000.00	\$1,025.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	ROOT BARRIER / FOOT						
	1040-0206000F	2009Q2	1	510.00	\$4,814	\$9.44	\$15.21
			1	510.00	\$4,814	\$9.44	\$15.21
	WEED CONTROL GEOTEXTILE / SQFT						
	1040-0208000J	2009Q1	1	4,000.00	\$1,280	\$0.32	\$0.33
		2009Q2	2	20,550.00	\$4,196	\$0.20	\$0.35
			3	24,550.00	\$5,476	\$0.22	\$0.34
	TYPE 1 FENCE / FOOT						
	1050-0100000F	2008Q2	1	2,370.00	\$14,220	\$6.00	\$6.13
			1	2,370.00	\$14,220	\$6.00	\$6.13
	TYPE 1-5W FENCE / FOOT						
	1050-0102000F	2007Q4	2	16,273.00	\$76,914	\$4.73	\$4.66
		2008Q4	2	520.00	\$8,920	\$17.15	\$19.20
		2009Q1	1	1,200.00	\$12,000	\$10.00	\$7.25
			5	17,993.00	\$97,834	\$5.44	\$5.25
	TYPE 2 FENCE / FOOT						
	1050-0104000F	2007Q4	1	100.00	\$2,000	\$20.00	\$20.33
		2008Q1	1	20.00	\$500	\$25.00	\$41.67
		2008Q4	1	684.00	\$3,317	\$4.85	\$7.70
		2009Q1	2	1,399.00	\$10,332	\$7.39	\$7.54
			5	2,203.00	\$16,150	\$7.33	\$8.48
	16 FOOT SINGLE GATES / EACH						
	1050-0111000E	2008Q4	1	2.00	\$1,300	\$650.00	\$902.01
			1	2.00	\$1,300	\$650.00	\$902.01

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	30 FOOT DOUBLE GATES / EACH						
	1050-0120000E	2008Q4	1	1.00	\$2,000	\$2,000.00	\$1,733.33
			1	1.00	\$2,000	\$2,000.00	\$1,733.33
	CL-4R CHAIN-LINK FENCE / FOOT						
	1050-0129000F	2009Q1	1	400.00	\$9,200	\$23.00	\$24.17
			1	400.00	\$9,200	\$23.00	\$24.17
	CL-6 CHAIN-LINK FENCE / FOOT						
	1050-0135000F	2007Q4	1	109.00	\$5,123	\$47.00	\$47.33
		2008Q4	1	236.00	\$5,428	\$23.00	\$22.21
		2009Q2	1	82.00	\$3,711	\$45.25	\$43.50
			3	427.00	\$14,262	\$33.40	\$32.71
	CL-6R CHAIN-LINK FENCE / FOOT						
	1050-0137000F	2007Q3	1	80.00	\$3,200	\$40.00	\$45.00
		2009Q1	1	830.00	\$15,770	\$19.00	\$19.10
			2	910.00	\$18,970	\$20.85	\$21.38
	CL-4 CL FNC W/ METAL PICKETS / FOOT						
	1050-0154000F	2008Q4	1	62.00	\$961	\$15.50	\$32.58
			1	62.00	\$961	\$15.50	\$32.58
	CL-4R CL FNC W/ METAL PICKETS / FOOT						
	1050-0159000F	2008Q4	1	52.00	\$910	\$17.50	\$38.40
			1	52.00	\$910	\$17.50	\$38.40

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	8 FT TYPE C PROTECTIVE FENCE / FOOT						
	1050-0227000F	2007Q3	7	2,487.00	\$244,750	\$98.41	\$91.85
			7	2,487.00	\$244,750	\$98.41	\$91.85
	REMOVING AND REBUILDING FENCE / FOOT						
	1050-0240000F	2007Q4	2	1,246.00	\$25,420	\$20.40	\$20.83
		2008Q4	1	90.00	\$270	\$3.00	\$20.69
		2009Q2	1	1,150.00	\$16,583	\$14.42	\$14.31
			4	2,486.00	\$42,273	\$17.00	\$17.81
	SINGLE MAILBOX SUPPORTS / EACH						
	1070-0100000E	2008Q4	1	14.00	\$3,500	\$250.00	\$228.32
		2009Q1	1	4.00	\$936	\$234.00	\$233.15
		2009Q2	3	36.00	\$6,815	\$189.31	\$198.04
			5	54.00	\$11,251	\$208.36	\$208.49
	MULTIPLE MAILBOX SUPPORTS / EACH						
	1070-0101000E	2009Q1	1	3.00	\$930	\$310.00	\$306.75
		2009Q2	3	8.00	\$2,415	\$301.88	\$890.44
			4	11.00	\$3,345	\$304.09	\$731.25
	MAILBOX CONCRETE COLLARS / EACH						
	1070-0102000E	2008Q4	1	15.00	\$300	\$20.00	\$32.76
		2009Q2	1	1.00	\$105	\$105.00	\$115.10
			2	16.00	\$405	\$25.31	\$37.91
	REMOVE & REINST MBOX SUPPORTS / EACH						
	1070-0103000E	2008Q1	1	2.00	\$750	\$375.00	\$225.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	REMOVE & REINST MBOX SUPPORTS / EACH						
	1070-0103000E	2008Q3	1	1.00	\$300	\$300.00	\$255.88
		2008Q4	1	1.00	\$300	\$300.00	\$198.34
			3	4.00	\$1,350	\$337.50	\$226.06
	GRAVEL BLANKET / SQYD						
	1090-0101000J	2009Q1	1	1,400.00	\$7,280	\$5.20	\$4.64
		2009Q2	1	1,100.00	\$5,698	\$5.18	\$5.12
			2	2,500.00	\$12,978	\$5.19	\$4.85
	FISH ROCKS / EACH						
	1091-0101000E	2008Q1	1	18.00	\$1,800	\$100.00	\$148.33
			1	18.00	\$1,800	\$100.00	\$148.33
	STREAMBED GRAVEL / CUYD						
	1091-0104000K	2008Q1	1	120.00	\$6,000	\$50.00	\$55.00
			1	120.00	\$6,000	\$50.00	\$55.00
	2 IN P WAT P FT & CPL W/ CL A / FOOT						
	1140-0100000F	2009Q1	1	380.00	\$11,020	\$29.00	\$37.00
		2009Q2	1	15.00	\$330	\$22.00	\$66.53
			2	395.00	\$11,350	\$28.73	\$38.12
	4 IN P WAT P FT & CPL W/ CL A / FOOT						
	1140-0102000F	2009Q1	1	62.00	\$6,200	\$100.00	\$64.67
			1	62.00	\$6,200	\$100.00	\$64.67

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	8 IN P WAT P FT & CPL W/ CL A / FOOT						
	1140-0104000F	2009Q2	1	2,000.00	\$50,000	\$25.00	\$25.37
			1	2,000.00	\$50,000	\$25.00	\$25.37
	12 IN P WAT P FT & CPL W/ CL A / FOOT						
	1140-0106000F	2009Q2	1	400.00	\$14,000	\$35.00	\$39.73
			1	400.00	\$14,000	\$35.00	\$39.73
	6 IN P WAT P FT & CPL W/ CL B / FOOT						
	1140-0112000F	2009Q2	1	485.00	\$11,155	\$23.00	\$26.47
			1	485.00	\$11,155	\$23.00	\$26.47
	16 IN P WAT P FT & CPL W/ R & / FOOT						
	1140-0153000F	2009Q2	1	375.00	\$31,875	\$85.00	\$96.97
			1	375.00	\$31,875	\$85.00	\$96.97
	___ INCH CONNECT TO ___ INCH MAIN / EACH						
	1140-0300000E	2009Q2	5	12.00	\$8,150	\$679.17	\$1,035.94
			5	12.00	\$8,150	\$679.17	\$1,035.94
	2 INCH GATE VALVE / EACH						
	1150-0100000E	2009Q1	1	2.00	\$800	\$400.00	\$446.67
			1	2.00	\$800	\$400.00	\$446.67
	6 INCH GATE VALVE / EACH						
	1150-0103000E	2009Q1	1	2.00	\$1,600	\$800.00	\$805.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	6 INCH GATE VALVE / EACH						
	1150-0103000E	2009Q2	1	3.00	\$2,700	\$900.00	\$930.11
			2	5.00	\$4,300	\$860.00	\$880.06
	8 INCH GATE VALVE / EACH						
	1150-0104000E	2009Q2	1	7.00	\$8,750	\$1,250.00	\$1,198.01
			1	7.00	\$8,750	\$1,250.00	\$1,198.01
	12 INCH GATE VALVE / EACH						
	1150-0106000E	2009Q2	1	3.00	\$6,300	\$2,100.00	\$1,956.43
			1	3.00	\$6,300	\$2,100.00	\$1,956.43
	16 INCH BUTTERFLY VALVE / EACH						
	1150-0115000E	2009Q2	1	2.00	\$6,000	\$3,000.00	\$3,255.62
			1	2.00	\$6,000	\$3,000.00	\$3,255.62
	12 IN TAP SLEEVE & 8 IN VLV / EACH						
	1150-0231000E	2009Q2	1	1.00	\$3,150	\$3,150.00	\$3,290.15
			1	1.00	\$3,150	\$3,150.00	\$3,290.15
	HYDRANT ASSEMBLIES / EACH						
	1160-0100000E	2009Q2	1	5.00	\$17,500	\$3,500.00	\$3,709.28
			1	5.00	\$17,500	\$3,500.00	\$3,709.28
	RESETTING EXISTING HYDRANTS / EACH						
	1160-0101000E	2009Q2	1	3.00	\$5,864	\$1,954.58	\$2,018.19
			1	3.00	\$5,864	\$1,954.58	\$2,018.19

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2007 through June 2009 Awarded Contracts
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
5	MOVING EXISTING HYDRANTS / EACH						
	1160-0102000E	2009Q1	1	3.00	\$3,000	\$1,000.00	\$1,241.67
			1	3.00	\$3,000	\$1,000.00	\$1,241.67
	HYDRANT EXTENSIONS / EACH						
	1160-0105000E	2009Q2	1	3.00	\$1,650	\$550.00	\$642.48
			1	3.00	\$1,650	\$550.00	\$642.48
	1 INCH WATER SERVICE CONN / EACH						
	1170-0101000E	2009Q2	1	6.00	\$6,900	\$1,150.00	\$1,051.39
			1	6.00	\$6,900	\$1,150.00	\$1,051.39